

1. TENDER DETAILS:**Tender Name:** OPEN TENDER FOR SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE**Tender No:** JMRC/O&S/RS/2016-17/007**2. TENDER EVALUATION COMMITTEE****Technical Evaluation Committee nominated by GM/RS at n/123 is as under**


1. JGM, (Rolling Stock) JMRC(As a conveyor)
2. DGM(S&T) JMRC
3. Sr. E.O. (Accounts)


3. MINUTES OF MEETING


- a) **Time and Date of tender opening meetings:** 1600 hrs on 23th Nov 2016
- b) **Venue of meetings:** Office of GM/RS, Room no. 208 ,2nd Floor, Admin Building, Metro Maintenance Depot, Near ganga jamuna petrol pump, Mansarovar, Jaipur-302020
- c) **Tender opening committee nomited by GM/RS at n/111 and committee attended the meeting are as under.**
 - (i) Sh. Ram chander Rager, Mgr(RS)
 - (ii) Sh. S.K.Madan, Mgr(Civil)
 - (iii) Sh. Narendra Jain, (EO/Finance)

4. Background:

Jaipur Metro Rail Corporation (JMRC) Ltd. invited tenders for "OPEN TENDER FOR SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE"


Sr. EO (Accounts)


DGM (S & T)


JGM (RS)

The technical cum financial bid of tender for "OPEN TENDER FOR SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE" was opened in the office of GM/RS by the following members on dated 23.11.2016 at schedule time 04 PM.

- i) Sh. Ramchander Rager, Mgr(RS)
- ii) Sh. S.K. Madan, Mgr(Civil)
- iii) Sh. Narendra Jain, (EO/Finance))

No firm's representative present during the opening of the tender.

Three tenders were received as below and all three were opened by the committee member.

- i) 1/3- NIPUN AGRO ENG. PVT LTD.
- ii) 2/3 - HVR Projects Pvt. Ltd.
- iii) 3/3- Aakriti Creation

5. Scrutiny of technical evaluation committee members about all three bids are as under:


The committee in its meeting held detailed scrutiny of the documents and evaluated the received bids. Discussions held are detailed hereunder.


6. DISCUSSION

The Evaluation committee members discussed regarding the received tenders of three firms and evaluated the bids in detail. The technical bid evaluation details were concurrently summarized in tabulated form by considering

- (1) Full fillment of eligibility conditions.
- (2) Similar works carried out by the firms


Sr. EO (Accounts)


DGM (S & T)


JGM (RS)

7. TECHNICAL ELIGIBILITY: Whether eligibility fulfilled by ANY of the following conditions:

| Eligibility conditions | 1/3 NIPUN AGRO ENG. PVT LTD. | 2/3 HVR Projects Pvt. Ltd. | 3/3 Aakriti Creation |
|--|---------------------------------|----------------------------|----------------------|
| Work Experience a. Three similar satisfactorily completed works each costing not less than the amount equal to 40% of Estimated Cost. i.e. Rs.63200/- or b. Two similar satisfactorily completed works each costing not less than the amount equal to 50% of Estimated Cost. i.e. Rs.79000/- or c. One similar satisfactorily completed work costing not less than the amount equal to 80% of Estimated Cost. i.e. Rs.126400/- | Yes | Not mentioned | Yes |
| Does it fulfill requirement with respect to work experience? | Yes | No | Yes |
| I. Valid VAT/TIN/CST registration & service Tax registration certificate | Yes(cp-164,157 to 161) | No | Yes (cp-100) |
| II. Valid PAN card | Yes(cp-162) | No | Yes (cp-99) |
| III. Agency have submitted Only one tender | Yes | No | Yes |
| IV. Bid document each page signed | Yes | Yes | Yes |
| V. Cost of Tender form(Rs.100) submitted | Yes | Yes | Yes |

Ar
5/12/2016
Sr. EO (Accounts)

Ar
5/12/2016
DGM (S &T)

Ar
5/12/2016
JGM (RS)

192

| Eligibility conditions | 1/3 NIPUN AGRO ENG. PVT LTD. | 2/3 HVR Projects Pvt. Ltd. | 3/3 Aakriti Creation |
|--|--|----------------------------|----------------------|
| VI. Bid security | Yes(Firm registered in Dist Industries centre, Jaipur (Urban) & category of micro enterprise hence firm submitted EMD amountRs.975/- | No | Yes |
| VII. BOQ (Bill of Quantity) filled by firm | Yes | Yes (not filled) | Yes |
| VIII. Overall Qualified | Yes | No | Yes |

8. SIMILAR WORKS EVALUATION AND ELIGIBILITY WITH RESPECT TO WORKS COMPLETED:

Company 1/3 NIPUN AGRO ENG. PVT LTD.

| S. No. | Name of Work | Completed in Last Three years | | | | Whether work is similar Yes/No | Whether Size of Project eligible Yes/No |
|--------|--|--------------------------------|--------------------|---------------------------|---|-----------------------------------|--|
| | | Year of Work order /P.O Placed | PO/Work Order | PO/ Work Order Value(Rs.) | Whether completion report submitted Yes/No | | |
| 1. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2016 | 30.16.2732.1.01633 | 4,52,928/- | No | yes | Yes(80% of Estimated cost) Cp-156 |
| 2. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2016 | 30-15-5249-1-50006 | 1,90,260/- | No | yes | Yes(80% of Estimated cost) Cp-155 |
| 3. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2015 | 42-15-5322-1-50360 | 39,558/- | No | yes | Not eligible Cp-153 |

Sr. EO (Accounts)

DGM (S&T)

JGM (RS)

| | | | | | | | |
|-----|--|------|--------------------|-------------|----|-----|-----------------------------------|
| 4. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2016 | 70-15-5045-1-72089 | 7,440/- | No | yes | Not eligible Cp-152 |
| 5. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2015 | 42-15-5338-1-50276 | 95130/- | No | yes | Yes(50% of Estimated cost) Cp-151 |
| 6. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2015 | 42-15-5337-1-50275 | 52605/- | No | yes | Not eligible Cp-150 |
| 7. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2015 | 42-15-5335-1-50277 | 78120/- | No | yes | Yes(40% of Estimated cost) Cp-149 |
| 8. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2015 | 42-15-5334-1-50305 | 49770/- | No | yes | Not eligible Cp-148 |
| 9. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2015 | 42-15-5336-1-50306 | 41265/- | No | yes | Not eligible Cp-147 |
| 10. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2015 | 42-15-5339-1-50307 | 100800/- | No | yes | Yes(50% of Estimated cost) Cp-146 |
| 11. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2015 | 10.14.3797.1.00848 | 14,410.88/- | No | yes | Not eligible Cp-145 |
| 12. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2015 | 70.15.1467.1.01695 | 42,089.88/- | No | yes | Not eligible Cp-144 |
| 13. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2015 | 70.15.1470.1.01683 | 92,892.68/- | No | yes | Yes(50% of Estimated cost) Cp-143 |
| 14. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM | 2015 | 30.14.1177.1.02439 | 76,430.08/- | No | yes | Yes(40% of Estimated cost) |

Ar
5.12.2016
Sr. EO (Accounts)

Ar
5.12.2016
DGM (S&T)

Ar
5.12.2016
JGM (RS)

| | | | | | | | |
|-----|--|------|--------------------|-------------|----|-----|---|
| | STRUCTURE | | | | | | Cp-142 |
| 15. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2015 | 66151557160368 | 49,358/- | No | yes | Not eligible Cp-138 |
| 16. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2016 | 42-15-5690-1-50048 | 19950/- | No | yes | Not eligible Cp-137 |
| 17. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2016 | 30.15.2698.1.00620 | 53,025/- | No | yes | Not eligible Cp-136 |
| 18. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2016 | 30.15.2105.1.00210 | 27,839.52/- | No | yes | Not eligible Cp-133 |
| 19. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2016 | 42-15-5654-1-50050 | 13875/- | No | yes | Not eligible Cp-131 |
| 20. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2016 | 30.16.1104.1.01592 | 92,273.35/- | No | yes | Yes(50% of Estimated cost) Cp-130 |
| 21. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2015 | 42-14-5839-1-50361 | 18284/- | No | yes | Not eligible Cp-128 |
| 22. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2016 | 30.15.2072.1.00454 | 83,159,75/- | No | yes | Yes(50% of Estimated cost) Cp-127 |
| 23. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2016 | 30.15.2635.1.00425 | 48,069/- | No | yes | Not eligible Cp-125 |
| 24. | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2016 | 43162095100161 | 23681/- | No | yes | Not eligible Cp-123 |

A
5-12-2016
Sr. EO (Accounts)

Amer
05/12/2016
DGM (S & T)

JGM
5/12/2016
JGM (RS)

Company 2/3 M/s HVR Projects Pvt.Ltd.

| S. No. | Name of Work | Completed in Last Three years | | | | Whether work is similar Yes/No | Whether Size of Project eligible Yes/No |
|---|--------------|--------------------------------|---------------|---------------------------|--|--------------------------------|---|
| | | Year of Work order /P.O Placed | PO/Work Order | PO/ Work Order Value(Rs.) | Whether completion report submitted Yes/No | | |
| No similar work orders have been submitted. | | | | | | | |

Company 3/3 M/s Aakriti Creation

| S. No. | Name of Work | Completed in Last Three years | | | | Whether work is similar Yes/No | Whether Size of Project eligible Yes/No |
|--------|--|--------------------------------|------------------|---------------------------|--|--------------------------------|---|
| | | Year of Work order /P.O Placed | PO/Work Order | PO/ Work Order Value(Rs.) | Whether completion report submitted Yes/No | | |
| 1 | SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE | 2016 | UEW/EC/16-17/005 | 1,65,000/- | Yes | Yes | Yes(80% of Estimated cost) Cp-98 |

9. Discussion:

M/S NIPUN AGRO ENG. PVT LTD. (1/3) has submitted work orders of similar works but not submitted work completion certificate. M/s HVR Projects Pvt.Ltd. (2/3) has not submitted valid PAN card copy, VAT registration certificate, similar works certificate and did not deposit tender security. Firm did not quote the rate in BOQ, hence M/s HVR Projects Pvt.Ltd. (2/3) not eligible in financial evaluation. M/s Aakriti Creation (3/3) has submitted work completion certificate (cp-98).

As
5.12.2016
Sr. EO (Accounts)

As
5/12/2016
DGM (S & T)

As
5/12/2016
JGM (RS)

10. Conclusion

M/S NIPUN AGRO ENG. PVT LTD. (1/3) and M/s Aakriti Creation (3/3) are eligible for financial evaluation.

11. Financial Bid evaluation Summary:

| FIRM NO. & Name | Qty. | Unit | Rate/kg (To be filled by the Tenderer) | Total Amount (INR) | Remarks |
|------------------------------|---------------------------------------|------|---|-----------------------|--|
| 1/3 NIPUN AGRO ENG. PVT LTD. | 02 (Approx.) weight 1200kg each | No. | 81.05/- | 1,94,520/- | L2(23.11% higher from Estimated cost) |
| 3/3 M/s Aakriti Creation | | | 73/- | 1,75,200/- | L1 L2(10.88% higher from Estimated cost) |

12. Recommendation

The committee evaluate the quotation for full-fill the eligibility criteria as set out in the quotation and analysis of all the 03 received tender/quotation Based on the comparison chart firm (3/3) M/s Aakriti Creation quoted rate is 10.88% higher than from the estimated cost and also determined as L1. Therefore firm 3/3 M/s Aakriti Creation is recommended for award of the contract if accepted by the competent authority.

Committee recommendation is submitted for acceptance, modification or rejection please.

[Signature]
5.12.2016
Sr. EO (Accounts)

[Signature]
05/12/2016
DGM (S & T)

[Signature]
5/12/2016
JGM (RS)

[Handwritten Note]
GM(RS) Negotiation with most advantageous bidder is lowest bidder M/s Aakriti Creation may be undertaken for selection in such as per RTI PR 69. The justification for increase in such may be taken and revised evaluation may be put up again after negotiation.
08/12/2016
aml/RJ

[Handwritten mark]