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TENDER DOCUMENT

FOR

REPAIR WORK OF TOILET BLOCK AT
PLATE FORM NO. 02, CENTRAL BUS
STAND SINDHI CAMP JAIPUR

VOLUME -

GENERAL AND SPECIAL CONDITIONS OF CONTRACT

RAJASTHAN STATE ROAD TRANSPORT CORPORATION,
CHIEF MANAGAER, CENTRAL BUS STAND,
SINDHI CAMP, JAIPUR-302001
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TENDER DOCUMENTS

FOR

REPAIR WORK OF TOILET BLOCK AT PLATE FORM NO.
02, CENTRAL BUS STAND SINDHI CAMP JAIPUR

NIT No. 1442
Estimated cost Rs. 6.60 Lacs
Earnest money Rs. 13,203/-

(In favour of C.M., RSRTC, C.B.S.
Jaipur payable at Jaipur)

Date of sale / down loading

16.09.2026 to 28.09.2026 upto 6.00
PM

Date of depositing tenders

16.09.2026 to 28.09.2026 upto 6.00
PM

Date of opening of Tender Document

29.09.2026 at 3.00 PM

Completion period

02 Months

Cost of Tender

Rs. 590/- (Non-refundable)

(In favour of C.M., RSRTC, C.B.S.
Jaipur payable at Jaipur)

Processing Fee

Rs. 500/- (Non-refundable)

(In favour of Managing Director, RISL,
Jaipur payable at Jaipur)

Physically Depositing of Tender Fee,
Earnest Money and Processing Fee

In C.M., RSRTC, C.B.S. Sindhi Camp
Jaipur upto 29.09.2026

Time upto 11.00 AM
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RAJASTHAN STATE ROAD TRANSPORT CORPORATION,
CHIEF MANAGER, CENTRAL BUS STAND,
SINDHI CAMP, JAIPUR-302001

IMPORTANT DATES AND OTHER INFORMATION

Important Dates

for

REPAIR WORK OF TOILET BLOCK AT PLATE FORM NO.
02, CENTRAL BUS STAND SINDHI CAMP JAIPUR

1 | Completion Period for construction /| 02 Months
upgradation

2 | Defect Liability Period after | As per rule
completion of the work

3 | Date of Issue of Notice Inviting | 1442 Dated 16.09.2026
Tender

4 | Period and places of Sale /
Downloading of Tender documents

16.09.2026 to 28.09.2026 Upto 6.00 PM

5 | Website

www.rsrtc.rajasthan.gov.in
www.eproc.rajasthan.gov.in
www.sppp.rajasthan.gov.in

6 | Deadline for receiving Tender

16.09.2026 to 28.09.2026 Upto 6.00 PM

7 | Time and Date of opening of Tender

29.09.2026 at 3.00 PM

8 | Place of Opening Tender Addressis: | C.M., RSRTC, C.B.S. Sindhi Camp
Jaipur

9 | Tender validity 90 days

10 | Officer Inviting Tender C.M., RSRTC, C.B.S. Sindhi Camp

Jaipur
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10.

11.

SPECIAL CONDITION OF CONTRACT

Contractor is supposed to carryout digitized photography at identified & selected
locations on every road / building along with videography of complete road before
construction, during construction & post construction at own cost in at same
location and same frame.

The bidder shall submit a construction schedule as to how he proposes to
commence the work and there after shall complete various stages of the work
within the time schedule given by the procuring entity for stage wise completion of
the work.

The Executive Engineer (Mech.) or his representative is empowered to check all
privately hired/owned machinery & report, if any under specifications machinery is
being used by the contractor.

The contractor shall not work after the sunset and before sunrise without specific
permission of the authorized Engineer.

None of the permanent work shall be carried out during nights or Sundays or any
other holidays without permission in writing of the Engineer-in-Charge.

The contractor shall arrange his own land for the erection of plants storage and
parking of machineries, stacking of material etc.

Collection of all material and material to be used for building works shall be
subject to satisfactory test result of quality control before use. If test results are
not found satisfactory, the material shall be rejected or the rates may be reduced
at the discretion of the Engineer-in- Charge and the contractor shall be bound to
it.

Before start of work display boards showing the name of work, sanctioned
amount, date of start, date of completion, name of division, contract
telephone/mobile nos. etc. shall be displayed on either end of the project sections
as per guideline and directions of Engineer

The rates are inclusive of all lead and lifts for complete finished work unless &
otherwise the same is specifically stated in the rates.

The methodology and equipments to be used on the project shall be furnished by
the contractor to the Engineer well in advance of commencement of work and
approval of the Engineer is obtained prior to its adoption and use.

The contractor shall furnish his programme of construction for execution of the
work within the stipulated time schedule together with methodology of
construction of each type of work and obtain the approval of the Engineer prior to
actual commencement of work.
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12.

13.

14.

15.

The contractor will establish the Quality Control Laboratory at each work site and
a central laboratory having all required equipments as per bid document for the
work at his own cost. The land and shade has to be arranged by contractor
himself, and keep, complete equipments as per Annexrue-1 Page 3 & 4 at site for
checking of quality of material by the Engineer-in-Charges at all times. Survey
instruments shall be made available at all work site by contractor. Payment of
Work done will not be released without establishing the Laboratory. Photographs
of Laboratory shall have to be submitted. For regular testing of the materials and
he shall ensure that all the testing of materials/aggregate etc. is done regularly
and the frequency prescribed in quality control manual/MoRTH specifications. He
will depute Staff in Laboratory and equipments in Laboratory as per as per list
enclosed in compliance to order of the Chief Engineer(SS), PWD Rajasthan,
Jaipur vide No. SE(SS)/QC/D-137 dated 19.07.2011 (copy enclosed Annexure-1
(Page-1 to 4)).

The defect liability period shall be FIVE YEARS for the work executed under this
agreement. Security Deposit shall be refunded after five years from the date of
actual completion of the work provided the final bill has been paid in accordance
with the Clause 37 of Agreement. The final bill has been paid in accordance with
the order N0.43/2009 dated 15.09.2009 (copy enclosed) issued by Finance
Department and shall be part of this Agreement. During this period, the contractor
shall carry out maintenance and rectifications of defects (if any) of the job at his
own cost, failing which it shall be carried out at risk & cost of the contractor and
expenditure so incurred shall be recoverable from the contractor. No extra
payment for maintenance and rectification of defects during DLP shall be
admissible to firm.

The details of work to be carried out during Defect Liability Period are enclosed at
Annexure-2 (Page 1 to 2) attached with the document.

14.1 Inspection of works during Defect Liability Period :

14.1.1 The contracting agency shall undertake joint detailed inspection along
with Engineer- in- charge / A.En., at least once in three months in case
of all Building works. The Engineer-In-Charge can reduce this frequency
in case of emergency. The Contracting agency shall forward to the
Engineer-In-charge the record of inspection and rectification within 15
days after the joints inspection. The Contracting agency shall pay
particular attention on those road sections, which are likely to be
damaged during rainy season.

14.1.2 One register has to be maintained by every A.EN for recording the
inspection details of works in his jurisdiction under defect liability period.

Labour Cess amount shall be deducted from contractor’s bill at the rate of 1% in
accordance with orders No. F1(8)(1)Bha.Sa.Ni./IR/2010-9568 dt. 17.05.2010
(copy enclosed Annexure-3) issued by Principal Secretary, Labour, Employment
& Technical Education (Training), Government of Rajasthan.
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16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

The contractor shall engage unskilled local labour from Rajasthan state
preferably of the district, for the execution of the work.

Monsoon period is included in completion period of the work.

If there is any typographical or clerical error in the nomenclature/ rates, the BSR
of respective circle of PWD with subsequent all corrigendum for road work on
which Schedule “G” is based, will be treated as correct.

The Security Deposit Refund shall be in accordance with the order no. 43/2009
dated 15.09.2009 (copy enclosed) issued by Finance Department and shall be
part of agreement.

Rate Analysis shall be submitted by the bidder with the bid in accordance with
Chief Engineer, PWD Rajasthan office order no. 1999 dated 08.12.2009 (copy
enclosed Annexure-5).

The working drawings shall be prepared by contracting agency (before start of
work and during construction) without additional cost and will get approval from
Engineer-In-Charge. The work shall then be executed strictly as per approved
working drawings. After completion of work, contractor will submit completion
drawings to Engineer-In-Charge (All drawing submitted soft and hard copies in
three sets).

Contractor will have to provide site office with adequate facilities, field and plant
laboratory unit with qualified testing staff and necessary informatory boards/maps
showing salient feature of the project.

The Government shall have right to cause and Audit & Technical examination of
work and the final bills of the contractor including all supporting vouchers,
abstract etc. to be made within 2 years, after payment of the final bill and is as a
result of such audit & technical examination any sum is found to have been over
paid in respect of any work done by the contractor under contractor of any work
claimed by him to have been done by him under the contract and found not to
have been executed the contractor shall be liable to refund the amount of over
payment and it shall be lawful for the Department to recover the sum from him in
the manner prescribed legally permissible. The department shall further have the
right to affect such recoveries under PDR Act.

Registration of workers shall be executed by bidder in accordance with order no.
46/2010 dated 28.05.2010 (copy enclosed Annexure-6) issued by Finance
Department Government of Rajasthan.

All steel shall be procured from Original Producers’ who manufacturer billets
directly from iron ores and roll the billets to produce steel confirming to 1S:1786 as
per Chief Engineer, PWD Rajasthan, Jaipur circular No. CE&AS/TA-
I/EE(D&T)/2016-17/D-126 dated 08.08.2016 (copy enclosed).
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26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

The Agency has to follow & adher the guidelines issued by the Govt. of
Rajasthan under Rajasthan Transparency in Public Procurement Act, 2012. The
relevant document are placed at Annexure-7 (A, B, C & D).

Force Majeure : The defect arises due to earthquake, cyclone, and natural
calamities shall not be the responsibility of contracting agency.

Kota Stone /Marble Stone/Granite stone and other building stones to be used in
flooring shall be specific size as decided by the Engineer-in-charge only and of
uniform colour. No extra payment is admissible for use of specific size and of
uniform colour. The sample is to be got approved from Engineer-in-charge before
procurement.

Scope of work shall include all cutting by machines in wall, floors and making the
same as directed by the Engineer-in-charge.

The overall cleaning of site and disposal of building rubbish, surplus material etc.
is to be done by contractor as directed by Engineer-in-charge.

Steel Shuttering Plates used on work shall be in good condition. In case ply is
used the same shall be new when brought to site for use in shuttering.

Contractor has to incase /cover the working area with 12’ high G.I. sheet at his
own cost.

Work of Anti-termite Treatment shall be carried out by Liceneed/Approved
personals with spray machines.

Contractor shall be fully responsible for provident funds, insurance etc. for
workers engaged by him on the work.

The final bill shall be paid after receipt of NOC from mining department.

For mixing of concrete and compacting concrete hopper mixer with Weigh
Batcher and vibrator shall only be used. The mortar as required for masonry,
plaster etc. shall be prepared by means of C.C. mixer only. For R.M.C. work
contractor is liable to check quality measures by Engineer-in-charge at plant.

Any material not confirming to the specification collected at site shall have to be
removed by the contractor within a period of three days of the instruction issued
by the Engineer-in-charge in writing, failing which, such material shall be removed
by department at risk and cost of the contractor after expiry of three days period.

TMT/Steel shall be used of TISCO/SAIL/RINL make for reinforcement and it
should be confirm to the BIS Specification. (Oder enclosed). (§31. /3131

(Ma+1) / $1—577 T&AT® 20.07.2012)

The Contractor shall be free to use the tube well, after execution of the same
within this agreement, However the electricity charges and maintenance charges
of tube well shall have to be borne by the contractor. After completion of the work
the tube well shall have to be handed over in good running conditions without any
defect, whatsoever.
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40.

41.

42.

43.

44,

45,

46.

47.

48.

49.

50.

51.

The Contractor is responsible for design of RCC members and Soil Bearing
Capacity test in above work which includes the submission of General
Arrangement drawing for columns, beam etc. After approval of GAD he will
carry out the detailed design of RCC members from the structural
consultant and proof checking from the MNIT, Jaipur / Kota Engineer
College / MBM Engineer College, Jodhpur and other Govt. Engineering
College. After submitting the design and bar bending schedule of RCC
work. The approval will be given by the competent authority/ Engineer in
charge only there after he will start the work. Contractor is responsible for
engaging qualified Civil Engineer at site, No Extra payment will be payable
for this job.

All kind of Survey and Leveling work for Building and Road work shall be carried
out by the contractor as per requirement and directions of Engineer-in-charge at
his own cost. No Extra payment will be made to contractor for this job.

The Contractor will arrange Electricity and Water at his own cost.

Any damage to the structure shall have to be rectified by contractor at his own
cost under direction of Engineer-in-charge.

Work shall be carried out as per relevant PWD specification for each item and
Indian Standard specification assigned for such work.

The rates of Schedule-G are based on Integrated BSR PWD Rajasthan
effective from 28-09-2022 for Building work with all subsequent
corrigendums. If there is any typographical or clerical error in the nomenclature /
rates, the same item with subsequent corrigendum, on which Schedule-G are
based will be treated as correct.

The Labour engaged by the Contractor for carrying out the work shall be at own
risk and cost he is bound to protect the interest of Labour right as per Laws and
Rules prevailing and enforce.

The final bill shall be paid after receipt of NOC from mining department and
submission of price escalation.

For any reason, if the testing is not possible in the site laboratory or Engineer
considers testing to be conducted outside PWD, the testing so required shall be
done at his own cost only from at Government Engineering Colleges or at NABL
accredited laboratory.

Mixing of concrete shall be done by Automatic Batch Mix Plant (digitally
controlled). Compaction of concrete shall be done by needle / plate / screed
vibrators.

No equipment or personnel will be removed from site without permission of
Engineer-in-charge.

The material collected at site and paid provisionally shall remain under the watch
and ward of the contractor till it is consumed fully on the work.
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52.

53.

54.

55.

56.

57.

Cement from Mini Cement Plant shall not be allowed, and the brand of cement is
to be got approved from the Engineer-in-charge before execution of work.

Since the printed agreement from of the Govt. Press is not available and
agreement from printed from local market is used for agreement purpose of this
work. However in case of any printed mistake or any other error, from the
standard agreement form, the rules and conditions amended by Govt. vide No. F-
3(109) FD/Exp./l/69 Part Jaipur dated 30-08-1993 and G-2(I)/Exp./lll/96 dated
12-06-1997 and further amended upto 05-07-2018 by the Govt. from time to time
will be applicable in this case issued upto the upto the date of issue of NIT.

All' Circulars / Standing Orders/ Office Orders issued by the Chief Engineer,
PWD, Rajasthan from time to time regarding execution of work shall be binding
on the Contractor.

In case contracting agency fails to rectify the defects within stipulated period
notified to him by the Engineer-In-Charge concerned under contract agreement,
the Engineer-In-Charge shall serve a final notice for 15 days time reckoned from
the date of issue of notice to rectify the defects. In case the contracting agency
not responding to the notice and fails in rectification of defects the Engineer-In-
Charge will get the defects removed at the risk & cost of the contracting agency.
Action such as encashment of Bank Guarantee and action under enlistment rules
etc. shall be also be taken against the contracting agency by the competent
authority.

Before starting of work, contractor shall submit to the Engineer In Charge for
approval a Program for execution of the work including Environmental
Management Plan showing the general methods, arrangements, sequence and
timing for all the activities in the works along with monthly cash flow forecast. The
programme shall be updated monthly by the Contractor showing the actual
progress achieved on each activity and the efforts which shall be made by him to
make up for the shortfall, if any in the progress achieved and its effect on the
completion period of the project, and submitted to the Engineer-In-Charge by 7"
day of the succeeding month for review. (Vide circular No. SE(Road)/EE GGP-
[1/16/D-122 Dated 13.06.2016 issued by CE & AS, PWD Rajasthan Jaipur copy
enclosed)

The lowest successful bidder shall have to deposit additional performance
security for unbalance bids, in view of Financial (G&T) Department Notification
Dated 22.10.2021 issued by the Joint Secretary to the Government by Order No
F.2(1)FD/G&T(SPFC)/2017 (Copy enclosed), which will be part of this
agreement. The additional performance security shall be deposited by the bidder
in the form of Demand Draft / Bank Guarantee / Fixed Deposit of any nationalized
Bank, which shall be valid for a period of extra 28 days from the completion of
work. The format of Bank Guarantee is enclosed with this bid document.

SIGNATURE OF CONTRACTOR
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F.8(10)FD/SPFC/Mise/2022 Jaipur, dated: 27/¢1/ 2623

ORDER

Subject:- Revision in RISL Processing Fees

This is in reference to the Order of even number dated 30.09.2011 issued by this
department regarding charges for availing the services of RajCOMP Info Services Ltd. (RISL).
The charges prescribed against Sr. No. 1 of the table in this Order are hereby revised as under:

~Sr. | TParticulars S _C'harges
No |
1. To_e;tgﬁaaﬁa - | 1. If bid value is upto_is. 50 lacs, charges will be Rs. i
‘ Management Services 500/- per bidder per bid. |
‘ | for implementation of | 2. If bid value is more than Rs. 50 lacs and upto Rs. One
ii e-Procurement software Crore, charges will be Rs. 1500/ per bidder per bid. |
‘ | which includes 3. If bid value is more than Rs. One Crore and upto Rs. |
| providing support in e- Five Crore, charges will be Rs. 2000/- per bidder per
‘ tendering to bid.
| r bidders/contractors/ 4, If bid value is more than Rs. Five Crore, charges will lI
| vendors as well as be Rs. 2500/~ per bidder per bid. |
| | officers/officials of
| | departments/PSUs Note: The above charges will be collected additionally
‘ through single challan on e-GRAS or in the form
of Demand Draft (DD)/Bankers Cheque (BC) in ‘

i the name of Managing Director, RISL payable \
| | at Jaipur along with prescribed bid document fee
from the bidders.

All Procuring Entities shall ensure mentioning above revised charges in the Notice
Inviting Bid (NIB) issued for upcoming procurements henceforth.

By Order,

(
(Roh %{Tﬁ;)

i
Finance Seé;etary (Budget)

Copy forwarded for information and necessary action to:
1. P.S. to Hon'ble Governor/C.M./All Ministers/State Ministers.
2. 0SD to Chief Secretary/P.S. to All Add|.Chief Secretaries.

Room No. 5128, First Floor, Main Building, Government Secretariat, Jalpur (Raj.)- 302005
Phone No. 0141-2227921 www. finance.rajasthan.gov.in  E-mail - jsfgt@rajasthan.gov.in
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1.2

1.3

1.4

1.5

ACTIVITIES /WORKS TO BE DONE BY THE CONTRACTOR
DURING DEFECT LIABILITY PERIOD

ROAD WORK

The Defect Liability Period (DLP) for all Road/Bridge/C.D. works shall be Five
years. Road/Bridge/C.D. works executed by the Contracting agency shall he
maintained by them at their own cost for Five Years (DLP) from the date of
completion of work as per the clause in the Agreement and Special Condition of

Contract.

No extra payment shall be made to the Contracting agency on account of
maintenance of Road/Bridge/C.D. works and removal of defects during Defect

Liability Period.

The word “Road/Bridge/C.D. Works” means all new Road / Bridge/C.D. Works
construction, widening, strengthening, up-gradation, renewal and special repairs of

roads and special repairs of bridge/C.D. works.

The word “Maintenance of Road/Bridge/C.D. Works during Defect Liability Period”

means
() Routine maintenance of Road/ Bridge & C.D. Works and

(i) To remove the defects as & when appear in part and entire structure of

Road/Bridge & C.D. Works, in specified time.

The contracting agency shall do the routine maintenance of Road/Bridge & C.D.
Works, including pavement, road side and cross drains including surface drains to
the required standards and keep the entire road surface and structure in Defect
Free condition during the entire period of routine maintenance, which begins at

completion of the construction work and ends after five years.

18| Page



1.6 The routine maintenance shall consist of the routine maintenance operation
defined in manual for maintenance of roads of MoRTH shall be carried out

accordingly.
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1.7

The routine maintenance activities and their periodicity :

No.

Name of Item / Activity in one year

Frequency of Operations

Restoration of rain cuts and dressing
of berms.

Once in a year, generally after
rains (In case areas having heavy
rainfall, as & when required

Making up of shoulders.

As and when required

Maintenance of Bituminous surface
road and / or gravel road! WBM road
including filling pot holes and patch
repair etc.

As and when required

Maintenance of drains

Twice (In case of hill roads, as
and when required)

Maintenance of culverts and causeway

Twice (In case of hill roads, as
and when required)

Maintenance of road signs

Maintenance as and when
required. Repainting once in
every two years

Maintenance of guardrails and parapet
rails

Maintenance as and when
required. Repainting once in a
year.

Maintenance of 200m and Kilometer
stones.

Maintenance as and when
required. Repainting once in a
year.

White washing guard stones.

Twice in a year.

10.

Re- fixing displaced guard stones.

Once in a year.

11.

Cutting of branches of trees, shrubs
and trimming of grass and weeds etc.

Once generally after rains (In
case of areas having rainfall
more than 1500 mm per year, as
and when required)

12.

White washing parapets of CD works

Once in a year.
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TSI WHR a7 e TSIl garT sy R o (@A sneelt, 39-fafaat
fe A AEATIT S §U) A Fifelt o)
FINANCE (G&T) DEPARTMENT
NOTIFICATION
Jaipur, October 22, 2021

G.S.R.364 .-In exercise of the powers conferred by section 55 of the Rajasthan
Transparency in Public Procurement Act, 2012 (Act No. 21 of 2012), the State Government
hereby makes the following rules further to amend the Rajasthan Transparency in Public
Procurement Rules, 2013, namely:-

1. Short title and commencement.- (1) These rules may be called the Rajasthan
Transparency in Public Procurement (Fourth Amendment) Rules, 2021.

(2) They shall come into force from the date of their publication in the Official Gazette.

2. Insertion of new rule 75A.- After the existing rule 75 and before the existing rule
76 of the Rajasthan Transparency in Public Procurement Rules, 2013, the following new rule
75A shall be inserted, namely:-

"75A. Additional Performance Security.- (1) In addition to Performance Security as
specified in rule 75, an Additional Performance Security shall also be taken from the
successful bidder in case of unbalanced bid. The Additional Performance Security shall be
equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall
be deposited in lump sum by the successful bidder before execution of Agreement. The
Additional Performance Security shall be deposited through e-Grass, Demand Draft, Banker's
Cheque, Government Securities or Bank Guarantee.

Explanation : For the purpose of this rule,-

(i) Unbalanced Bid means any bid below more than fifteen percent of
Estimated Bid Value.

(ii) Estimated Bid Value means value of subject matter of procurement
mention in bidding documents by the Procuring Entity.

(iii) Unbalanced Bid Amount means positive difference of eighty five percent
of Estimated Bid Value minus Bid Amount Quoted by the bidder.
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(2) The Additional Performance Security shall be refunded to the contractor after
satisfactory completion of the entire work. The Additional Performance Security shall be
forfeited by the Procuring Entity when work is not completed within stipulated period by the
contractor. Provision for 'Unbalanced Bid' and 'Additional Performance Security' shall be
mentioned in the Bidding Documents by the Procuring Entity."

[No. F.2(1)FD/G&T(SPFC)/2017]
By Order of the Governor,

Vimal Kumar Gupta,
Joint Secretary to the Government.

TT Feqrd Homerd, ST |
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FINANCE (G&T) DEPARTMENT
NOTIFICATION

Jaipur, January 12, 2022

G.S.R.398 .-In exercise of the powers conferred by section 55 of the Rajasthan
Transparency in Public Procurement Act, 2012 (Act No. 21 of 2012), the State Government
hereby makes the following rules further to amend the Rajasthan Transparency in Public
Procurement Rules, 2013, namely:-

1. Short title and commencement.- (1) These rules may be called the Rajasthan
Transparency in Public Procurement (Amendment) Rules, 2022.

(2) They shall come into force from the date of their publication in the Official Gazette.

2. Amendment of rule 75.- In rule 75 of the said rules,-

(1) in proviso to sub-rule (2), for the existing expression "31.12.2021", the
expression "31.03.2023" shall be substituted; and

(11) in proviso to clause (f) of sub-rule (3), for the existing expression
"31.12.2021", the expression "31.03.2023" shall be substituted.
[No. F.2(1)FD/G&T(SPFC)/2017]

By Order of the Governor,

Vimal Kumar Gupta,
Joint Secretary to the Government.

1936
Government Central Press, Jaipur.
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gfcerd ar aiell aFdras & gur fAfafésergar AR Fwat & surae
& ATFS H, THH MU T THH & 3 g
(@) TSR & off 36 & A #, A & 9ed & v nfese afamr
$r A & 0.5 gfaerd; AR
@) g 3 & Beet, F901 3@l & A A, Sk A e
R facda gafdaior & (@emsveam) & @wer d@fd 8, vaa
mra\?rwmlsrﬁw R
(i) 3u-frmm (3) & @us (9) & fAegA Wegd & TA R Awfafdd
gfoeafa frar S, 3rafd:-
"] TSN dlleh U9 # IRGRIAT (&fadia @eiers) fora, 2020 &
IR T a@ & 31.122021 dF T @S & R GHAT & UGS &
HAHS H, 6l dloll R JTell Hider R W gEdlER d AT 3t
Y% are IR 3w B # @ o & @7 & 3 vfed fr X & F
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fawrer AR e,
HYFA A |
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T R dAT Fed Tog-iril ganr sl fRd a3 (@ 3nde, su-faftat

3Te T WEATHT XA gU) THAT BT forgar
FINANCE (G&T) DEPARTMENT
NOTIFICATION
Jaipur, December 18, 2020

G.S.R.230 .-In exercise of the powers conferred by section 55 of the Rajasthan
Transparency in Public Procurement Act, 2012 (Act No. 21 of 2012), the State Government
hereby makes the following rules further to amend the Rajasthan Transparency in Public
Procurement Rules, 2013, namely:-

1. Short title and commencement.- (1) These rules may be called the Rajasthan
Transparency in Public Procurement (Second Amendment) Rules, 2020,

{(2) They shall come into force from the date of their publication in the Official Gazette.

2. Amendment of rule 42.- The existing proviso to sub-rule (2) of rule 42 of the
Rajasthan Transparency in Public Procurement Rules, 2013, hereinafter referred to as the said
rules, shall be substituted by the following, namely:-

"Provided that, during the period commencing from the date of commencement of
the Rajasthan Transparency in Public Procurement (Second Amendment) Rules, 2020
t0 31.12.2021, in lieu of bid security a Bid Security Declaration shall be taken.”

3. Amendment of rule 75.- In rule 75 of the said rules.-
(i) the existing provise to sub-rule (2) shall be substituted by the following,
namely:-

"Provided that, during the period commencing from the date of
commencement of the Rajasthan Transparency in Public Procurement (Second
Amendment) Rules, 2020 to 31.12.2021, the performance security shall be
taken as under:-

(a) 2.5%, or as may be specified in the bidding documents, of the amount of
supply order in case of procurement of gocds and services and 3% of the
amount of work order, in case of procurement of works;

(b) 0.5% of the amount of quantity ordered for supply of goods, in case of
Small Scale Industries of Rajasthan; and

(¢} 1% of the amount of supply order, in case of sick industries, other than
Small Scale Industries, whose cases are pending before the Board of
Industrial and Financial Reconstruction (BIFR); and
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in sub-rule (3), the existing proviso to clause (f) shall be substituted by the
following, namely:-

"Provided that, during the period commencing from the date of
commencement of the Rajasthan Transparency in Public Procurement (Second
Amendment) Rules, 2020 to 31.12.2021, in case of procurement of works, the
successful bidder at the time of signing of the contract agreement, may submit
option for deduction of performance security from his each running and final
bill @ 3% of the amount of the bill."

[No. F.2(1)/FD/G&T-SPFC/2017]
By Order of the Governor,

Vimal Kumar Gupta,
Joint Secretary to the Government.

Government Central Press, Jaipur.

Location: Rajast
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Office of the Chief Engineer (SS) PWD Rajasthan , Jaipur

No. $6 o) f&:.l' S P P Date | 9] #faa1}
Additional Chicl Lngincer
PWDZone ... .............. (All)

Sub : Establishment / Verification of ficld Laboratory

Sir,

It has been directed several times through various reference from
this office 1o ensure that field laboratory is properly established before sian the
work and the same is verified by concern Executive Engineer Quality Control .
I'he availability of required cquipments / technical staff was also o be ensured and
reported in format A 10 D meant for ensuring quality control on work .

It is however, observed during inspections that field laboratories
are not being established | if established the required equipments / technical stafT
is not available and in many cases available equipments are not fully functional /
utilised .

During recent nspection form 13" to 16" July, 2011 of many

works of Ajmer & Udaipur Zones had 10 be stopped for want of fully functional
laboratory at the sitc,

You are thercfore directed once again 1o kindly ensurc
Establishment of field labs with required ,equipments / technical staff and
Verification of the same by Fxecutive Engineer Quality Control before stant of the
work . A copy of list required equipments / technical staff for field as well as
district labs for road and building is enclosed again for your ready reference
please.

Missing equipments in the district laboratories be procured using
I % provision for quality control in sanctiooed estimates

LN
Enclosure (s) : As ﬁ$ .-,
Chicl EngEadsgy= 1
PWD Rajasthan® Jhiblar
No. S€Cts)fgc [y 14, Date : 18 |5 re

CUP:I submitied / Forwarded 1o I-nllov.‘ins for information & necessary action
I. PS 1o Hon'ble PWM, (-¢K Jeipon

2. PS to Principal Secretary, PWD Rajasthan , Jaipur
3. PS 10 Secretary , PW() Rajasthan , Jaipur
4. Chiefl Engineer & Addl. Secretary , PWD Rajasthan , Jaipur
S. Chis{ Engineer ( NH/ PMGSY / Road) PWD Rajasthan , Jaipur
& Superintending Engineer . PWD Circle ... CELRRNE I R See i Y | |
7. Superiniending Engineer (88), PWD Rajasthan . Jaipur
¥ Executive Engincer PWD Division ...ooooooeo . .. (Al
9. Execulive Engincer Quality Control Division ... ......... . AAll)

e L £

Chicf Engineer (SS)
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VERIFICATION OF FIELD LABORATORY

1. Name of Work e
2. Name of Agency e
3. Stipulated Date of Commencement e
4. Date of Establishment of Field Lab P
5. Location of Field Lab P
6. Date of Verification P

7. STATUS OF TECHNICAL STAFF

S. No. Requirement Availability at Site (Name)
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1. Engineer (1 NO.)

2. Technical Assistant (2 NOS.)
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The Building and Other Construction Workers® (Regulation of Emiployment

-.and Condition of Service) Act, 1996 was enacted to

condition of serviee of the workers I'iw- are eagaged in building and other
construction works and wid The
said Act of 1996, inter alia, provides for constitutions welfere Boards to drafi and
A" implement welfare schemes for the workers on different subjects. It also provides
‘}H regisiration of employers I_'E!IIth!H‘tI‘tll and contraciors)_end  beneficianies

_'_h "o (workers).
v You might be knowing that there is an-nel, which has .o . unﬂﬂl

special attention of Hon'ble Chief Minister, Chiel Secretary and i q-.,,:
 Secrelary, Finance. eic. ° We need nol to in at the i of s ™, -

w

< the Act is going to be discussed and reviewed st state level in the near

1l vmafwﬁﬂmﬁkﬂ 3o
undﬂ"ibtﬂ:tuﬁﬂ 1m *Thie &

“emploke 10 assessing officer, mﬂ'ﬂ.' :
@ and rﬂpvmnrmmdm under the Acl. '

Where the levy of cesé p .
. Public Sector Unit (PSLI), such Go

.ﬂi] Where the approval of copstruction wor : ..I
required, every upplmnnnfmm uppmn! shall hw

PN kg By Barreieees g 303 0045 Teleigs - +8-1 1-EEIRN
1N SR S, R T T - 00 God i =81-ui-TrE
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by a DD for an amount of Cess payable on the estimated cost of

constroction.
(i) In other cases, an employer may pay amount of Cess in gdvance on
the estimated cost of comstruction with the notice of the

commencement of work.

T y
Thus, the collected Cess shall be transferred by the Gowvt. offices, PSUs,
local authorities or cess collectors to the Board in prescribed revenue head within

30 days of its collection along with the challan.

I call your attention to inform you that a writ petition (¢ivil) no. 318/ 2006
National campaign commitiee. CL Labour v. Union of lidiasd orf.
before the Hon'ble Supreme Court regarling non-implementation of the sald Acts
in the States and the State Govt. has to submit Tts alMidavit before the Hon'ble 8C

in terms of implementation uf the said Acls in the State.

ab v -:‘.,ﬁi.'\.,. e

Shri Atul Sharma, IAS, : =
Divistonal Commissioner, *
Ajmer (Raj.).
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GOVERNMENT OF RAJASTHAN
FINANCE DEPARTMENT
(G&T DIVISION)
No. F 24 FDPWFE&ARSS Pan-il huipur, dated: 15032009

Circular No.. &3 0000
ORDER /2ec3

The Governor has been plexsed to order that the follow g amondments hall be made
Public Works Financial & Accoun's Rules -

. The existing Mote 1 (d) of Rule 597 of PWFEAR Part-1 shall e subsiituicd a5 wnder -

“(d} Original works/special repairs works @ Secunity deposit will be refunded sin
months afler completion, or expiry of one full miny season, or affer expin of
defec liability period a3 decided by the concamed Adminizuraive Department.
whichever is later provided the final bill has been pasd.”

1 Afler the Hote | {d) s above, & new item (c) shall be sdded a5 under -

*(e) in case of FWD original works/special repairs works costing more than Rs
10.00 lics, partial amcunt of Security Deposit will be refunded during the defer
Hablbiry period @@ 10% of SD amount afier lapae of onc year of completion snd
there afier 10% of original smount of 5D st the end of cach subsoquent vear.
The remaining smount of 5D be refonded after the expiry of defecy liabiliny
period =

3 The existing Clause INd) of “Conditions of Contrect™ in Appendin X1 of PWF&AR
Pari-11 shall be substituied as under :-

=(d) Original worka'special repairs works : Security deposit will be refunded .
months afler complation, o expiry of one full riny sexom, or after cxpiry of
defect liability period a1 defined n L special condition of sgrooment, whinbever
is lmter provided U final bill has boon pasd =

4, Afer the Clause 37 (d) as sbove, & new iem (e thall be sdded as under :-
“(¢)  Incase of PWD original works/special repairs works costing more than Rs. 10.00
lacs, partial amount” of Security Deposit will be refunds ] during the defect
liability period @ 10% of SD amount afler lapse of one year of completion and

there after 10% of original amount of SD a1 the end of cach subsequent year The
remaining amount of 5D be refunded after the expiry of defiect Rabality perwd. ”

iy Orrder .

(G W
MTicer on Special Dun
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Copy forwarded for information and necessary action (o (he following:

1. The Accountant General ( AuditAZE) Rajastha., Jaipur.

3 The Pﬁn:wl Secretary/Secretary, PWD/PHED irigation/IGNP/C AT orest/Water
Resources Depaniment,

3. Chairman, RSBCC/RHB/Adm inistrator, Agriculture Marketing Board,

4. The Area Development Commissioner, Bikaner/Kota,

5. The Chief Cngineer, PWD/mgstiondPHEDVIGNP, Bikaner and Jrisalmer/CAINIGNG)
Bikaner/CAD(Chambal KotaMahi Project/Bisalpur Project/Sidhmukh Nokar
Project/Hanumangarh(North)}CE,PHED, (PMC Project) Chura.

6. Al Sections of Finance Depariment.

7. Director, Treasury & Accoums/Inspection/Local Fund Avdit Department, Vitta Bhawan,

3. The Financial Advisor®Chicf Account; Officer, RWSSMB/
PWDVimigation/PHEDAGNBAGNP Bikaner/CAD{IGNPYSidhmukh Nohar

ProjectHanumangarh/Bisalpur Project, Jaipur.
9. Admn.Reforms Department.
10. Guard File. r:',"‘"'“h"ﬂ—\
Sr.Accounts Officer
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GOVERNMENT OF RAJASTHAN
FINANCE DEPARTMENT

(GE&T DIVISION)
No. F2(4)FD/PW F&ARS99 Part-1I Jaipur, dated: 8- 5. Sorn
Circular Nq.. "1€}'Q.GEL.
ORDER

The Governor has been pleased Lo order that the following amendiments
shall be made in Public Works Financial. & Accounts Rules (Part-1)

. After the existing Clause 31 (Conditions of Contract) in Appendix-X!
(General Rules and Directions for the Guidance of Contractors) a Noiv
shall be added as under :-

"Note, All Contracts with Government shall requirc reeistratton of
workers under the Buiiding & other Construction Workers
(Regulation of Employment & Conditions of Services) Act. 1994
and extension of benefit to such workers under the Act.”

By CGirder

Q.
if;.l’a.E; §)

Oxfficer oi: Special Dy

Copy forwarded for information and necessary action to the followi; o

L. The Accountant General (AudiVA&E) Rajasthan, Jaipur.

2. The Principal Sccretary/Secretary, PWD/PHED/ Trrigation TGNF/C ATV Grest Wates
Resources Department.

3. Chairman, RSBCC/RHB/Admiaistrator, Agriculiure Macketing Board.

4. The Area Development Commissioner, Bikaner/Koti

5. The Chief Engineer, PWD/Irrigation/PHEIVIGNP, Bikaner and JaisalmerC A IYIGNT
Bikaner/CAD(Chambal Kota/Mahi Project/Bisalpur Project/Sidhinukh Nohar
Project/Hanumangarh(North)CE.PHED, (PMC Project) Churu,

6. All Sections of Finance Department.

7. Director. Treasurv & Accounts/Inspection/Local Fund Audit Department. Vitta Phaaan,
Jaipur.

8. The Financial Advisor/Chief Accounts Officer, RWSSMB/
PWD/Irrigation/PHEDAGNB/IGNP Hikaner/C ADIGNP)YStdhmukh Nohar
Project/Hanumangarh/Bisalpur Praject, Jaipur.

9. Admn.Reforms Department.

0. Guard File. bt By oo

Sr.Accowas e
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BOIFICE, OF THE CHIEF NGINEER P.W.I}. RAJASTHAN, JAIPUIR
NO. ss@:;ad,;) fEELn\qp-'U el D- 2 Date12) 612

Circular 2
For proper monitoring of construction works and to avoid unnecessary delay in the

completion of works the following conditions should be added ir bidding documents:-

1. The Bidder shall submit a Construction Schedule as to how h{, proposes 1o
commence the works and there after shall complete various stages of the works
within the time schedule given by the Procuring Entity for stagewise completion
of the works with bidding documents,

2. Before starting. of work Contractor shall submit to the Eﬁgineer Incharge: for
approval a Program f‘oz“ execution of the works including Environmental
Management Plan showing the general methods, arrangements, sequence and
timing .for all the activities in the works along with monthly cash flow forecast,

The programme shall be updated monthly by the Contractor showing the aciual

- progress achieved on each activity and the efforts which shé-[! be made by him to

make up for the shortfall, if any. in the progress achieved and its effect on the

i mm_r;l;tmn period of the project, and submitted to the Engineer Incharge by 7t
.r.ﬂ
T dgy;,ﬁ%ﬁq %ucceedmg month for review.
%‘:ﬁi“‘ﬁ. . i
W
1L AR FlL& (G.L. Rao) S':E:_

Chief Engiheer & Addl. Secretary
PWRD, Rajasthan, Jaipur.
{ EE ‘ﬂ\nP -IT /IGLD 22 Date 13\ ) 20)¢
ag for information and necessary action:-

1. PS to the Addl, Chief Setretary, PWD Rajasthan, Jaipur, -
2. PStothe Seme}ary, PWD Rajasthan, Jaipur.
3. Chief Engineer (Bux]dmg}S‘S/NH/QCfPMC‘SY) PWD Ra]asth'm\.l'upm
4. Financial Advisor, PWD Rajasthan, Jaipur.
5. Additonal Chief Engineer {OPREAPPPAAdninistrutions WB/BOT) 2WD,
« Jaipur.
6. Additional Chiel Engin WD Zone (A
7. Superintending Eng,n_ee.r (TA-I/Roads/Bldg./INH/SS/PPP/BOT/

PMGSY/SS/D&S), PWD, Liipur,
L//S../Siiperintending Engineer, PWD Circle (All).
9. Executive Engineer, PWD Divition (Al

: T v ..-.-__-3-&.__\‘.__7
(G.L. Raokets e

[N
Chief Enginecr & addi. Surctaa-y
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OFFICE OF THE CHIEF ENGINEER, P.W.D., RAJASTHAN, JAIPUR.

No.: CE&AS/TA-VEE(D&T)2016-1 7/D—'D~€ Dated:03.08.2016

Circular

Circular no. 31 /3i3L(was)/E-s77 76 20072012 and  H3./3131.
(1a) / S1—1488 &7 21.01.2013 issued earlier vide this office regarding use of steel
for PWD works are hereby withdrawn.

As per specification for Road and Bridge works of MoRTH fifth revision April
2013, Clause 1009.3.1 (Reinforcing Bars) for PWD works all steel shall be procured
from ‘Qriginal Producers’ who manufactyre billets directly from iron ores and roll the
billets to produce steel conforming to 1S:1786. No rerolled steel shall be incorporated in the
works. However, in case the original producers give certificate that they are unable to supply .
the steel within the required time period or that they are not producing bars of the required
diameter, the Engineer may allow the procurement of steel from other suppliers. provided
that the reinforcement is manufactured from billets procured from the original producers. In
such cases, the manufacturer’s certificate alone shall not be considered as sufficient and the
steel shall be got tested by the Engineer in the NABL accredited laboratories only, as a third
party check. It shall be ensured that all the test results conform 10 IS:1786 requirements. Only
new steel shall be delivered to the site. Every bar shal be inspected before assembling on the
work and defective, brittle or burnt bars shall be discarded. Bars with cracked ends shall be
discarded.

The definition of original producer as mentioned in clause 1009.3.1 of fifth
revision of MoRTH shall be provided in all future contracts and concession
agreements. This shall be applicable for all building & road works executed by Public
Works Department of Rajasthan. (-

A\
o

Chief Engineer & Addl. Secretary,
PWD, Rajasthan Jaipur.

No.: CE&AS/TA-VEE(D&T)/2016-17/D-) Q& Dated:0g.08.2016

Copy to following for information and necessary action please:-

P. S. to Hon’ble Minister, PWD, Govt. of Rajasthan, Jaipur.
P. S. to Addl. Chief Secretary to Govt. PWD, Rajasthan, Jaipur.
P. S. to Secretary to Govt. PWD Rajasthan, Jaipur.
." Chief Engineer cum Addl. Secy. PWD Rajasthan. Jaipur.
Chief Engineer NH/Road/ Building/SS/PMGSY/QC PWD Raj. Jaipur
MD, RSRDCC Ltd. Jhalana Doongri, Jaipur
\;}nancial Advisor, PWD, Rajasthan, Jaipur.
~Addl. Chief Engineer, PWD, Zone ............ All
9. Superintending Engineer, PWD, Circle ...... AllL
10. Executive Engineer, PWD, Division ...... ... AlL.

NL s

Supdt. Engineex;:}m( TA-I
PWD, Rajasthan{Jaipur.
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OFFICE OF THE CHIEF ENGINEER P.W.D. RAJASTHAN 7417 JR
No. ACE(PYEE(SS&C)/2021-22/D- | ] Dated: OB | [ n]2ay

Circular

Circular No.CE& AS/ TA-1/EE (D&T)/2016-17/1)-126 dated 08 0% (14 155ued
carlier vide this office regarding use of steel for PWD works is hereby withdrawn

For all building. road and bridge works executed by PWD, hencefortn. as per
Ministry and Road Transport & Highway S&R (B) section New Delhi letter no. R W/NE-
34066/09/2017-S&R (B) dated 12.02.2021, it has been decided to allow stecl produced
from ore/billets/pellet/melting of scrap subject to fulfillment of conditions mentioned
below. Accordingly, clause 1009.3.1 of Ministry's specification for Road and bridge
works has been amended as under:

For plain and reinforced cement concrete (PCC and RCC) or pre-stressed concrete
(PSC) works, the reinforcement/ unmentioned steel as the case may be. shall consist of
the following grades of reinforcing bars: i

Mild steel (MS): Grade-1 (conforming to IS 432)

High strength deformed Steel (HSD): Fe415, Fe415D, Fe415S, Fe500, Fe500D,
Fe5008S, Fe550, Fe550D &Fe600 (conforming to IS 1786)

If anv grade of steel given above is not available steel of next higher grade may be
used.

For seismic zones III, IV and V, HSD steel bars having minimum elongation of
14.5% shall be used.

For seismic zones III, IV and V, HSD steel bars shall possess following properties:
a. The actual 0.2% proof strength of steel bars based on tensile test must not exceed

their characteristic 0.2% proof strength by more than 20%

b. The ratio of the actual ultimate strength to the actual 0.2% proof strength/yield

strength shall be at least 1.15.

All the manufacturers/ suppliers, as the case may be, shall supply the purchaser or
his authorized representative with the certificate stating the process of manufacture and
also the test sheet signed by the manufacturer giving the result of each mechanical test
applicable for each lot of the material supplied and chemical composition. Sample shall
be got tested in the NABL accredited laboratories only, by Executive Enginecr
concerned. It shall be ensured that all the test results conform to IS 432 (MS) or IS 1786
(HSD).

" §apae \ . a’\/q
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Only new steel shall be delivered i« the si e. Every bar shall be inspected before
assembling on the work and defective, briitle ¢ suint bars shall be discarded. Bar with
cracked ends shall be discarded.

This shall be applicable for all Building, !.0ad, Bridge and other works executed
by Public Works Department of Rajasthan. This circular will be implemented from the

date of its issuance.
%lo 202)
(SanjivMathur)

CE (Road) & AS PWD
Rajasthan Jaipur

No. ACE(P)/EE(SS&C)/2021-22/D- 1 7 Dated: ob 1 \e’l Q-’Q’r)‘)
Copy to following for information and necessary action please:

1. PS to Pr. Secretary, PWD, Govt. of Rajasthan.

2. PS to Secretary, PWD, Govt. of Rajasthan.

3. Chief Engineer cum Addl. S‘tyetary, PWD, Rajasthan

4. Chief Engineer NH/Road/Build/SS/PMGSY/QC PWD Rajasthan
MD, RSRDCC Ltd. JhalanaDungari, Jaipur.
Financial Advisor, PWD, Rajasthan.
Addl. Chief Engineer, PWD, ZONe .....ciconssoonsneans All
Superintending Engineer PWD Circle ..................... All
Executive Engineer PWD Division .........coooeiiiiiinnn All

57%2‘10 2021

(SanjivMathur)
CE (Road) & AS PWD
Rajasthan Jaipur

© % N
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Transparency Act

Annexure A : Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall -

(@)

(b)

()

(d)

(e)

(f)

(h)

not offer any bribe, reward or gift or any material benefit either directly or
indirectly in exchange for an unfair advantage in procurement process or to
otherwise influence the procurement process;

not misrepresent or omit that misleads or attempts to mislead so as to obtain a
financial or other benefit or avoid an obligation;

not indulge in any collusion, Bid rigging or anti-competitive behavior to impair the
transparency, fairness and progress of the procurement process;

not misuse any information shared between the procuring Entity and the Bidders
with an intent to gain unfair advantage in the procurement process;

not indulge in any coercion including impairing or harming or threatening to do
the same, directly or indirectly, to any party or to its property to influence the
procurement process;

not obstruct any investigation or audit of a procurement process; (g) disclose
conflict of interest, if any; and

disclose any previous transgressions with any Entity in India or any other country
during the last three years or any debarment by any other procuring entity.

Conflict of Interest:-

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of Interest is considered to be a situation in which a party has interests that
could improperly influence that party's performance of official duties or responsibilities,
contractual obligations, or compliance with applicable laws and regulations.

A Bidder may be considered to be in Conflict of Interest with one or more parties
in a bidding process if, including but not limited to:

a. have controlling partners/ shareholders in common; or
b. receive or have received any direct or indirect subsidy from any of them; or
c. have the same legal representative for purposes of the Bid; or

d. have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to information about or
influence on the Bid of another Bidder, or influence the decisions of the
Procuring Entity regarding the bidding process; or

e. the Bidder participates in more than one Bid in a bidding process.
Participation by a Bidder in more than one Bid will result in the
disqualification of all Bids in which the Bidder is involved. However, this
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does not limit the inclusion of the same subcontractor, not otherwise
participating as a Bidder, in more than one Bid; or

the Bidder or any of its affiliates participated as a consultant in the
preparation of the design or technical specifications of the Goods, Works or
Services that are the subject of the Bid; or

Bidder or any of its affiliates has been hired (or is proposed to be hired) by
the Procuring Entity as engineer-in-charge/ consultant for the contract.



Annexure B : Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to for procurement of .............ccccvveeeiiiiiiiiii s
in response to their Notice Inviting Bids No . ...............cooiiiiies Dated ...................
I/we hereby declare under Section 7 of Rajasthan Transparency in Public Procurement
Act, 2012, that:

1.

Date :

Place :

I/we possess the necessary professional, technical, financial and managerial
resources and competence required by the Bidding Document issued by the
Procuring Entity;

I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union
and the State Government or any local authority as specified in the Bidding
Document;

I/we are not insolvent, in receivership, bankrupt or being wound up, not have
my/our affairs administered by a court or a judicial officer, not have my/our
business activities suspended and not the subject of legal proceedings for any of
the foregoing reasons;

I/'we do not have, and our directors and officers not have, been convicted of any
criminal offence related to my/our professional conduct or the making of false
statements or misrepresentations as to my/our qualifications to enter into a
procurement contract within a period of three years preceding the
commencement of this procurement process, or not have been otherwise
disqualified pursuant to debarment proceedings;

I/'we do not have a conflict of interest as specified in the Act, Rules and the
Bidding Document, which materially affects fair competition;

Signature of bidder
Name:
Designation:

Address:
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Annexure C : Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is :

The designation and address of the Second Appellate Authority is :

(1)

(2)

(3)

(4)

Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or
omission of the Procuring Entity is in contravention to the provisions of the Act or
the Rules or the Guidelines issued there under, he may file an appeal to First
Appellate Authority, as specified in the Bidding Document within a period of ten
days from the date of such decision or action, omission, as the case may be,
clearly giving the specific ground or grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be
filed only by a Bidder who has patrticipated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids
before the opening of the Financial Bids, an appeal related to the matter of
Financial Bids may be filed only by a Bidder whose Technical Bid is found to be
acceptable.

The officer to whom an appeal is filed under para (l) shall deal with the appeal as
expeditiously as possible and shall endeavour to dispose it of within thirty days
from the date of the appeal.

If the officer designated under para (1) fails to dispose of the appeal filed within
the period specified in para (2), or if the Bidder or prospective bidder or the
Procuring Entity is aggrieved by the order passed by the First Appellate Authority,
the Bidder or prospective bidder or the Procuring Entity, as the case may be, may
file a second appeal to Second Appellate Authority specified in the Bidding
Document in this behalf within fifteen days from the expiry of the period specified
in para (2) or of the date of receipt of the order passed by the First Appellate
Authority, as the case may be.

Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the
following matters, namely:-

(@) determination of need of procurement;
(b) provisions limiting participation of Bidders in the Bid process;
(c) the decision of whether or not to enter into negotiations;

(d) cancellation of a procurement process;
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(e) applicability of the provisions of confidentiality.
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) Form of Appeal

(@)

(b)

()

An appeal under para (1) or (3) above shall be in the annexed Form along
with as many copies as there are respondents in the appeal.

Every appeal shall be accompanied by an order appealed against, if any,
affidavit verifying the facts stated in the appeal and proof of payment of
fee.

Every appeal may be presented to First Appellate Authority or Second
Appellate Authority, as the case may be, in person or through registered
post or authorised representative.

(6) Fee for filing appeal

(@)

(b)

Fee for first appeal shall be rupees two thousand five hundred and for
second ‘'appeal shall be rupees ten thousand, which shall be non-
refundable.

The fee shall be paid in the form of bank demand draft or banker's cheque
of a Scheduled Bank in India payable in the name of Appellate Authority
concerned.

(7) Procedure for disposal of appeal

(@)

(b)

()

(d)
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The First Appellate Authority or Second Appellate Authority, as the case
may be, upon filing of appeal, shall issue notice accompanied by copy of
appeal, affidavit and documents, if any, to the respondents and fix date of
hearing.

On the date fixed for hearing, the First Appellate Authority or Second
Appellate Authority, as the case may be, shall,-

(@ hear all the parties to appeal present before him; and

(i) peruse or inspect documents, relevant records or copies thereof
relating to the matter.

After hearing the parties, perusal or inspection of documents and relevant
records or copies thereof relating to the matter, the Appellate Authority
concerned shall pass an order in writing and provide the copy of order to
the parties to appeal free of cost.

The order passed under sub-clause (c) above shall also be placed on the
State Public Procurement Portal.
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FORM No. 1

[See rule 83]

Memorandum of Appeal under the Rajasthan Transparency in Public

Procurement Act, 2012

Appeal NO .................... of i,
Beforethe ... (First / Second Appellate Authority)
1. Particulars of appellant:

() Name of the appellant: (i)
Official address, if any: (iii)
Residential address:
Name and address of the respondent(s):
(i)
(ii)
(ii)
Number and date of the order appealed against and name and designation of the
officer | authority who passed the order (enclose copy), or a statement of a

decision, action or omission of the Procuring Entity in contravention to the
provisions of the Act by which the appellant is aggrieved:

If the Appellant proposes to be represented by a representative, the name and
postal address of the representative:

Number of affidavits and documents enclosed with the appeal:
Grounds Of @PPeaAl: .. e e

....................................................................... (Supported by an affidavit)
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Appellant's Signature
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Annexure D : Additional Conditions of Contract

1. Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will
correct arithmetical errors during evaluation of Financial Bids on the following
basis:

if there is a discrepancy between the unit price and the total price that is
obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected, unless in the opinion of the
Procuring Entity there is an obvious misplacement of the decimal point in
the unit price, in which case the total price as quoted shall govern and the
unit price shall be corrected;

if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

if there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail subject to
(i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the
correction of errors, its Bid shall Be disqualified and its Bid Security shall be
forfeited or its Bid Securing Declaration shall be executed.

2. Procuring Entity's Right to Vary Quantities

(i)

(ii)

(i)
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At the time of award of contract, the quantity of Goods, works or services
originally specified in the Bidding Document may be increased or decreased
by a specified percentage, but such increase or decrease shall not exceed
twenty percent, of the quantity specified in the Bidding Document. It shall be
without any change in the unit prices or other terms and conditions of the
Bid and the conditions of contract.

If the Procuring Entity does not procure any subject matter of procurement
or procures less than the quantity specified in the Bidding Document due to
change in circumstances, the Bidder shall not be entitled for any claim or
compensation except otherwise provided in the Conditions of Contract.

In case of procurement of Goods or services, additional quantity may be
procured by placing a repeat order on the rates and conditions of the
original order. However, the additional quantity shall not be more than 25%
of the value of Goods of the original contract and shall be within one month
from the date of expiry of last supply. If the Supplier fails to do so, the
Procuring Entity shall be free to arrange for the balance supply by limited
Bidding or otherwise and the extra cost incurred shall be recovered from the
Supplier.



3. Dividing quantities among more than one Bidder at the time of award (In
case of procurement of Goods)

As a general rule all the quantities of the subject matter of procurement shall be
procured from the Bidder, whose Bid is accepted. However, when it is considered
that the quantity of the subject matter of procurement to be procured is very large
and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver
the entire quantity or when it is considered that the subject matter of procurement
to be procured is of critical and vital nature, in such cases, the quantity may be
divided between the Bidder, whose Bid is accepted and the second lowest Bidder
or even more Bidders in that order, in a fair, transparent and equitable manner at
the rates of the Bidder, whose Bid is accepted.
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RAJASTHAN STATE ROAD TRANSPORT CORPORATION,

HEAD OFFICE, PARIVAHAN MARG,

JAIPUR-302001
AGREEMENT NO.....ccoiviiiiiieiie, Photo to be
YEAR ..cooiiiin O e affixed of the
.................................................... Circle Contractor
Division ettt ot e et eeeeeeeeeee et eereeeeeeeteeseesiierearreeeeeeteeteeniiaba————reaaaaaaaas
Sub-Division ettt e et eee et eeeeeeieteerbeeeeeeeeeseesiieearreeeeeeaeeaeeeiiaaar———reaaaaaaaas
Name of Work ettt ot e et eeeeeereeeeieteerreeeeeeteeseesiietearteeeeeeaeeaee e i aar————eaaaaaaaas
Name of Contractor ettt ettt ee et re e aaaaas
A.T.F. Sanction No. e Date.........cccouvvnnee RS,
Technical Sanction NO. :.............cccees Date.........cceuvvnnnee Amount.................
Job Number PP UURUURTRRPPIOt
a) Stipulated Date of start of Work RSP RS
b) Stipulated Date of completion of Work — i....ceeviiiii
¢) Actual Date of completion of work USRS
Extension applied on & Sanctioned RSP RS
Vide NO. voeeiiiiiiiiiiiie, Date .......cccoevvvvveneen. 2012

Details of Documents:
a) Percentage Rate Tender RPWA 100

b) Schedule Ato F

c) Schedule H

d) Schedule G

e) Schedule

f) General Specification and Conditions of Contract

g) Contractor's Labour Regulations
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GENERAL RULES AND DIRECTIONS
FOR THE GUIDANCE OF CONTRACTORS

All works, proposed for execution by contract, will be notified in a form of invitation to
tender pasted on public places and on a board hung up in the office of and signed by the
Managing Director or other duly authorized Engineer.

The form of invitation to tender will state the work to be carried out, as well as the date of
submitting and opening of tenders and the time allowed for carrying out the work, also the
amount of Earnest Money to be deposited with the tender and the amount of the Security
Deposit to be deposited by the successful tenderer and the percentage, if any, to be
deducted from bills. Copies of the specifications, designs and drawings and estimated
rates/ schedule rates and any other documents required in connection with the work
signed for the purpose of identification by the Executive Engineer shall be open for
inspection by the Contractor at the office of the Managing Director or other duly
authorized Engineer during office hours.

In the event of the tender being submitted by a firm it must be signed separately by each
partner, thereof or in the event of the absence of any partner it must be signed on his
behalf by a person holding a power of attorney authorizing him to do so. Such power of
attorney will be submitted with the tender and it must disclose that the firm is duly
registered under the Indian Partnership Act, by submitting the copy of registration
certificate.

Receipts for payments, made on account of a work when executed, by a firm must also
be signed by the several partners, except where the contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm by one
of the partners or by some other person having authority to give effectual receipts for the
firm.

Any person, who submits percentage rate tender, shall fill up the usual printed form
stating at how much percent above or below the rates specified in Schedule G, he is
willing to undertake the work. Only one rate of percentage more or less on all the
estimated rates/scheduled rates shall be mentioned. Tenders which propose any
alteration in the work, specified in the said form of invitation to tender or in the time
allowed for carrying out the work, or which contain any other conditions or any sort, will be
liable to rejection. No single tender shall include more than one work but contractors, who
wish to tender for two or more works, shall submit a separate tender for each work.
Tenders shall have the name and number of work, to which they refer, written outside the
envelop.

The Managing Director or other only authorized Engineer will open the tenders in the
presence of any contractor (s) or their authorized representative who may be present at
the time and will announce and enter the rates/amounts of all tenders in the Register of
opening of Tenders (FORM RPWAZ20A). In the event of the tender being accepted, a
receipt for the Earnest Money deposited shall be given to the contractor, who shall sign
copies of the specifications and other documents mentioned in Rule-1 in the event of a
tender being rejected the Earnest Money forwarded with such unaccepted tenders shall
be returned to the contractor making the same.

The Managing Director or other duly authorized Engineer shall have the right of rejecting
all or any of the tender without assigning any reason.

The receipt of an Accountant, Cashier or any other official, not authorized to receive such
amount, will not be considered as an acknowledgement of payment to the Managing
Director or other duly authorized Engineer.

The memorandum of work tendered for, memorandum of materials and of tools and plant
to be supplied by the Department and their rates, shall be filled in completed in the office
of the Managing Director or duly authorized Engineer before the tender form is issued.

If it is found that the tender is not submitted in proper manner or contains too many
corrections and or unreasonable rates or amounts, it would be open for the Engineer-in-
charge not to consider the tender, forfeit the amount of Earnest Money and/or delist the
Contractor.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

The tenderer shall sign a declaration under the official secrets Act for maintaining secrecy
of the tender documents, drawings or other records connected with the work given to him
in form given below. The unsuccessful tenderers shall return all the drawings given to
them.

Declaration

"IWWe hereby declare that I/We shall treat the tender documents, drawings and other
records connected with the work, as secret confidential documents and shall not
communicate information derived there from to any person other than a person to whom
I/lWe am/are authorized to communicate the same or use the information in any manner
prejudicial to the safety of the same."

Any percentage rate tender containing item-wise rates, and any item rate tender
containing percentage rate below or above estimated/scheduled rates, will be summarily
rejected. However, if a tenderer voluntarily offers a rebate for payment within a stipulated
period, this may be considered.

On acceptance of the tender, the name of the accredited representative(s) of the
Contractor (with a photograph and signature attested), who would be responsible for
taking instructions from the Engineer-in-charge, shall be communicated to the Engineer-
in-charge.

Sales tax or any other tax on materials, or Income Tax in respect of the contract shall be
governed by Clause-36-A, B, C & D of the conditions of contract. Deduction of Income
Tax at source will be made as per provisions of the Income Tax Act, in force from time to
time.

The tender to work shall not be witnessed by a contractor or contractors who
himselfithemselves has/have tendered or who may and has/have tendered for the same
work. Failure to observe the secrecy of the tenders will render tender of the contractors,
tendering as well as witnessing the tender, liable to summary rejection.

If on check, there are some discrepancies the following procedure shall be followed:-

Where there is a difference between the rates in figures and words, lower of the two rates
shall be taken as valid and correct rate.

When the rate quoted by the contractor in figures and in words tallies, but the amount is
not worked out correctly, the rate quoted by the contractor shall be taken as correct and
not the amount worked out.

While quoting rates, if rate/rates against any item or items are found to be omitted, the
rate given in the Schedule 'G' by the department for such items will be taken into account
while preparing comparative statement and contractor shall be bound to execute such
item on 'G' Schedule rates.

In case where percentage is given but the '‘above' or 'below' not scored, the tender will not
non-response.

The contractor shall comply with the provisions of the Apprenticeship Act, 1961 and the
rules and orders issued, thereunder from time to time. If he fails to do so, his failure will
be a breach of the contract and the original sanctioning authority in his discretion may
cancel the contract. The contract or shall also be liable for any pecuniary liability arising
on account of violations by him of the provisions of the Act.

The contractor shall read the specifications and study the working drawings carefully
before submitting the tender.

The site for execution of the work will be made available as soon as the work is awarded.
In case it is not possible for the Department to make the entire site available on the award
of the work, the Contractor shall arrange his working programme accordingly. No claim
whatsoever for not giving the site in full on award of the work or for giving the site
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19.

20.

21.

22.

23.

24,

25.

26.

27.

28.

29.

gradually in parts will be tenable. The contractor may satisfy himself regarding site,
acquisition of land approach roads etc.

The tender documents show already the specific terms and conditions on which tenders
are required by R.S.R.T.C. Hence, all tenders should be in strict conformity with the
tender documents and should be fulfilled in, wherever necessary and initialed incomplete
tenders are liable to be rejected. The terms and conditions of the tender documents are
firm; as such conditional tenders are liable to be rejected.

The tenderer, while submitting tender, must provide adequate information regarding his
financial, technical and organizational capacity and working experience to execute the
work of the nature and magnitude.

The Managing Director or other duly authorized Engineer reserves the right to ask for
submission of samples as in respect of materials for which the tenderer has quoted his
rates before the tender can be considered for acceptance. If the tenderer, who is called
upon to do so, does not submit within seven days of written order to do so, the Engineer-
in-charge shall be at liberty to forfeit the said earnest money absolutely.

The contractor shall submit the list of the works, which are in hand (progress) in the
following form:-

Name of Name and particular Amount work Position of Remarks
work of the sub- division, works in
where work is being progress
executed
1 2 3 4 5

The contractor should quote his rates only in one language i.e. either in Hindi or English.
Rates should be quoted in figures as well as in words in case a contractor has quoted in
both the language, and the rates so quoted differ, then the lower of the two shall be
treated as the rate quoted by the Contractor.

All additions, deletions, corrections and over writings must be serially numbered and
attested by the Contractor at every page, so also by the oOfficer opening the tenders, so
as to make further disputes impossible on this score.

After acceptance of the tender, the Contractor or all partners (in the case of partnership
firm), will append photographs and signatures duly attested, at the time of execution of
Agreement.

If any contractor, who having submitted a tender does not execute the agreement or start
the work or does not complete the work and the work has to be put to retendering, he
shall stand debarred form participating in such retendering in addition to forfeiture of
Earnest Money/Security Deposit and other action under agreement.

The tender documents shall be issued to those contractors only having valid enlistment
as on the date of issue of documents.

(@) If a tenderer reduces the rates voluntarily after opening of the tenders/
negotiations, his offer shall stand cancelled automatically, his earnest  money
shall be forfeited and action for debarring him from business shall be taken
as per enlistment rules.

(b) If a non-tenderer offers lower rates after opening of tenders, action for

debarring him form business shall be taken as per enlistment rules.

Contractors shall submit only unconditional tenders. Conditional tenders are liable to be
rejected summarily.
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Tender for works:

IlWe hereby tender for the execution for the Chairman of the R.S.R.T.C. of the work specified in
the underwritten memorandum within the time specified in such memorandum at the rates, (in
fIQUreS) o % (as well as in words)
......................................................................... percent below/above the amount, entered in the
schedule 'G' in all respects in accordance with the specifications, designs, drawings and
instructions in writing referred to in Rule-1 in all respects in accordance with such conditions so
far as applicable. I/We have visited the site of work and am/are fully aware of all the difficulties
and conditions likely to affect carrying out the work. 1/We have fully acquainted myself/ourselves
about the conditions in regard to accessibility of site and quarries/kilns, nature and the extent of
ground, working conditions including stacking of materials, installation of tools & plant, conditions
effecting accommodation and movement of labour etc. required for the satisfactory execution of
contract.

Memorandum

a. General description Of WOrK ..........cccoiviiiiiiiiii e

b. EStiMated COSt RS......ciiieieiiiiiiici e

c. Earnest money Rs..........ccoccveeeennen @ 2% for enlisted contractors outside their zone and

1/2% within their zone of enlistment.

d. Security Deposit:

The security deposit @10% of the Gross amount of the running bill, shall be deducted
from each running bill and shall be refunded as per rules on completion of the contract as
per terms and conditions. However, the amount of security deposit deducted from the
running bills shall not be converted in any mode of securities like bank guarantee, F.D.R.
etc. The earnest money deposited shall however be adjusted, while deducting security
deposit from first running bill of the contractor. There will be maximum limit of security
deposit.

However, a contractor may elect to deposit full amount of 10% security deposit in the
shape of bank guarantee or any acceptable form of security before or at the time of
executing agreement. In that case, earnest money may be refunded only after deposition
of full 10% as above. However, in case during execution cost of works exceeds as shown
at the time of depositing 10% as above, balance security deposit shall be deducted from
running account bills.

Bank guarantee shall in all cases be payable at the head quarter of the Division or the
nearest district head quarter.

e. Time allowed for the completion of work (to be reckoned form the 10th day after the date
of written order to commence the work) is ................... months. Should this tender be
accepted in whole or in Part, I/We hereby agree to abide by and fulfill all the terms and
provisions of the conditions of contract annexed hereto and of the Notice Inviting Tender,
or in default thereof, to forfeit and pay to the Chairman of R.S.R.T.C. or his successors in
office, the sum of money mentioned in the said conditions.
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Asum of RS...cccceevvviveneeene is forwarded herewith in the form of Cash, Bank Draft, Bankers cheque
as Earnest Money. This amount of earnest money absolutely be forfeited to the Chairman
R.S.R.T.C. or his successor in office without prejudices to any other right or remedies of
Chairman, R.S.R.T.C. or his successor in his office, should I/We fail to commence the work
specified in the above memorandum.

Signature of Witness Signature of Contractor
Witness's address & occupation Address of Contractor
Date

The above tender is hereby accepted by me on behalf of the Chairman, R.S.R.T.C.

Dated the Engineer-in-charge
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GENERAL CONDITIONS OF CONTRACT

CLAUSE 1: SECURITY DEPOSIT

The Security Deposit @ 10% of the gross amount of the running bill shall be deducted from each
running bill and shall be refunded as per rules on completion of the contract as per terms and
conditions. However, the amount of security deposit deducted from running bills shall not be
converted into any mode of securities like Bank Guarantee, FDR etc. The earnest money (2% of
the Estimated Value) deposited shall however be adjusted while deducting security deposit from
the running bill of the Contractor. There will be no maximum limit of security deposit.

However, a Contractor may elect to deposit full amount of 10% of the Work Order Amount as
Security Deposit in the shape of Bank Guarantee / Performance Bank Guarantee, in favour of
RAJASTHAN STATE ROAD TRANSPORT CORPORATION (RSRTC), or any acceptable form
of security before or at the time of executing agreement. In that case, earnest money may be
refunded only after furnishing of the bank guarantee as above. However, during execution of the
work if cost of work exceeds as shown at the time of furnishing bank guarantee, balance security
deposit shall be deducted from the “Running Account Bills”.

All compensations or other sums of money payable by the Contractor to RSRTC under the terms
of his contract may be deducted from or paid by the sale of a sufficient part of his Security
Deposit, or from interest arising therefrom, or from any sums, which may be due or may become
due to the CONTRACTOR by RSRTC on any account whatsoever, and in the event of his
security deposit being reduced by reason of any such deductions or sale as aforesaid, the
Contractor shall within 10 working days thereafter, make good in cash or in the form of Bank
Guarantee of Nationalized / Scheduled bank, as aforesaid, any sum or sums which may have
been, deducted from or raised by sale of his security deposit or any part thereof.

In case of Bank Guarantee of any Nationalized / Scheduled Bank is furnished by the Contractor to
RSRTC, as part of the Security Deposit and the bank goes into liquidation or, for any reason, is
unable to make payment against the said Bank Guarantee, the loss caused thereby shall fall on
the Contractor and the Contractor shall forthwith, on demand furnish additional security to RSRTC
to make good the deficit.

The liability or obligation of the bank under the Guarantee Bond shall not be affected or
suspended by any dispute between the Engineer-in-Charge and the Contractor, and the payment,
under the Guarantee Bond by the bank to RSRTC shall not wait till the disputes are decided. The
bank shall pay the amount under the Guarantee, without any demur, merely on a demand from
RSRTC stating that the amount claimed is required to meet the recoveries due or likely to be due
from the Contractor. The demand so made, shall be conclusive as regards to amount due and
payable by the bank, under the guarantee limited to the amount specified in the guarantee Bond.
The guarantee will not be discharageds due to the change in the constitution of the Bank or the
Contractor.

The Bank Guarantee shall remain valid upto the specified date unless, extended on demand by
the Engineer-in-Charge, which shall include the period of completion of the contract and the
defect removal period as per terms of the Agreement. Bank’s liability shall stand automatically
discharged unless a claim in writing is lodged with the Bank within the period stated in the Bank
Guarantee including the extended period. After satisfactory completion of the contract and
clearance of all dues by the Contractor, the Managing Director, RSRTC or duly authorized
Engineer will discharge the Bank Guarantee after expiry of the original or the extended period, as
the case may be. In case the date of expiry of the Bank Guarantee is a holiday, it will be deemed
to expire on the close of the next working day.

RSRTC is not concerned with any interest accruing to the Contractor on any form of Security
(primary or collateral) lodged by him with the bank or any sums payable to sureties obtained by
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the Bank as counter guarantee to secure its own position. These will be the matters between the
Bank and the Contractor

CLAUSE 2: COMPENSATION FOR DELAY

The time allowed for carrying out the work, as entered in the tender, shall be strictly observed by
the Contractor and shall be reckoned from the 10" day after the date of written order to
commence the work given to the Contractor. If the Contractor does not commence the work within
the period specified in the work order, he shall stand liable for the forfeiture of the amount of
Earnest Money, and Security Deposit. Besides, appropriate action may be taken by the Engineer-
in-charge/ competent authority to debar him from taking part in future tenders for a specified
period or black list him. The work shall, throughout the stipulated period of completion of the
contract, be proceeded with all due diligence, time being essence of the Contract, on the part of
the Contractor. To ensure good progress during the execution of work, the Contractor shall be
bound in all cases in which the time allowed for any work exceeds 1 month (save for special jobs)
to complete 1/8" of the whole of the work before 1/4™ of the whole time allowed under the contact
has elapsed 3/8" of the work before 1/2 of such time has elapsed and 3/4" of the work before 3/4
of such time has elapsed. If the Contractor fails to complete the work in accordance with this time
schedule in terms of cost in money, and the delay in execution of work is attributable to the
Contractor, he shall be liable to pay compensation to RSRTC at every time span as below:

A. | Time Span of full 1/4th /2t 3/4" Full
Stipulated period (coveeennns days) (coveeennns days) (coveeennns days) (covevennns days)
B. | Work to be completed in 1/8th 3/8t 3/4 Full
terms of money ((RE T ) ((RET ) ((RE T ) (Rs.
............... )
C. | Compensation payable 2.5% of 5% of 7.5% of 10% of
by the Contractor for Scheduled work | Scheduled work | Scheduled work | Scheduled work
delay attributable to the remained remained remained remained
Contractor at the stage unexecuted on unexecuted on unexecuted on unexecuted on
the last day of the last day of the last day of the last day of
(1/4) time span (2/2) time span (3/4) time span contracted full
period

Note: In case delayed period over a particular span is split up and is jointly attributable to RSRTC
and Contractor, competent authority may reduce the compensation in proportion of delay
attributable to RSRTC over entire delayed period over that span after clubbing up the split delays
attributable to RSRTC and this reduces compensation would be applicable over the entire
delayed period without paying any escalation.

Following illustration is given:

0] First time span is of 6 months, delay is of 30 days which is split over as under:

5 days [attributable to RSRTC] + 5 days [attributable to Contractor] + 5 days [attributable to
RSRTC] + 5 days [attributable to Contractor] + 5 days [attributable to RSRTC] + 5 days
[attributable to Contractor].

Total delay is thus clubbed to 15 days [attributable to RSRTC] and 15 days [attributable to
Contractor].
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The normal compensation of 30 days as per clause 2 of agreement is 2.5% which can be
reduced as 2.5 * 15/30=1.25 over 30 days without any escalation by competent authority.

The Contractor, shall, further, be bound to carry out the work in accordance with the date
and quantity entered in the progress statement attached to the tender.

In case the delay in execution of work is attributable to the Contractor, the span wise
compensation, as laid down in this clause shall be mandatory. However in case the slow
progress in one time span is covered up within original stipulated period then the amount of
such compensation levied earlier shall be refunded. The price escalation, if any, admissible
under clause 45 of Conditions of Contract would be admissible only on such rates and cost
of work, as would be admissible if work would have been carried out in a particular time
span. The Engineer-in-charge shall review the progress achieved in every time span, and
grant stage wise extension in case of slow progress with compensation, if the delay is
attributable to Contractor, otherwise, without compensation.

However, if for any special job, a time schedule has been submitted by the Contractor
before execution of the agreement, and it is entered in agreement as well as same has
been accepted by the Engineer-in-charge, the Contractor shall complete the work within the
said time schedule. In the event of the Contractor failing to comply with this condition, he
shall be liable to pay compensation as prescribed in foregoing paragraph of this clause
provided that the entire amount of compensation to be levied under the provision of this
clause shall not exceed 10% of the value of the contract. While granting extension in time
attributable to RSRTC reasons shall be recorded for each delay.

CLAUSE 3: RISK & COST CLAUSE

The Engineer-in-charge or the Competent Authority defined under rules may, without prejudice to
his rights against the Contractor, in respect of any delay or inferior workmanship or otherwise, or
to any claims for damages in respect of any breaches of contract and without prejudice to any
rights or remedies under any of the provisions of this contract or otherwise, and whether the date
for completion has or has not elapsed by notice in writing, absolutely determine the contract in
any of the following cases.

(i)

(if)

(i)
(iv)

If Contractor having been given by the Engineer-in-charge, a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in any
inefficient or otherwise improper or un-workmanlike manner, shall omit to comply with the
requirements of such notice for a period of seven days, thereafter, or if the Contractor shall
delay or suspend the execution of the work so that either in the judgment of the Engineer-
in- charge (which shall be final and binding) he will be unable to secure completion of the
work by due date for completion or if he has already failed to complete the work by that
date.

If the Contractor, being a company, shall pass a resolution or the Court shall make an order
that the company shall be wound up or if a receiver or a manager, on behalf of a creditor,
shall be appointed or if circumstances shall arise, which entitle the Court or Creditor to
appoint a receiver or a manager or which entitle the Court to make a winding up order.

If the Contractor commits breach of any of terms and conditions of this contract.

If the Contractor commits any acts mentioned in Clause 19 hereof.
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When the Contractor has made himself liable for action under any of the cases aforesaid, the
Engineer-in-charge on behalf of Chairman of RSRTC shall have powers.

(@)

(b)

(©)

To determine or rescind the contact, as aforesaid (of which determination or rescission
notice in writing to the Contractor under the hand of the Engineer-in-charge shall be
conclusive evidence) upon such determination or rescission, the earnest money, full
security deposit of the contract shall be liable to be forfeited and shall be absolutely at the
disposal of RSRTC.

To employ labour paid by RSRTC and to supply materials to carry out the work or any part
of the work, debiting the Contractor with the cost of the labour and the price of the materials
(of the amount of which cost and price certified by the Engineer-in-charge shall be final and
conclusive against the Contractor) and crediting him with the value of the work done in all
respects in the same manner and at the same rates, as if it has been carried out by the
Contractor under the terms of this contract. The certificate of the Divisional Officer, as to
the value of the work done, shall be final and conclusive evidence against the contractor
provided always that action under the sub-clause shall only be taken after giving notice in
writing to the Contractor. Provided also, that if the expenses incurred by the RSRTC are
less than amount payable to the Contactor at his agreement rates, the difference shall not
be paid to the Contractor.

After giving notice to the Contractor to measure up the work of the Contractor and to take
such part thereof as shall be unexecuted out of his hands and to give it to another
Contractor to complete, in which case any expenses which may be incurred in excess of
the sum which would have been paid to the original Contractor, if the whole work had been
executed by him [of the amount of which excess, the certificate in writing of the Engineer-
in-charge shall be final and conclusive] shall be borne and paid by the original Contractor
and may be deducted from any money due to him by RSRTC under this Contractor or any
other account whatsoever, or from his Earnest Money, Security Deposit, Enlistment
Security or the proceeds or sales thereof, or a sufficient part thereof as the case may be. In
the event of any one or more of the above courses being adopted by the Engineer-in
charge, the Contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any materials or entered into any
engagements or made any advances on account or with a view to the execution of the work
or the performance of contract. And, in case action is taken under any of provisions
aforesaid, the Contractor shall not be entitled to recover or be paid, any sum for any work
thereof or actually performed under this contract unless and untill the Engineer-in-charge
has certified, in writing, the performance of such work and the value payable in respect
thereof, and he shall only be entitled to be paid the value so certified.

CLAUSE 4: CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION, IF ACTION NOT TAKEN
UNDER CLAUSE 3:

(i)

In any-case in which any of the powers conferred by clause 3 hereof, shall have become
exercisable and the same have not been exercised the non-exercise, thereof, shall not
constitute waiver of any the conditions hereof, and such power shall not with starting , be
exercisable in the event of any future case of default by the Contractor for which, by any
clause or clause hereof, he is declared liable to pay compensation amounting to the whole
of his security Deposit / Earnest Money / Enlistment security and the liability of the
Contractor for past and future compensation shall remain unaffected.

Powers to take possession of, or require removal, sale of Contractor's plant:

(if)

In the event of the Engineer-in-charge putting in force, powers vested in him under the
preceding Clause 3 he may, if he so desires, take possession of all or any tools, plants,
materials and stores, in or upon the works or the site, thereof or belonging to the Contractor
or procured by him and intended to be used for the execution of the work or any part
thereof, paying or allowing for the same in account, at the contract rates or, in case of these
not being applicable, at current market rates, to be certified by the Managing Director,
RSRTC or duly authorized Engineer [whose certificate, thereof, shall be final and
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conclusive], otherwise the Engineer-in-charge may, by notice in writing to the Contractor or
his clerk of the works, foreman or other authorized agent, require him to remove such tools
plant, materials or stores form the premises [within a time to be specified in such notice],
and in the event of the Contractor failing to comply with any requisition, the Managing
Director, RSRTC or other duly authorized Engineer may remove them at the Contractors
expenses sell them by auction or private sale on account of the Contractor and at his risk in
all respects, and the certificate of the Managing Director, RSRTC or other duly authorized
Engineer, as to the expense of any such removal, and the amount of the proceeds and
expense of any such sale shall be final and conclusive against the Contractor.

CLAUSE 5: EXTENSION OF TIME

If the Contractor shall desire an extension of time for completion of the work on the ground of his
having been unavoidably hindered in its execution or on any other grounds he shall apply, in
writing, to the Engineer-in-charge within 30 days of the date of the hindrance, on account of
which he desires such extension as aforesaid, and the authority competent to grant extension
under the rules / delegations of powers or other duly authorized Engineer shall, if in his opinion,
[which shall be final] reasonable grounds be shown therefore, authorize such extension of time, if
any, as may, in his opinion, be necessary or proper, if the period of completion contract expires
before the expiry of the period of one month provided in this clause, the application for extension
shall be made before the expiry of the period stipulated for completion of the contract. The
competent authority shall grant such extension at each such occasion within a period of 30 days
of receipt of application from Contractor and shall not wait for finality of work. Such extensions
shall be granted in accordance with provisions under Clause [2] of this agreement.

CLAUSE 5 A: MONTHLY RETURN OF EXTRA CLAIMS

Contractor has to submit a return every month for any work claimed as extra. The Contractor shall
deliver the return in the office of the Executive Engineer and obtain Receipt Number of the
Receipt Register of the day on or before 10" day of every month during the continuance of the
work covered by this contract a return showing details of any work claimed as extra by the
Contractor which value shall be based upon the rates and prices mentioned in the contract or in
the Schedule of Rates in force in RSRTC for the time being. The Contractor shall be deemed to
have waived all claims, not including such return, and will have no right to enforce any such
claims not included, whatsoever be the circumstances.

CLAUSE 6: FINAL CERTIFICATE:

On completion of the work, the Contractor shall send a registered notice to the Engineer-in-
charge, giving the date of completion and sending a copy of it to the officer accepting the contract
on behalf of the RSRTC and shall request the Engineer in charge to give him a certificate of
completion, but no such certificate shall be given nor shall the work be considered to be complete
until the Contractor shall have removed from the site on which the work shall be executed, all
scaffolding, surplus materials and rubbish and cleared off the dirt from all wood work, doors,
walls, floors, or other parts of any building in upon or about which the work is to be executed or of
which he may have possession for the execution thereof, he had filled up the pits. If the
Contractor shall fail to comply with the requirements of this clause as to removal of scaffolding,
surplus materials and rubbish and dirt and filling of pits on or before the date fixed for completion
of the work, the Engineer-in-charge may, at the expense of the Contractor, remove such
scaffolding, surplus materials, and the rubbish and dispose of the same, as he thinks fit, and
clean off such dirt and fill the pit, as aforesaid, and the Contractor shall forthwith pay the amount
of all expenses, so incurred, and shall have no claim in respect of any such scaffolding or surplus
materials, as aforesaid, except for any sum actually realized by the sale thereof. On completion,
the work shall be measured by the Engineer-in-charge himself or through his subordinates, whose
measurements shall be binding and conclusive against the Contractor. Provided that, if
subsequent to the taking of measurements by the subordinate, as aforesaid, the Engineer-in-
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charge had reason to believe that the measurements taken by his subordinates are not correct,
the Engineer-in-charge shall have power to cancel the measurements already taken by his
subordinates and acknowledged by the Contractor and to take measurements again, after giving
reasonable notice to the Contractor, and such re-measurements shall be binding on the
Contractor.

Within 10/30 days of the receipt of the notice, Engineer-in-charge shall inspect the work and if
there are no visible defects on the face of the work, shall give the Contractor, a certificate of
completion. If the Engineer-in-charge finds that the work has been fully completed, it shall be
mentioned in the certificate so granted. If, on the other hand, it is found that there are certain
visible defects to be removed, the certificate to be granted by the Engineer-in-charge shall
specifically mention the details of the visible defects along with the estimate of the cost for
removing these defects. The final certificate of work shall be given after the visible defects pointed
out as above have been removed.

(delete whichever is not applicable). (10 days will apply to work at the Head Quarter of Engineer-
in-charge and 30 days for works at other place)

CLAUSE 7: PAYMENTS OF INTERMEDIATE CERTIFICATE TO BE REGARDED AS
ADVANCE

No payments shall be made for works estimated to cost less than Rupees Twenty Five Thousand
Only, till after the whole of the works shall have been completed and a certificate of completion
given. But in the case of works estimated to cost more than Rupees Twenty Five Thousand, the
Contractor shall on submitting the bill therefore, be entitled to receive a monthly payment
proportionate to the part, thereof, then approved and passed by the Engineer-in-charge, whose
certificate of such approval and passing of sum so payable, shall be final and conclusive. Running
Account Bill shall be paid within 15 days from presentation. But all such intermediate payments
shall be regarded as payments by way of advance against the final payment only and not as
payments for work actually done and completed, and shall not preclude the requiring of bad
unsound and imperfect or unskillful work to be removed and taken away and re-constructed or re-
erected, or considered as an admission of the due performance of the contract, or any part
thereof, in any respect, or the accruing of any claim, nor shall it conclude, determine, or effect in
any way the powers of the Engineer-in charge under these conditions or any of them to the final
settlement and adjustment of the accounts or otherwise or in any other way vary or affect the
contract. The final bill shall be made / submitted by the Contractor within one month of the date
fixed for completion of the work otherwise the Engineer-in-charge’s certificate of the measurement
and of the total amount payable for the work accordingly shall be final and binding on all parties.

CLAUSE 7 A: ATIME LIMIT FOR PAYMENTS OF FINAL BILLS

The final bill shall be paid within 3 months on presentation by the Contractor after issuance of final
completion certificate in accordance with Clause 6 of the conditions of the Contract. If there shall
be any dispute about any item(s) of the work, then the undisputed item(s) only shall be paid within
the said period of 3 months. If a final bill (which contains no disputed item or disputed amount of
any item) is not paid within 3 months from presentation of final bill or 6 months from the date of
receipt of registered notice regarding completion of work in accordance with Clause 6 of the
conditions of the contract, the defects, if any, shall be brought to the notice of the higher authority.
The period of 3 months shall commence from the date rectification of the defects. The higher
authority shall ensure that in no case final bill should be left unpaid after 9 months from the receipt
of registered notice regarding completion of work. The Contractor shall submit a memorandum of
the disputed items along with justification in support within 30 days from the disallowance thereof,
and if he fails to do so, his claim shall be deemed to have been fully waived and absolutely
extinguished.
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CLAUSE 8: BILLS TO BE SUBMITTED MONTHLY

A bill shall be submitted by the Contractor each month on or before the date fixed by the
Engineer-in-charge for all work executed in the previous month and the Engineer-in-charge shall
take or cause to be taken the requisite measurement of the purpose of having the same verified
and the claim, as far as admissible, authorized or paid, if possible, before the expiry of ten days
from the presentation of the bill. If the Contractor does not submit the bill within the time fixed, as
aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said work in the
presence of the Contractor, whose signature in the Measurement Book will be sufficient warrant
and the Engineer-in-charge may prepare a hill from such Measurement Book which shall be
binding on the Contractor in all respects.

CLAUSE 8 A: CONTRACTOR TO BE GIVEN TIME TO FILE OBJECTION TO THE
MEASUREMENT RECORDED BY RSRTC

Before taking any measurement of any work as have been referred to the preceding clauses 6, 7
& 8 the Engineer-in-charge or subordinate, deputed by him shall give reasonable notice to the
Contractor. If the Contractor fails to be present at the time of taking measurements after such
notice or fails to sign or to record the difference within a week from the date of measurement in
the manner required by the Engineer-in-charge then in any such event, the measurements taken
by the Engineer-in-charge or by the subordinate deputed by him, as the case may be, shall be
final and binding on the Contractor and the Contractor shall have no right to dispute the same.

CLAUSE 9: BILLS TO BE ON COMPUTERIZED PRINTED FORMS:

The Contractor shall submit all bills on the computerized prints in approved formats by EIC. A soft
Copy of the Bills shall also be submitted along with the hard copy of the Bills including all the
Measurement Sheets with all relevant formulae. The System of Billing shall be Cumulative Billing
System and all Measurements shall be jointly signed between the OWNER & the CONTRACTOR
before making detailed Measurement Sheets / Book.

CLAUSE 9 A: PAYMENTS OF CONTRACTOR’S BILLS TO BANKS

Payments due to the Contractor may if so desired by him, be made to his Bank instead of direct to
him, provided that the Contractor has furnished to the Engineer-in-charge (i) an authorization in
the form of a legally valid document, such a power of Attorney conferring authority on the Bank to
receive payments and (ii) his own acceptance of the correctness of the account made out, as
being due to him, by RSRTC , or his signature on the Bill or other claim preferred against RSRTC
before settlement by the Engineer-in-charge of the account or claim, by payment to the Bank.
While the receipt given by such Bank shall constitute a full and sufficient discharge for the
payment, the Contractor should whenever possible, present his bill duly receipted and discharged
through his Banker. Nothing, herein contained, shall operate to create in favour of the Bank any
rights vis-a-vis RSRTC.

CLAUSE 10: STORES SUPPLIED BY RSRTC

If the specification or estimate of the work provides for the use of any special description of
material, to be supplied from Engineer-in-charge’s stores, or if, it is required that Contractor shall
use certain stores to be provided by the Engineer-in-charge specified in the schedule or
memorandum hereto annexed, the Contractor shall be bound to procure and shall be supplied
such materials and stores as are, from time to time, required to be used by him for the purpose of
the contract only, and the value of the full quantity of materials and stores, so supplied at the rates
specified in the said schedule or memorandum, may be set off or which may be deducted from
any sum, then due or thereafter become due, to the Contractor under the contract or otherwise or
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against or from the Performance Guarantee and or Security Deposit or the proceeds of sale, if the
same is held in RSRTC securities, the same or sufficient portion thereof being in this case, sold
for this purpose. All materials supplied to the Contractor either from RSRTC stores or with the
assistance of RSRTC shall remain the absolute property of RSRTC. The Contractor shall be the
trustee of the stores / materials, so supplied / procured, and these shall not, on any account, be
removed from the site of work and shall be, at all times open for inspection by the Engineer-in-
charge. Any such material, unused and in perfectly good condition at the time of completion or
determination or rescinding of the contract, shall be returned to the RSRTC's Stores. If by a notice
in writing under his hand, he shall so require, and if on service of such notice, the Contractor fails
to return such materials so required, he shall be liable to pay the price of such materials in
accordance with the provisions of Clause 10 B ibid. But the Contractor shall not be entitled to
return any such materials, unless with such consent, and shall have no claim for compensation on
account of any such materials, so supplied to him as aforesaid being unused by him, or for any
wastage in or damage to any such materials. For the stores returned by the Contractors, he shall
be paid for at the price originally charged excluding storage charges, in case of materials supplied
from RSRTC stores and actual cost including freight, cartage, taxes etc. paid by the Contractor, in
case of supplies received with the assistance of RSRTC, which, however, should in no case
exceed market rate prevailing at the time materials are taken back. The decision of the Engineer-
in-charge, as to the price of the stores returned, keeping in view its conditions etc. shall be final
and conclusive. In the event of breach of the aforesaid condition, the Contractor shall, in addition
to throwing himself open to account of contravention of the terms of the license or permit and / or
for criminal breach of trust, pay to RSRTC all advantages or profits resulting, or which in the usual
course, would result to him by reason of such breach. Provided that the Contractor shall, in no
case be entitled to any compensation or damage on account of any delay in supply, or non-supply
thereof, all or any such materials and stores.

CLAUSE 10 A: REJECTION OF MATERIALS PROCURED BY THE CONTRACTOR

The Engineer-in-charge shall have full powers to require the removal from the premises of all
materials which in his opinion, are not in accordance with the specifications and, in case of
default, the Engineer-in-charge shall be at liberty to employ other person(s) to remove the same
without being answerable or accountable for any loss or damage, that may happen or arise to
such materials to be substituted thereof, and in case of default, Engineer-in-charge may cause
the same to be supplied and all costs which may attend such removal and substitution, are to be
borne by the Contractor.

CLAUSE 10 B: PENAL RATE IN CASE OF EXCESS CONSUMPTION

The Contractor shall also be charged for the materials consumed in excess of the requirements
calculated on the basis of standard consumption approved by the RSRTC at double of the issue
rate including storage and supervision charges or market rate, whichever is higher. A Material
Supply and Consumption Statement, in prescribed Form RPWA 35A shall be submitted with
every Running Account Bill, distinguishing material supplied by RSRTC and the material procured
by the Contractor himself. The recovery for such material shall be made from Running Account
Bill next after the consumption and shall not be deferred. Certificate of such nature shall be given
in each Running Account Bill.

CLAUSE 10 C: HIRE OF PLANT & MACHINERY

Special Plant and Machinery required for execution of the work, may be issued to the Contractor if
available, on the rates of hire charges and other terms and conditions as per RSRTC Rules, as
per Schedule annexed to these conditions. Rates of such Plant and Machinery shall be got
revised periodically so as to bring them at par with the market rate.

CLAUSE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS,
DRAWING ORDERS ETC.
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The Contractor shall execute the whole and every part of the work in the most substantial and
satisfactory manner and both as regards materials and otherwise in every respect, in strict
accordance with the Specifications. The Contractor shall also conform exactly fully and faithfully
to the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-
charge and lodged in his office and to which the Contractor shall be entitled to have access at
such office or on the site of the work for the purpose of inspection during office hours and the
Contractor shall, if he so require, be entitled, at his own expense, to make or cause to be made
copies of specifications and of all such designs, drawings and instructions as aforesaid. A
Certificate of executing works as per approved design and specifications etc. shall be given on
each Running Account Bill.

The specification of work, material and methodology of execution, drawings and designs shall be
signed by the Contractor and the Executive Engineer while executing agreement and shall form
part of agreement.

CLAUSE 12:

The Engineer-in-charge shall have power to make any alteration, omissions or additions to or
substitutions for the original specifications, drawings, designs and instructions that may appear to
him to be necessary during the progress of the work and the Contractor shall carry out the work in
accordance with any instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alteration, omission, additions or substitutions shall not invalidate the contract
and any altered, additional or substituted work, which the Contractor may be directed to do in the
manner above specified, as part of the work shall be carried out by the Contractor on the same
conditions in all respects on which he agreed to do the main work. The time for the completion of
the work shall be extended in the proportion that the altered, additional or substituted work bears
to the original contract work and the certificate of the Engineer-in-charge shall be conclusive as to
such proportion. The rates for such additional altered or substituted work under this clause shall
be worked out in accordance with the following provisions in their respective order.

(@) If the rates for the additional, altered or substituted work are specified in the contract for the
work, the Contractor is bound to carry out the additional, altered or substituted work at the
same rates as are specified in the contract for the work.

(i) If the rates for the altered, additional or substituted work cannot be determined in the
manner specified provided in the contract for the work, then such rates will be derived from
the rates for a similar class of work as are specified in the contract for the work.

(i)  If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in the sub-clause (i) to (ii) above, then the rates for such composite work
item shall be worked out on the basis of concerned Schedule of Rates of RSRTC / area
specified above minus / plus the percentage which the total tendered amount bears to the
estimated cost of the entire work put to tender. Provided always that if the rate for a
particular part or parts of the item is not in the Schedule of Rates, the rate for such part or
parts will be determined by the Engineer-in-charge on the basis of the prevailing market
rates, when the work was done.

(iv) If the rates for the altered, additional or substituted work item cannot be determined in the
manner specified in sub-clause (i) to (iii) above, then the Contractor shall within 7 days of
the date of receipt of order to carry out the work, inform the Engineer-in-charge of the rate
which it is his intention to charge for such class of work supported by analysis of the rate or
rates claimed and the Engineer-in-charge shall determine the rate or rates on the basis of
prevailing market rates, and pay the Contractor accordingly. However, the Engineer-in-
charge, by notice in writing, will be at liberty to cancel his order to carry out such class of
work and arrange to carry it out in such manner as he may considered advisable. But under
no circumstances, the Contractor shall suspend the work on the plea of non-settlement of
rates on items failing under the clause.

(v)  Exceptin case of items relating to foundations, provisions contained in sub-clause (i) to (iv)
above shall not apply to contract or substituted items as individually exceed the percentage
set out in the tender documents under Clause 12 A.
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For the purpose of operation of Clause 12(v) the following works shall be treated as work
relating to foundation:

(@ For buildings, compound wall, plinth level or 1.2 meters (4 ft.) above ground level
whichever is lower, excluding items above flooring and D.P.C. but including base concrete
below the floors.

(b) For abutments, piers, retaining wall of culverts and bridges, walls of water reservoir and the
bed of floor level.

(c)  For retaining walls, where a floor level is not determinate, 1.2 meters above the average
ground level or bed level.

(d) For roads, all items of excavation and filling including treatment of sub base and soling
work.

(e) For water supply lines, sewer lines underground storm water drains and similar work, all
items of work below ground level except items of pipe work for proper masonry work.

) For open storm water drains, all items of work except lining of drains.

(0 Any other items of similar nature which Engineer-in-charge may decide relating to
foundation.

The rate of any such work, except the items relating to foundations, which is in excess of the
deviation limit, shall be determined in accordance with the provisions contained in Clause 12A.

CLAUSE 12 A:

The quantum of additional work for each item shall not exceed 50% of the original quantity given
in the agreement and the total value of additional work shall not exceed 20% of the total contract
value, unless otherwise mutually agreed by the Engineer-in-charge and the Contractor. The limit
shall not be applicable on items relating to foundation work which shall be executed as per
original rates of provision of clause 12(i) or (iv).

In case of contract substituted items or additional items, which result in exceeding the deviation
limit laid down in this clause except items relating to foundation work, which the Contractor is
required to do under clause 12 above, the Contractor shall within 7 days from the receipt of order,
claim revision of the rate supported by proper analysis in respect of such items for quantities in
excess of the deviation limit notwithstanding the fact that the rates for such items exist in the
tender for the main work or can be derived in accordance with the provision of sub-clause (ii) of
clause 12 and the Engineer-in-charge, may revise their rates having regard to the prevailing
market rates and the Contractor shall be paid in accordance with the rates so fixed. The
Engineer-in-charge shall, however, be at liberty to cancel his order to carry out such increased
quantities of work by giving notice in writing to the Contractor and arrange to carry it out in such
manner as he may consider advisable. But under no circumstances, the Contractor shall suspend
the work on the plea of non-settlement of rates of items falling under this clause.

All the provisions of the preceding paragraph shall equally apply to the decrease in rates of items
for quantities in excess of the deviation limit notwithstanding the fact that the rates for such items
exist in the tender for the main work or can be derived in accordance with the provisions of sub-
clause (ii) of the preceding clause 12 and the Engineer-in-charge may revise such rates having
regard to the prevailing market rates unless otherwise mutually agreed by the Engineer-in-charge
and the Contractor.

CLAUSE 13: NO COMPENSATION FOR ALTERATIONS IN OR RESTRICTION OF WORK TO
BE CARRIED OUT

If, any time after the commencement of work, RSRTC, shall for any reason, whatsoever, not
require the whole work thereof, as specified in the tender, to be carried out, the Engineer-in-
charge shall give notice in writing, of the fact to the Contractor, who shall have no claim to any
payments or compensation, whatsoever, on account of any profit or advantage, which he might
have derived from the execution of the work in full but which he did not derive in consequence of
the full amount of the work not having been carried out, neither shall he have any claim for
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compensation by reasons of alterations having been made in the original specifications, drawings
and design and instructions, which shall involve any curtailment of the work, as originally
contemplated. Provided, that the Contractor shall be paid the charges for the cartage only, of
materials actually brought to the site of the work by him for bonafide use and rendered surplus as
a result of the abandonment or curtailment of the work as any portion thereof, and taken them
back by the Contractor provided, however that the Engineer-in-charge shall have, in all such
cases, the option of taking over all or any such materials at their purchase price or at local market
rates whichever may be less. In the case of such stores, having been issued from RSRTC stores,
charges recovered, including storage charges shall be refunded after taking into consideration
any deduction for claim on account of any deterioration or damage while in the custody of the
Contractor, and in this respect the decision of the Engineer-in-charge shall be final.

CLAUSE 14: ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK

If, it shall appear to the Managing Director, RSRTC or any authorized authority or the Engineer-in-
charge or his subordinates in-charge of the work, or to the committee of retired officer / officers
appointed by the RSRTC for the purpose that any work has been executed with unsound,
imperfect or unskillful workmanship, or with material of any inferior description, or that any
materials or articles provided by him for the execution of the work are unsound or of a quality
inferior to that contracted or otherwise not in accordance with contract, the Contractor shall on
demand in writing from the Engineer-in-charge, specifying the work/materials or articles
complained of, notwithstanding that the same may have been inadvertently passed, certified and
paid for, will rectify or remove and reconstruct the work, so specified, in whole or in part, as the
case may be, remove the materials or articles, so specified, and provide other proper and suitable
materials or articles, at his own cost, and in the event of his failing to do so, within a period to be
specified by the Engineer-in-charge in his demand, as aforesaid, then the Contractor shall be
liable to pay compensation, at the rate of one percent, on the tendered amount of work for every
week, not exceeding ten percent, while his failure to do so shall continue, and in the case of any
such failure, the Engineer-in-charge may rectify or remove and re-execute the work with others,
the materials or articles complained of as the case may be, at the risk and expense, in all
respects of the Contractor.

CLAUSE 15: WORK TO BE OPEN TO INSPECTION: CONTRACTOR OR HIS RESPONSIBLE
AGENT TO BE PRESENT

All work, under or in course of execution or executed in pursuance of the contract, shall, at all
times, be open to inspection and supervision of the Engineer-in-charge and his superior officer
e.g. Superintending Engineer, Managing Director, RSRTC, and his subordinates and any other
authorized agency of RSRTC and the Contractor shall, at all times during the usual working
hours, and at all other items at which reasonable notice of the intention of the Engineer-in-charge
or his subordinate or any other authorized agency of RSRTC or committee of retired officer /
officers appointed by the RSRTC for the purpose to visit the works shall have been given to
Contractor, either himself be present to receive orders and instruction or have a responsible
agent, duly accredited in writing, present for the purpose. Orders given to the Contractor’s agent
shall be considered to have the same force as if they had been given to the Contractor himself.

CLAUSE 16: NOTICE TO BE GIVEN BEFORE ANY WORK IS COVERED UP

The Contractor shall give not less than 7 days’ notice, in writing to the Engineer-in-charge or his
subordinate-in-charge of the work, before covering up or otherwise placing beyond the reach of
measurement, any work in order that the same may be measured, and correct dimensions
thereof, be taken before the same is so covered up or placed beyond the reach of measurement
and shall not cover up or place beyond the reach of measurement any work without the consent
in writing of the Engineer-in-charge of the work, and if, any work, shall be covered up or placed
beyond the reach of measurement without such notice having been given or consent obtained,
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the same shall be uncovered at the Contractor’'s expense or in default, thereof, no payment or
allowance shall be made for such work, or for the materials, with which the same was executed.

CLAUSE 17: CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTIONS:

If the Contractor or his work people or servants shall break, deface, injure or destroy any part of a
building, in which they may be working or any building, road, fence, enclosure, or cultivated
ground contiguous to the premises on which the work or any part of it is being executed, or if any
damage shall happen to the work, while in progress, from any cause, whatsoever, or any
imperfections become apparent in it, within a period specified in Clause 37, after a Certificate,
final or otherwise of its completion shall have been given by the Engineer-in-Charge, may cause
the same to be made good by other workmen and deduct the expense (of which the certificate of
the Engineer-in-charge shall be final) from any sums that may be then, or at any time, thereafter,
may become due to the Contractor, or from his security deposit, or the proceeds of sale thereof,
or of a sufficient portion thereof.

CLAUSE 18: CONTRACTOR TO SUPPLY PLANT, LADDERS, SCAFFOLDING ETC.

The Contractor shall arrange and supply at his own cost, all material (except such special
materials, if any as may in accordance with the contract, be supplied from the Engineer-in-
charge’s stores) plants, tools, appliances, implements, ladders, cordage, cackle. Scaffolding and
temporary work a requisite or proper for the proper execution of the work, whether original,
altered or substituted and whether included in the specification or other documents, forming part
of the contract, or referred to in these conditions or not , or which may be necessary for the
purpose of satisfying or complying with the requirement of the Engineer-in-charge as to any
matter as to which, under these conditions, he is entitled lobe satisfied of which he is entitled to
require, together with carriage thereof to and from the work. This Contractor shall also arrange
and supply., without charge, the requisite number of persons with the means and material
necessity for the purpose of setting out work and counting, weighing and assisting in the
measurement or examination at any time and from time to time of the work, or materials. Failing
his so doing, the same may be provided by the Engineer-in-charge, at the expense of the
Contractor, and the expenses may be deducted from any money due to the Contractor under the
contract, or from his Performance Guarantee and/ or Security Deposit or the proceeds of sale
thereof, or a sufficient portion thereof. The Contractor shall also provide all necessary fencing and
lights required to protect the public from accident and shall be bound to bear the expenses of
defense of every suit, action or other proceeding at law, that may be brought by any person for
injury sustained owing to neglect of the above precautions, and to pay any damages and costs,
which may be awarded in any such suit, action proceeding to any such person or which may with
consent of the Contractor, be paid to compromise any claim by any such person.

CLAUSE 19: WORK NOT TO BE SUB-LET, CONTRACT MAY BE RESCINDED AND
SECURITY DEPOSIT AND PERFORMANCE GUARANTEE FORFEITED FOR SUBLETTING,
BRIBING OR IF CONTRACTOR BECOMES INSOLVENT:

The contract shall not be assigned or sublet without the written approval of the Managing Director,
RSRTC, and if the Contractor shall assign or sublet his contract or attempt so to do, or become
insolvent, or commence any insolvency proceeding of mark any composition with his creditors or
attempt solo do, or if any bribe, gratuity, gift, loan, requisite reward or advantage, pecuniary or
otherwise, shall either, directly or indirectly be given promised or offered by the Contractor or any
of his servants of agents, to any public officer or person, in the employ of RSRTC, in any way,
relating to this office or employment, or if any such officer or person shall become, in any way,
directly or indirectly interested in the contract, the Managing Director, RSRTC may, there upon by
notice, in writing, rescind the contract and the Performance Guarantee and/OR Security Deposit
of the Contractor shall, thereupon, stand forfeited and be absolutely at the disposal of RSRTC
and the same consequences shall ensure as, if the contract had been rescinded under Clause 3
hereof and in addition the Contractor shall not be entitled to recover or be paid for any work
therefore, actually performed under the contract.

CLAUSE 20: SUMS PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS
REASONABLE COMPENSATION WITHOUT REFERENCE TO ACTUAL LOSS
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All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of RSRTC without reference to the actual loss
or damage sustained and whether or not any damage shall have been sustained.

CLAUSE 21: CHANGES IN CONSTITUTION OF FIRM:

Where the Contractor is a partnership firm, the previous approval, in writing of the Engineer-in
charge shall be obtained before any change is made in the constitution of the firm. Where the
Contractor is an individual of a Hindu Undivided Family business concern, such approval, as
aforesaid, shall likewise be obtained before the Contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the work thereby undertaken by
the Contractor. If, previous approval, as aforesaid, is not obtained, the contract shall be deemed
to have been assigned in contravention of Clause 19 hereof, and the same action may be takes,
and the same consequences shall ensure, as provided in the said Clausel9.

CLAUSE 22: WORKS TO BE UNDER DIRECTION OF ENGINEER-IN-CHARGE:

All the works to be executed under the contract, shall be executed under the direction and subject
to the approval in all respect, of the Engineer-in-charge of RSRTC for the time being who shall be
entitled to direct, at what point or points and in what manner they are be commenced, and form
time to time, carried on.

CLAUSE 23: DISPUTE RESOLUTION & ARBITRATION:

(1) Dispute Resolution: Any dispute or difference whatsoever arising between the parties
out of or relating to the construction, meaning, scope, operation or effect of this contract
or the validity or the breach thereof, shall, in the first instance , be resolve by referring
such dispute or difference to the standing committee , constituted by Rajasthan State
Road Transport Corporation's office order no. HO/Law/Gen/17/781 Dated 03.10.2017.
The Standing Committee So Constituted Shall ensure full compliance with the office
order referred to above.

(2) Arbitration : If the second party(Lessee/contractor etc.) does not wish to take recourse
to the dispute resolution mechanism outlined vide Rajasthan State Road Transport
Corporation's office order no. HO/Law/Gen/17/781 dated 03.10.2017 referred to above,
or if the second party is not satisfied with decision of the second party is not satisfied
with the decision of the Standing Committee constituted there under, then such dispute
or difference relating to the construction, meaning, scope, operation or effect of this
contract other validity or the breach thereof shall be settled by a Sole Arbitrator to be
appointed by the first party (Rajasthan State Road Transport Corporation) following the
qualifications and disqualifications laid down under section 12 of the Arbitration &
Conciliation Act, 1996 as amended.

CLAUSE 23: A CONTRACTOR TO INDEMNIFY FOR INFRINGING OF PATENT OR DESIGN:

Contractor shall fully indemnify Chairman, RSRTC against any action, claim or proceeding,
relating to infringement or use of any patent or design or any alleged patent or design, rights, and
shall pay any royalties, which may be payable in respect of any article of part thereof, included in
the contract, in the event of any, claims made under or action brought against RSRTC. In respect
of any such matters as aforesaid, the Contractor shall be, immediately, noticed thereof and the
Contractor shall be at liberty, at his own expense to settle any dispute or to conduct any litigation,
that may arise there from provided that the Contractor shall not be liable to indemnify Chairman,
RSRTC, if the infringement of the patent or design or any alleged patent, or design, right is the
direct result of an order passed by the Engineer-in-charge in this behalf.

CLAUSE 24: IMPORTED STORE ARTICLES TO BE OBTAINED FROM RSRTC
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The Contractor shall obtain from the stores of the Engineer-in-charge, all imported store articles,
which may be required for the work of any part thereof, or in making up strides required thereof,
or in connection therewith, unless he has obtained permission in writing, from the Engineer-in-
charge, to obtain such stores and articles from else-where. The value of such stores and articles,
as may be supplied to the Contractor by the Engineer-in-charge, will be debited to the Contractor,
in his account at the rates shown in the schedule attached to the contract, and if they are not
entered in the schedule, they will be debited at cost price, which for the purpose of this contract,
shall include the cost or carriage and all other expenses, whatsoever, which shall have been
incurred in obtaining delivery of the same as the stores aforesaid plus storage charges.

CLAUSE 25: LUMP-SUMS IN ESTIMATES

When the estimate on which a tender is made includes lump sums, in respect of parts of the work,
the Contractor shall be entitled to payment in respect of the item of work involved or the part of
the work in question at the same rates as are payable under the contract for such items or if the
part of the work in question is not in the opinion of the Engineer-in- charge, capable of
measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in
the estimate and the certificate in writing of the Engineer-in-charge shall be final and conclusive
with regard to any sum or sums payable to him under the provision Of this clause.

CLAUSE 26: ACTION WHERE NO SPECIFICATION

In case of any Class of work for which there is no such specification as is mentioned in Rule I,
such work shall be carried out in accordance with the detailed specification of the RSRTC or the
manufactures specifications, in accordance with the instructions and requirement of the Engineer
in-charge.

CLAUSE 27: DEFINITION OF WORK

The expression "Works" of "Work" where used in these conditions, shall, unless there be
something either in subject or context, repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract to be executed, whether temporary or permanent,
and whether original, altered, substituted or additional.

CLAUSE 27 A: DEFINITION OF ENGINEER-IN-CHARGE

The term "Engineer-in-charge" means the Executive Manager (Civil), who shall supervise, and be
in charge of the work and who shall sign the contract on behalf of RSRTC.

CLAUSE 28:

It cannot be guaranteed that the work will be started immediately after the tenders have been
received. No claims for increase of rate will be entertained, if the orders for starting work are
delayed.

CLAUSE 29: PAYMENT AT REDUCED RATES ON ACCOUNT OF ITEMS OF WORK NOT
ACCEPTED AND NOT COMPLETED TO BE AT THE DISCRETION OF THE ENGINEER-IN-
CHARGE

The rates for several items of works, estimated to cost more than Rs. 1,000/- agreed within, will
be valid only when the item concerned is accepted, as having been completed fully in accordance
with the sanctioned specifications. In cases, where the items of work are not accepted, as so
completed, the Engineer-in-charge may make payment on account of such items, at such
reduced rates as he considers reasonable in the preparation of final or on account bhills, and his
decision in the matter shall be final and binding.

CLAUSE 29A: PAYMENT AT PART RATES
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The rates for several items of works may be paid at part rates provisionally in running bills in
proportion to the quantum of items executed at the discretion of Engineer-in-Charge. In case of
Item rates, if the rate quoted for certain items are very high in comparison to the average/overall
tender premium than the payment at running stages shall not be made more than the average
sanctioned premium. The deferred payment will however be released after successful completion
of the work.

CLAUSE 30: CONTRACTOR'S PERCENTAGE, WHETHER APPLIED TO NET OR GROSS
AMOUNT OF BILLS

The percentage referred to the "Tender for works" will be deducted/added form/ to the gross
amount of bill before deducting the value of any stock issued.

CLAUSE 31: CONTRACTOR TO ADHERE TO LABOUR LAWS/REGULATION :

The Contractor shall adhere to the requirements of the Workmen's Compensation Act and Labour
Legislation in force from time to time and be responsible for and shall pay any compensation to
his workmen which would be payable for injuries under the Workmen Compensation Act,
hereinafter called the said Act. If such compensation is paid by RSRTC as Principal employer
under Sub Section (1) of section 12 of the said Act, on behalf of the Contractor it shall be
recoverable by RSRTC from the Contractor under sub Section (2) of the said section. Such
compensation shall be recovered in the manner laid down in clause 1 of the conditions of
contract.

CLAUSE 32: WITHDRAWAL OF WORK FROM THE CONTRACTOR:

(@ Withdrawal of Part of the work or work not executed:
If the Engineer-in-charge shall at any time and for any reasons, whatever, including inability to

maintain prorata progress, think any portion of the work should not be executed or should be
withdrawn from the Contractor, he may by notice in writing to that effect, require the Contractor
not to execute the portion of the work specified in the notice, or may withdraw from the Contractor
the portion of work, so specified, and the Contractor shall not be entitled to any compensation, by
reason of such portion of work having been withdrawn from him. The Engineer-in-charge may
supplement the work by engaging another agency to execute such portion of the work at the cost
of the original contactor without prejudice to his rights under clause 2. He shall also be competent
to levy compensation for delay in progress. The recovery of excess cost shall be made from next
available running hill or any other claim and shall not be deferred.

(b) Withdrawal of whole of the work:
If, for any reason, at any stage of the work, the Engineer in-charge thinks that the work is not to

be executed through the Contractor, he shall withdraw whole of the work from the Contractor and
no claim on account of assumed profit for the work not executed shall be admissible to the
Contractor. No other compensation shall be admissible in such an eventuality.

CLAUSE 33:

The contract includes clearance, leveling and dressing of site within a distance of 15 meters of the
building on all sides except where the building adjoins another building.

78| Page



CLAUSE 34: PROTECT WORKS

The Contractor shall arrange to protect at his own cost, in an adequate manner all cut stone work
and other work, requiring protection and to maintain such protection, as long as work is in
progress. He shall remove and replace this protection as required by the Engineer-in-charge, from
time to time, Any damage to the work, so protected no matter how it may be caused, shall be
made good by the Contractor free of cost.

All templates, forms, moulds, centering, false works and models, which in the opinion of the
Engineer-in-charge, are necessary for the proper and workmanlike execution of the work, shall be
provided by the Contractor free of cost.

CLAUSE 35: CONTRACTOR LIABLE FOR SETTLEMENT OF CLAIMS CAUSED BY HIS
DELAYS

If the progress of the work has fallen so much in arrears as to prevent other Contractors on the
work, from carrying out their part of the work within the stipulated time he will be liable for the
settlement of any claim, put in by any of these Contractors for the expenses of keeping their
labour unemployed, to the extent considered reasonable by the Engineer-in-charge.

CLAUSE 36 A:

The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in
respect of materials actually consumed on public work, shall be borne by the Contractor.

CLAUSE 36 B:

The cost of all water connections, necessary for the execution of work, and the cost of water
consumed and hire charges of meters and the cost of electricity consumed in connection with the
execution of work, shall be paid by the Contractor except where otherwise specifically indicated.

CLAUSE 36 C: PAYMENTS OF SALES TAX, AND ANY OTHER TAXES

Royalty or other tax on materials, issued in the process of full-filling contract payable to Govt.
under rules in force, will be paid by the Contractor himself.

CLAUSE 36 D:

In respect of goods and materials procured by the Contractor for use in works under the contract,
sales tax will be paid by the Contractor himself. But in respect of all such goods manufactured
and supplied by the Contractor and works executed under the contract, the responsibility of
payment of sales tax would be that of the Engineer-in-charge.

CLAUSE 37: REFUND OF PERFORMANCE GUARANTEE & SECURITY DEPOSIT:

The performance guarantee and / or security deposit will be refunded after expiry of the period as
prescribed below:-

a) In case of contract relating to hiring of trucks and other T&P, transportation including
loading, unloading of materials, the amount of performance guarantee/ security
deposit is refundable along with the final bill.

b) Supplies of material: As per provision of the G.F. & A.R.

c) Ordinary repairs: 3 months after completion of the work provided the final bill has
been paid.
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d) Original works/Special works/Renewal works: 6 months after completion except in
case of works, such as building works, bridge works, cross drainage works, Dams
Canals, water supply and sewerage schemes (except where provided otherwise in
any specified case) etc. the performance guarantee / security deposit will be refunded
6 months after completion or expiry of one full rainy season or after expiry of defect
liability period, whichever is later, provided the final bill has been paid.

CLAUSE 38: FAIR WAGE CLAUSE

a)

b)

d)

)

9)

The Contractor shall pay not less than fair wages/minimum wages to labourers engaged
by him on the work as revised from time to time by Government but RSRTC shall not be
liable to pay anything extra for it except as stipulated in price escalation clause (clause
45) of the agreement.

Explanation: "Fair Wage" means minimum wages for time or piece work, fixed or

revised, by the State Government under the Minimum Wages Act, 1948.

The Contractor shall, notwithstanding the provisions of any contract to the contrary, cause
to be paid fair wages to labourers indirectly engaged on the work, including any labour
engaged by his sub-Contractors in connection with the said work as if the labourers have
been immediately or directly employed by him.

In respect of all labourers immediately or directly employed on the work, for the purpose
of the Contractor's part of this agreement, the Contractor shall comply with or cause to be
complied with the Public Works Department Contractor's Labour Regulations made, or
that may be made by the Government, from time to time, in regard to payment of wages,
wage period, deductions from wages, recovery of wages not paid, and unauthorized
deductions, maintenance of wages register, wages card, publication of scale of wages
and other terms of employment, inspection and submission of periodical returns and other
matters of a like nature.

The Engineer-in-charge shall have the right to deduct from the money due to the
Contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers, by reason of non-full fulfillment of the conditions of the
contract, for the benefit of the worker or workers, non—payment of wages or of deductions
made therefrom, which are not justified by the terms of the contract, or as a result of non-
observance of the aforesaid regulations.

Vis-a-vis, Government of Rajasthan, the Contractor shall be primarily liable for all
payments to be made and for the observance of the regulations aforesaid, without
prejudice to his right to claim indemnity from his sub-Contractors.

The regulations, aforesaid, shall be deemed to be part of this contract and any breach,
thereof, shall be deemed to be breach of the contract.

CPF @ 12% of wages of the workman of the Contractor alongwith equal share of the
employer’s contribution shall be deducted by Executive Manager (Civil) from the bill of the
Contractor under P.F. Scheme. In case the wages paid are less than minimum wages
paid by the Contractor the deduction shall be made on the minimum wages and not on
the actual wages. However, if the wages paid by the Contractor are more than the
minimum wages deduction shall be made sent by the E.M. (Civil) to secretary, Board of
Trustees, RSRTC through AAO (Payment), Head Office, every month latest by 5" of the
following month.

CLAUSE 39: CONTRACTOR TO ENGAGE TECHNICAL STAFF
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The Contractor shall engage the technical staff, as follows, on the contracted work:
@) For works costing Rs. 100 Lacs and above. One Graduate Engineer.

(b) For works costing between Rs. 50 Lac to Rs. 100 Lac One qualified diploma holder
having experience of not less than 3 years.

(c) For works costing between Rs. 15 Lac to Rs. 50 Lac One qualified diploma holder.

The technical staff should be available at site, whenever required by Engineer-in-charge to take
instructions.

CLAUSE 39A:

The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and the Rules
and Orders issued there under, from time to time. If he fails to do so, his failure will be breach of
contract. The Contractor shall also be liable for any pecuniary liability arising on account of any
violation by him of the provisions of the said Act.

CLAUSE 40: SAFETY CODE

The Contractor shall follow relevant safety code as may be applicable for various items involved
in the contract.

CLAUSE 41: NEAR RELATIVES BARRED FROM TENDERING

The Contractor shall not be permitted to tender for works in RSRTC if his near relative is posted
on the Project site as an officer in any capacity between the grades of the Superintending
Engineer and Assistant Engineer (both inclusive). He shall also intimate the names of persons,
who are working with him in any capacity or are subsequently employed by him and who are near
relatives to any officer in RSRTC. Any breach of this condition by the Contractor would render him
liable to be removed from the approved list of Contractors of the RSRTC. If such fact is noticed
(a) before sanction of tender, his offer shall be declared invalid and earnest money, shall be
forfeited, (b) after sanction of the tender then the tender sanctioning authority may at his
discretion forfeit his earnest money, performance guarantee, security deposit and enlistment
deposit and may allot the work/ remaining work to any registered Contractor on the same rates as
per rules.

Note: By the term ‘near relative’ is meant wife, husband and grandparents, children and
grandchildren, brothers and sister, uncles and cousins and their corresponding in-laws.

CLAUSE 42: RETIRED GAZETTED OFFICERS BARRED FOR 2 YEARS

No Engineer of Gazetted rank or other Gazetted Officer, employed in Engineering or
Administrative duties in an Engineering Department of Government of Rajasthan or in any
engineering wing of RSRTC, is allowed to work as a Contractor for a period of 2 years of his
retirement from Government of Rajasthan or RSRTC service without the previous permission of
Government of Rajasthan or RSRTC as the case may be. The contract is liable to be cancelled, if
either the Contractor or any of his employees is found, at any time, to be such a person, who had
not obtained the permission of Government of Rajasthan or RSRTC as aforesaid, before
submission of the tender or engagement in the Contractor’s service, as the case may be.
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CLAUSE 43: QUALITY CONTROL

RSRTC shall have right to exercise proper quality Control measures. The Contractor shall provide
all assistance to conduct such tests. He shall establish a field laboratory and provide necessary
equipment for testing purposes at his cost, as may be directed by the Engineer
In-charge.

CLAUSE 43A:

The work (whether fully constructed or not) and all materials, machines, tools and plant,
scaffolding, temporary buildings and other things connected therewith, shall be at the risk of the
Contractor until the work has been delivered to the Engineer in-charge, and a certificate from him,
to the effect obtained.

CLAUSE 44: DEATH OF CONTRACTOR:

Without prejudice to any of the rights or remedies under the contract, if the Contractor dies, the
legal heirs of the Contractor or the Managing Director, RSRTC or duly authorized Engineer shall
have the option of terminating the contract without any compensation.

CLAUSE 45: PRICE VARIATION CLAUSE:

Not applicable.

CLAUSE 46: FORCE MAJEURE

Neither party shall be liable to each other, for any loss or damage, occasioned by or arising out of
acts of God such as unprecedented floods, volcanic eruptions, earthquake or other invasion of
nature and other acts.

CLAUSE 47: GENERAL DISCREPANCIES AND ERRORS

In case of percentage rate tenders, if there is any typographical or clerical error in the rates shown
by RSRTC in the BoQ / Schedule G, the rates as given in the Basic Schedule of Rates of RSRTC
for the area shall be taken as correct.

CLAUSE 48: POST PAYMENT AUDIT AND TECHNICAL EXAMINATION:

RSRTC shall have right to cause an audit and technical examination of the works, and the final
bills of the Contractor, including all supporting vouchers, abstracts etc. to be made within 2 years
after payment of the final bill, and if, as results of such audit and technical examination, any sum
is found to have been over paid in respect of any work done by the Contractor under the contract,
or any work claimed by him to have been done by him under the contract and found not to have
been executed or executed below specification, the Contractor shall be liable to refund the
amount of over payment, and it shall be lawful for RSRTC to recover the same from him in the
manner prescribed in Clause 50 or in any other manner legally permissible and if it is found that
the Contractor was paid less than what was due to him under the contract in respect of any work
executed by him under it, the amount of such under payment shall be duly paid by RSRTC to the
Contractor.
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CLAUSE 48 A: PRE CHECK OR POST CHECK OR BILLS:

RSRTC shall have right to provide a system of pre-check of Contractor’s bills by a specified
Organization, and payment by an Engineer or Dy. G.M. (Finance) or his representative such as
Accounts Officer/Sr. Accounts Officer, as the RSRTC may in its absolute discretion prescribe. Any
overpayments/excess payment detected as a result of such pre-check or post-check of
Contractor’s bills can be recovered from the Contractor’s bills in the manner, herein before
provided and the Contractor will refund such over/excess payments.

CLAUSE 48 B: CHECK MEASUREMENTS:

The RSRTC reserves to itself, the right to prescribe a scale of check measurement of work in
general, or specific scale for specific works or by other special orders (about which the decision or
the RSRTC shall be final) checking of measurement by superior officer shall supersede
measurements by the subordinate officer and the former will become the basis of the payment.
Any over/excess payment detected, as a result of such check measurement or otherwise at any
stage upto the date of completion and the defect removal period specified else-where in this
contract, shall be recoverable from the Contractor, as any other dues payable to the RSRTC.

CLAUSE 49: DISMANTLED MATERIALS:

The Contractor in course of the work should understand that all materials e.g. stone, bricks, steel
and other materials obtainable in the work by dismantling etc. will be considered as the property
of RSRTC and will be disposed off to the best advantage of RSRTC as per direction of the
Engineer-in-charge.

CLAUSE 50: RECOVERY FROM CONTRACTORS

Whenever any claim against the Contractor for the payment of a sum of money arises out of or
under the contract, RSRTC shall be entitled to recover such sum by appropriating in part or whole
of the Performance Guarantee and/or Security- Deposit, Security Deposit at the time of enlistment
of the Contractor. In the event of the security being insufficient, or if no security has been taken,
then the balance or the total sum recoverable, as the case may be, shall be deducted from any
sum, then due or which at any time thereafter, may become due to the Contractor, under this or
any other contract with the RSRTC. Should this sum be not sufficient to cover the full amount
recoverable the Contractor shall pay to RSRTC on demand the balance remaining dues.

RSRTC shall, further, have the right to effect such recoveries under Public Demands Recovery
Act.

CLAUSE 51: JURISDICTION OF COURT

In the event of any dispute arising between the parties hereto, in respect or any of the matters
comprised in this agreement, the same shall be settled by competent court having jurisdiction
over the place, where agreement is executed and by no other court, after completion of
proceedings under Clause 23 of this contract.

CLAUSE 52 :SPECIAL CONDITIONS OF CONTRACT

1. The contractor should establish fully equipped Q.C. lab at site (Annexure-C) & also
arrange assistant for conducting tests, at his own cost as per instructions of Engineer In-
charge.

2. The work shall include all lead and lift to complete work in all respect.

3. The contractor shall arrange all Men, Material and T&P to complete the work well in time.

4, The contractor will arrange Electricity and Water at his own cost.

5. Any damaged occur to the structure during construction period shall have to rectify by the

contractor at his own cost under direction of Engineer-in-charge.
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10.

11.

12.

13.

14.
15.

16.

17.

18.
19.

20.

21.

22.

23.

24,

25.

Work shall be carried out as per relevant specification for each item and Indian Standard
specification assigned for such work.

Contractor shall have to get approved the samples and make of all items etc. from
Engineer-in-charge, prior execution of work.

Scope of work shall include all cutting by machines in wall, floors and making the same as
directed by the Engineer-in-charge.

The overall cleaning of site and disposal of building rubbish, surplus material etc. done by
contractor as directed by Engineer-in-charge.

If there is any typographical or clerical error or otherwise in "G"-Schedule respective items
as given in rates are based on PWD BSR-2022 effective from 28.09.2022 for Building Works
with all subsequent corrigendum. based on which Schedule "G" has been prepared shall
prevail for all contractual purpose.

The labour engaged by the contractor for carrying out the work shall be at own risk and
cost he is bound to protect the protect the interest of labour right as per Laws and Rules
prevailing and enforce.

All contractors with Govt. shall required registration of workers under the PWD/Labour act
and extension of benefits to such workers under the Act.

Steel shuttering plates used on work shall be in good condition. In case ply8 is used the
same shall be new when brought to site for use in shuttering.

Contractor has to incase / cover the working area with 20" high G.I. sheet at his own cost.
The contractor has to furnish rate analysis of quoted rate along with bid to the items under
which rates to be quoted.

Work of Anti-termite Treatment shall be carried out by Licenced/Approved/Approved
personals with spray machines or as specified.

Contractor shall be fully responsible for provident funds, insurance etc. for workers
engaged by him on the work.

The final bill shall be paid after receipt of NOC from mining department.

The drawings enclosed with the bid document are the conceptual drawing and
modification may be done to suit the client requirement.

Defect liability period of work shall be 3-years reckoned from date of actual completion of
the Building work.

Regarding refund of Security Deposit, Modified Agreement Format shall be applicable (As
per Annexure)

All circulars/ standing orders/ office orders issued by the XEn/EM, Civil, RSRTC from time
to time regarding execution of work shall be bedding on the contractor.

Steel reinforcement to be used in this work shall be of TATA/ TISCO/SAIL/RINL make for
which no extra charge will be made.

The contractor is responsible for design of RCC members in above work which includes
the submission of General Arrangement drawing for columns, beam etc. After approval of
GAD he will carry out the detailed design of RCC members from the structural consultant
and proof checking from the MNIT Jaipur, after submitting the design and bar bending
schedule of RCC work. The approval will be given by the competent authority / Engineer-
in-charge only thereafter he will start the work. No extra payment will be payable for this
job.

Steel structure (MS Pipe/RS joist. angle, channels etc.) to be used in this work shall be
TATA/Jindal Hissar/SAIL.

CLAUSE 53: REGARDING DEFECT LIABILITY PERIOD OF BUILDINGS WORKS COSTING

MORE THAN RS.10.00 LACS

The existing clause 37 (d) of "Condition of Contract" in Appendix XI of PWF&AR Part-I|
shall be substituted (d) original works/ special repair works: security will be refunded six
month after completion, as expiry of one full rainy season, or after expiry of defect liability
period as defined in the special condition of agreement, whichever is later provided the
final bill has beeb paid". After the clause 37 (d) as above, a new item (3) shall be added
the above amendments made "In case of RSRTC original works/special repair works
costing more han Rs............ lacs, partial amount of Security Deposit will be refunded
during the defect liability period @ 10% of SD amount after lapse of one year of
completion and thereafter 10% of original amount of SD at the end of each subsequent
year. The remaining amount of SD be refunded after the expiry of defect liability period.
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15.

Defect liability period for Civil works shall be 3 years reckoned from date of actual
completion of the building works. Generally following defects are covered for 3 years
years.

Surface cracks on RCC works.

Cracks in masonry, wall, pillars etc.

Dampness on surface of wall ceiling, flooring etc.

De-lamination and unevenness of surface.

Leakage, cracks in drainage system, dampness in sunk portions.

Defects in paint works, distempering, white wash etc. for example, unevenness in shade
pealing out, flaks on the surface etc.

Cracks, settlement, unevenness, opening of joints in floorings.

Doors, windows and ventilators opening and closing are not smooth. Fittings & fixtures
are not functioning smoothly.

Steel fabrication works grinded properly and finished.

Leakage/chocking in pipe lines, taps, valves, showers, wash basin etc. sanitary ware
fittings not functioning smoothly.

External services for storm water, sewerage, rainwater harvesting system not functioning
properly.

In additional to the above, any defects identified by the user/ or Engineer-in charge shall
be rectified by the contracting agency with in notified period assigned by the Engineer-in
charge.

General : Inspection of works during Defect Liability Period:-

a. The contracting agency shall undertake joint detailed inspection along with
Engineer-in charge/ AEN, at least once in One months in case of all
Buildings/Bridge C.D. works. The Engineer-in charge can reduce this frequency
in case of emergency. The contracting agency shall forward to the Engineer-in
charge the record of inspections and rectification within 15 days after the joint
inspection. The contracting agency shall pay particular attention on those road
sections, which are likely to be damaged during rainy season.

b. One register has to maintain by every AEN for recording the inspection details of
woks in his jurisdiction under defect liability period.

Conditions regarding security deposit:-

Security for DLP: The contraction agency shall have to furnish security deposit in the
form of bank guarantee for DLP as per requirement of clause 37 (e) of contract
agreement valid form the date of completion, which shall be assigned by the Engineer-in
charge.

Forfeiture of Security Deposit: In case contracting agency fails to rectify the defects
within stipulated period notified to him by the Engineer-in charge concerned under
contract agreement, the Engineer-in charge shall serve a final notice for 15 days time
reckoned from the date of issue of notice to rectify the defects. In case the contracting
agency not responding to the notice and fails in rectification of defects the Engineer-in
charge will get the defects removed at the risk and cost of the contracting agency. Action
such as encashment of Bank Guarantee and action under enlistment rules etc. shall also
be taken aanst the contracting agency by the competent authority.

Force Majeure: The defect due to earthquake, cyclone and natural calamities shall not
be the responsibility of contracting agency.
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Schedule of Materials to be supplied by RSRTC, If available

(Referred to in Clause 10)

S.
No.

Particulars

Quantity

Rates

Unit

Rupees

Place of Delivery
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Schedule of Machinery /T & P to be supplied by RSRTC, if available (referred to in Cl. 18)

The following Machinery/ T & P shall be supplied by the RSRTC, if available to the Contractor on
hire as per “Rules of the RSRTC for supply for machinery and T & P to the Contractors on hire
(Referred to in Clause 10 C)

S. Item Rate Place of Delivery/ Return
No.
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Progress Statement referred to in Clause 2 of Conditions of Contract

Name of Work

Date from which the
Work should be
Commenced

Date by which
the work should
be completed

Monthly rate of
Progress

The Contractor has been informed that his tender has been accepted.

Signature of Engineer-in-charge

Date:

Notes: For Filling in the progress statement Form

88|Page

Signature of Contractor

Date:

Signature of Engineer-in-charge

Signature of Contractor




Column 2,3 and 4 must be initialed and dated by the Contractor
Column 4 must be initialed and dated by the S.E. (Civil), RSRTC.

3. The date in column 2 should correspond to the date on which the order to commence
work is given to the Contractor read with clause 2 of the conditions of contract.

4, The date in column 3 must correspond to the period stated is sub clause (e) of the
Memorandum below “Tender for works”.

5. Column 4. This will ordinarily be worked out proportionately; thus if Rs. 24,000/- is the
cost of the whole or portion of work tender for, and six months period of completion, then
the monthly rate of progress should be Rs. 4000/- If necessary quantities may also be
specified in this column at the discretion of the S.E. (Civil), RSRTC, HO, Jaipur.

6. The Certificates as to intimation of acceptance of tender printed at the foot of the form,
must be signed and dated both by the S.E. (Civil), RSRTC and the Contractor.
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RAJASTHAN PUBLIC WORKS DEPARTMENT
CONTRACTORS LABOUR REGULATIONS

1. Short Title: These Regulations may be called "The Rajasthan Public Works Department
Contractor's - Labour Regulations."

2. Definition : In these Regulations unless otherwise expressed or indicated, the following
works and expressions shall have the meaning hereby assigned to them respectively, that
is to say:-

i "Labour" mean workers employed by a Rajasthan P.W. Department Contractor
directly or indirectly through a sub-Contractor or other person by an agent on his
behalf.

i "Fair Wage" means minimum wages for time or piece work fixed or revised by the
State Government under the Minimum Wages Act, 1948.

i "Contractor" Shall include every person, whether sub-Contractor or headman or
Agent employing labour on the work taken on contract.

iv "Wages" shall have the same meaning as defined in the Payment of Wages Act
includes time and piece, rate wages.

3. Display of Notice regarding wages etc. : The Contractor shall (a) before he
commences his work on contract, display and correctly maintain and continue to display
and inconspicuous place on the work notices in English and the correctly maintain in
Hindi by the majority of the workers giving the rate of wages which have been certified by
the Executive Engineer, the Superintending Engineer, the Managing Director, RSRTC or
Labour Commissioner as fair wages and the hours of works for which such wages are
earned, and (b) send a copy of such notices to the Certifying Officers.

4. Payment of Wages:
i Wages due to every worker shall be paid to him direct.
i All wages shall be paid in current coin or currency or in both.

5. Fixation of wage periods:

i The Contractor shall fix the wage periods in respect of which the wages shall be
payable.

i No wage period shall exceed one month

i Wages of every workman employed on the contract shall be paid before the expiry of
ten days after the last day of the wage period in respect of which the wages are
payable.

iv. When the employment of any worker is terminated by or on behalf or the Contractor,
the wages earned by him shall be paid before the expiry of the day succeeding the
one which his employment is terminated.

v All payments of the wages shall be made on a working day except when the work in
completed before the expiry of the wage period, in which case, final payments shall
be made within 48 hours of the last working day.

Note: The term "working day" means a day on which the labour is employed in progress.

6. Wage Book and Wage Slips etc.
i The Contractor shall maintain a Wage Book of each worker in such form as may be
convenient but the same shall include the following particulars:
Rate of daily or monthly wages.
Nature of work on which employed
Total number of days worked during each wage period.
Total amount payable for the work during each wage period.
All deductions made form the wages with an indication is each case of the ground
for which the deduction in made.
f.  Wages actually paid for each wage period.
i The Contractor shall also maintain a wage slip for each worker employed on the
work.

PooTe
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10.

11.

12.

12-A.

iii The Executive Engineer may grant an exemption from the maintenance of the
wage books and wage slips to a Contractor who, in his opinion, may not directly or
indirectly employ more than 50 persons on the work

Fines and deductions which may be made from wages:

i The wages of a worker shall be paid to him without any deductions of any kind except
those authorised, namely the following.

a. Fines

b. Deductions for absence from duty i.e. from the place of places where, by the
terms of his employment, he is required to work. The amount of deduction shall
be in proportion to the period for which he was absent.

c. Deductions for damages to or loss of goods expressly entrusted to the employed
person for custody or for loss or any other deductions of money, which he is
required to account where such damages or losses are directly attributable to his
neglect or default.

(i.a) The Rajasthan Government may, from time to time, allow deductions other than
those specified in clause | above.

i No fines shall be imposed on a worker and no deductions for damage or loss shall be
made until worker has been given an opportunity or showing cause against each fine
or deductions.

i The total amount of fines, which may be imposed in any one wage period on a
worker, shall not exceed an amount equal to three paise in rupee of the wage
payable to him in respect of that wage period.

iv. No fine imposed on any worker shall be recovered from him by installments or after
the expiry of 60 days from the date on which it was imposed.

Register of fines etc.: The Contractor shall maintain a register of fines and of all
deductions for damage or loss. Such register shall mention the reasons for which fine was
imposed of deduction for damage or loss was made.

The Contractor shall maintain both in English and local Indian Language a list approved
by the labour Commissioner clearly stating the acts and omission for which penalty or fine
may be imposed on a workman and displays it in a good condition in conspicuous place
on the work.

Preservation of Register: The wage register, the wage card and the register of fines
deduction required to be maintained under these regulations, shall be preserved for 12
months after the date or the 1st entry made in them.

Powers of Labour Welfare officer to make investigation of enquiry: The Labour
Welfare Officer or any other person, authorized by the State/RSRTC on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of the fair wage clauses and provisions of the regulation. He shall investigate
into any complaint regarding default made by the Contractor of Sub-Contractor in regard
to such provisions.

Report of Labour Welfare Officer : The Labour Welfare Officer or other person,
authorized as aforesaid, shall submit a report of the result of his investigation or enquiry
to the Executive Engineer concerned indicating the extent, if any, to which the default has
been committed with a note that necessary deductions from the Contractors bill be made
and other dues be paid to the labour concerned. In case an appeal is made by Contractor
under clause 12 of these regulations, actual payment to labour will be made by the
Executive Engineer after the labour Commissioner had given decision of such appeal.

Appeal against the decision of Labour Welfare Officers: Any person aggrieved by the
decision and recommendation of the Labour Welfare Officer or other persons, so
authorized, may appeal against such decision to the Labour Commissioner within 30 days
from the date of decision forwarding simultaneously a copy of his appeal to Executive
Engineer concerned but subject to such appeal the decision of the Officer shall be final
and binding upon the Contractor.

No party shall be allowed to be represented by a lawyer during any investigation, enquiry,
appeal or any other proceedings.
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13.

14.

15.

16.

Inspection of Wage Books and Slips: the Contractor shall allow inspection of the wage
books and wage slips and register of fines and deductions to any of his workers or to his
agent at a convenient time and place after due notice is received or to the Labour Welfare
Officer or any other person authorized by the State Govt. on his behalf.

Submission of Returns: The Contractor shall submit periodical returns as may be
specified from time to time.

Amendments: The State Govt. may, from time to time, add to or amend these
regulations and on any questions as to the application, Interpretation effect of these
regulations, the decision of the Labour Commissioner to the Govt. of Rajasthan or any
other person authorised by the State Govt. in that behalf, shall be final.

Service Tax Registration copy must be submitted by the contractor and all the taxes
bearing by the contractor himself.
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SCHEDULE OF FAIR WAGE TO GIVEN BY EXECUTIVE ENGINEER

LIST OF ACTS AND COMMISSION FOR WHICH FINE CAN BE IMPOSED

(1)
(2)

3)
(4)
(%)
(6)
(7)
(8)
(9)
(10)
(11)
(12)
(13)
(14)

(15)

(16)
17
(18)
(19)

(20)
(21)

Willful insubordination or disobedience whether alone or in combination with another.

The fraud or dishonesty in connection with the Contractor business or property of
RSRTC.

Taking or giving bribes or any illegal gratification.

Habitual late attendance.

Drunkenness, fighting riot or disorderly or indecent behaviour.

Habitual negligence.

Smoking near or around the area where combustible or other materials are stocked.
Habitual indiscipline.

Causing damage work in progress or to property of RSRTC. or the Contractor.

Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name.

Habitual loss of wage cards supplied by the employers

Unauthorized use of employer's property or manufacturing or making of unauthorized
articles at the work place.

Bad workmanship in construction and maintenance by skilled workers which is not
approved by the RSRTC and for which Contractors are compelled to undertake
rectification.

Making false complaints and/or misleading statement.

Engaging in trade within the premises of the establishment.

Any delinquency business affairs of the employees

Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.

Holding meeting inside the premises without previous sanction of the employer.
Threatening or intimidating any workman or employee during the working hours within the

premises.
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SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE SUPPLED FROM THE
RSRTC STORE FOR WORK CONTRACTED TO BE EXECUTED AND THE RATE OF WHICH
THEY AE TO BE CHARGED FOR

Particulars Rates which the materials will be charged to the | Place of
contractor delivery
Unit Rs. Np.

Doors with Chowkhats

Bars Mild Steel
Sheets plain, Gl

Corrugated G.I. ettng Wire
Belts Tower

Hinges, Spring

Cement, Portland

Note:
The persons or firms submitting the tender should see that the rates in the above schedule are

filled up by the Engineer-in-charge on the issue of the form prior to the submission to the tender.

(Signature of the contractor) (Signature of the Engineer)
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PROGRESS STATEMENT REFERRED TO IN CLAUSE 3 OF CONDITIONS OF CONTROL

Name of Works

Date from which the work
should be commenced

Date by which the work
should be completed

Monthly rate of progress

1

2

3

4

The Contractor has been informed that his tender has been accepted.

Signature of Contractor

Date:
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NOTES FOR FILLING IN THE PROGRESS STATEMENT FORM ON THE LAST PAGE

1. Column 2, 3 and 4 must be initiated and dated by the Contractor.

2. Column 4 must be initiated and dated by the SE (Civil), RSRTC.

3. The date in column 2 should correspond to the date on which the order to commence
work is given to the Contractor, specified in line 3, clause 2, page 3 of the "conditions of
contract.”

4, The date in column 3 must correspond to the period stated in clause (f) page 2 of the
tender.

5. Column 4 This will ordinarily be worked out proportionately; thus if Rs. 24000/- is the cost

of the whole of portion of work tendered for six months period of completion, then the
monthly rate of progress should be Rs. 4000. If necessary quantities may also be
specified in this column at the discretion of the S.E.(Civil), RSRTC.

6. The certificate as to intimation acceptance of tender printed at the foot of the form must
be signed and dated both by the S.E.(Civil), RSRTC and the Contractor.
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Statement of payment and recovery to be attached with Agreement of Works

S.No. Gross Progressive Recoveries Net CB Dated initials
of bill | amount total amount Vr. of
of bill amount of Materials | Quantity | Amount | SD Income Sales | Royality Other Total of No. D.AO. | EEE.
bill T&P hours tax tax recoveries | recoveries | payment &
deduction Date
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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