



JAIPUR METRO

JAIPUR METRO RAIL CORPORATION LIMITED

Khanij Bhawan, Tilak Marg, C-Scheme, Jaipur-302005

CIN: U60221RJ2010SGC030630

Tel: No. 0141- 5192450 Fax: 0141-5192451

Website: www.jaipurmetrorail.in, email: dp.jmrc@gmail.com

-214-

No. F.7 (C-156)/JMRC/TE-2nd floor RAJSICO/2015/4514 Dated: 09.11.2015

M/s Mahendra Builders,
44, Shiv Vihar extension,
New Sanganer Road, Jaipur
Mob.:- 9829560844

Letter of Acceptance

Sub:- Alteration work of 2nd Floor in RSIC Building, Udyog Bhawan, Jaipur.
Ref:- NIT No. F.7 (C-138)/JMRC/NIT/02 dated 15.10.2015.

Dear sir,

This is notify you that your Bid dated 02.11.2015 for execution of the Alteration work of 2nd Floor in RSIC Building, Udyog Bhawan, Jaipur for the Accepted Contract Amount ₹ 2,23,585 (Two lakh twenty three thousand five hundred eighty five) i.e. 11.99 % above on G- Schedule for Civil Items, 8.10% above on G-Schedule for Electrical Items and 821.25 ₹/sqm for non BSR item is hereby accepted by Jaipur Metro rail Corporation Limited.

The stipulated date of commencement and completion shall be reckoned as follows:

Stipulated date of commencement : 16.11.2015
Stipulated date of completion : 15.12.2015

The work has been sanctioned administratively & financially vide no F.7 (C-94)/JMRC/Project/A&F/2014/03, Dated: 05.10.2015 amounting to Rs. 2.79 lacs. The Technical Sanction for the above work has been conveyed for Rs. 2,54,606 vide T.S. No. F.7 (C-156)/JMRC/TE-2nd Floor RAJSICO/2015/02, Dated: 09.10.2015 by the GM (Project Coordination), Jaipur.

You are requested to attend the office to sign **formal agreement within 10 days** from the date of receipt of this letter.

You are also requested to sign and return the duplicate copy of this LOA in acknowledgement thereof, within 3 (Three) days of its receipt.


(A.K. Saxena)
9/11/15
o/c GM (Project Coordination)

Copy for information to:

1. PS to CMD,
2. PS to Director (Project),
3. Mr. Ravi Mathur, Manager (Civil),
4. Mr. Arvind Khandelwal, J.En. (Civil)


9/11/15
o/c GM (Project Coordination)