



JAIPUR METRO

JAIPUR METRO RAIL CORPORATION LIMITED

Khanij Bhawan, Tilak Marg, C-Scheme, Jaipur-302005

CIN: U60221RJ2010SGC030630

Tel: No. 0141- 5192450 Fax: 0141-5192451

Website: www.jaipurmetrorail.in, email: dp.jmrc@gmail.com

No. F.7 (C-146) JMRC/Tender Ph. – IB/E&M/2015/251 Date: 26.05.2017

Notification of Award

Letter of Acceptance

M/s ETA Engineering Pvt. Ltd.

ETA House B-13, Sector- 63,

Noida- 201307 (U.P.) India

Sub.: Notification of Award – NCB No. JP/EW/1B/E1.

This is to notify you that your Bid dated 19.08.2016 for execution of the **JP/EW/1B/E1: “Design Verification, Detail Engineering, Supply, Installation, Testing and Commissioning of Environment Control System (ECS), Tunnel Ventilation System (TVS), Electrical and Mechanical System (E&M) and Building Management System (BMS) for two underground Metro Stations at Chhoti Chaupar and Badi Chaupar on East-West Corridor of Jaipur Metro Phase- 1B”** for the Contract Price in the aggregate of INR 95,80,75,176/- and USD 22,79,486.18/-, total equivalent INR 111,11,09,620/- (One Hundred Eleven Crores Eleven Lakh Nine Thousand Six Hundred Twenty Rupees) (without AMC work), as corrected and modified in accordance with the Instructions to Bidders is hereby accepted by our Agency with following negotiated conditions with you:

- (i) During each variation in the quantities of item in the contract, vitiation analysis shall be carried out by the Engineer. If vitiation occurs then M/s ETA Engineering Pvt. Ltd. India shall reduce the amount provisionally so as to remain L-1 to avoid vitiation provisionally in respective items of quantities variation. At the time of completion of contract, final vitiation shall be carried out. The final vitiation shall supersede all the provisional vitiation & rate adjustment of the respective variations, M/s ETA Engineering Pvt. Ltd. India shall reduce the contract amount such an extent to remain L-1 to avoid vitiation in respective items of quantity variation, where the rate of L-2 bidder is lower than L-1 bidder to avoid vitiation and ETA remains L-1 after the variation in the quantities of the items in the contracts. Aforesaid provisional and final vitiation analysis shall be carried out for the entire Tender BOQ inclusive of AMC except RO items but the vitiation due to non-execution of AMC items shall be governed as per below para no. (V).



JAIPUR METRO

JAIPUR METRO RAIL CORPORATION LIMITED

Khanij Bhawan, Tilak Marg, C-Scheme, Jaipur-302005

CIN: U60221RJ2010SGC030630

Tel: No. 0141- 5192450 Fax: 0141-5192451

Website: www.jaipurmetrorail.in, email: dp.jmrc@gmail.com

-
- (ii) The execution of Rate Only items shall be executed only upon instruction of JMRC. It shall be ensured provisionally upon each instruction the amount for RO item shall be lower than corresponding amount of respective item and quantities at the rate of L-2 bidder by rate adjustment. At the time of completion of contract, final analysis shall be carried out for all RO items executed of the contract and it shall be ensured that total amount for RO items executed shall be lower than the corresponding amount of respective items and quantities at the rate of L-2 bidder by rate adjustment. The final analysis shall supersede all the provisional analysis & amount reductions of the provisional stage.
- (iii) An Additional Performance Guarantee of INR 51,66,800/- (Fifty One Lakh Sixty Six Thousand Eight Hundred Rupees), having validity upto 28 days after the completion of the AMC beyond DLP (in the similar performa prescribed for Performance Security under section 9 of the bid document with applicable modifications), shall be submitted by M/s ETA Engg. Pvt. Ltd. India in addition to the performance security (as per GCC clause 13.3 and SSC clause 9) within 28 days of receipt of notification of award.
- (iv) This Additional Performance Guarantee of INR 51,66,800/- shall be released by JMRC after successful completion of AMC item by M/s ETA Engg. Pvt. Ltd. India. This Additional Performance Guarantee of INR 51,66,800/- shall be forfeited by JMRC if:-
- (a) M/s ETA Engg. Pvt. Ltd. India default to perform AMC successfully in case of JMRC decides to operate the AMC item beyond DLP.
 - (b) Performance Security as per clause 9 of SCC is forfeited by JMRC.
- (v) If JMRC decides not to operate the AMC item, this additional performance guarantee of INR 51,66,800/- shall be encashed by JMRC or shall be returned in case M/s ETA Eng. Pvt. Ltd, India deposits payments equivalent amount to JMRC, so as to maintain the position of L-1 bidder as L-1 to avoid vitiation and safeguard the Financial loss of JMRC.

The letter of M/s ETA Eng. Pvt. Ltd., bearing no. ETA/JMRCL/P-1B/SC/009 dated 10.05.2017 shall also form part of the agreement.



JAIPUR METRO

JAIPUR METRO RAIL CORPORATION LIMITED

Khaniy Bhawan, Tilak Marg, C-Scheme, Jaipur-302005

CIN: U60221RJ2010SGC030630

Tel: No. 0141- 5192450 Fax: 0141-5192451

Website: www.jaipurmetrorail.in, email: dp.jmrc@gmail.com

The effective date, as per Article 3 of Contract Agreement under section 9 of the bid document, shall be the date of signing of the Contract Agreement by the Employer (JMRC) and the Contractor (M/s ETA Engineering Pvt. Ltd.)

You are requested to furnish the Performance Security and required Additional Performance Security within 28 days in accordance with the Conditions of Contract, using for that purpose one of the Performance Security Forms included in Section 9 (Contract Forms) of the Bidding Document.

Authorized Signature:

Name and Title of Signatory: Ashwani Saxena
Director (Project)

Name of Agency: Jaipur Metro Rail Corporation Limited