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Contract S&T package JP/JS 02 (Phase 1C & 1D) “Design, Manufacture, Supply, Installation, Testing and 
Commissioning of Signalling & Train Control System for JMRC Phase 1C & 1D.”  

 
Addendum No. A3 

 

Clause no. /Item no. Addendum/ Corrigendum 

1.1.2 Ammended Timeline (Bid 
Submission End Date & Bid 

Opening Date) 
Clause 15 Sub-clause 

11.1.3 
Inclusion of Price 

Adjustment/Price Variation in the 
Contract  

BoQ Annexure B 
Section summary 

Section EW-1C and 1D typo error 
corrected in Cost Centers C 

 
(2) Pre bid replies of LOT3 & LOT 4 

(Om Prakash)
Director (Project)

JAIPUR METRO RAIL CORPORATION LIMITED 

dp@jaipurmetrorail.in 
Date:- 22.01.2026  

1D) “Design, Manufacture, Supply, Installation, Testing and 

Replaced/Added 
page No. in 

Addendum A3 

4R of 9(A3) 

Adjustment/Price Variation in the 
7R of (14)A3 and 

Annexure 1 to SCC 
Clause 15 

 (Page 1-3 of A3) 
1C and 1D typo error 6R of  38(A3) 

(Om Prakash) 
Director (Project) 
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Contract DC No.JP/JS02 (Phase 1C & 1D): “Design, Manufacture, Supply, Installation, Testing and Commissioning of 
Signalling & Train Control System for JMRC 1C & 1D” 

 

 

 Queries/clarifications from bidder after due 
date and time shall not be acknowledged. 

Pre-bid Meeting 16.12.2025 at 15:00 hrs. 

The Pre-bid meeting shall be conducted in 
physical 

mode/ through video conferencing by software 
apps such as Cisco webex etc. 

This bidder shall have to provide the details of the 
person(s) (maximum up to two) who will be 
participating in such virtual meeting at least one 
day before the meeting (latest by 1100 hrs 
on 15.12.2025) to the registered official email of 
JMRC 

i.e- jmrc.snt.ph1c1d@ jaipurmetrorail.in; so 
that link having details such as software, 
meeting ID, password etc. can be mailed to these 
persons at least 12 hours before the 
scheduled virtual pre-bid meeting. 

Last date of issuing addendum (if any) 

Date & time of Submission of Bid offline 
in single stage two envelop 

  
Bid submission start date 26.12.2025(09:00 

hrs) in hard copy at office of undersigned 

Authority for purchase of Bid 
documents, seeking clarifications and 
submission of completed Bid documents 

Director Project, 
Jaipur Metro Rail Corporation 
Ltd., 1st Floor, A-Wing, 
Admin Building, Bhrigu Path, 
Mansarovar Metro Depot, Mansarovar, Jaipur- 
302020 Contact; +91-141-2822781 / 
2822106 
E-Mail id: - jmrc.snt.ph1c1d@ jaipurmetrorail.in; 

 

26.12.2025 

hrs).Bid submission end date 29.01.2026(18:00 

Date & time of opening of Bid  30.01.2026 at 11:30 hrs.  

CONTRACT DC No. JP/JS02 (Phase 1C and 1D)/ Vol-1 – NIB Page 4R of 9(A3) 
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Contract DC No.JP/JS02 (Phase 1C & 1D): “Design, Manufacture, Supply, Installation, Testing and Commissioning 
of Signaling & Train Control System for JMRC 1C & 1D” 

 

 

CONTRACT DC No. JP/JS02 (Phase 1C and 1D)/VOL-6/BoQ/Pricing Document 
Page 6R of 38(A3) 

 

SECTION EW-1C and 1D 
 

Cost Centres Description of Cost Centres Rupee Amount (INR) 

A  Preliminaries and General Requirements  

  

B  Detailed Design 

C  Manufacture and Delivery  

D  Installation and Site Testing 

E Partial Acceptance Test, System Acceptance 
Tests 

F Integrated Testing and Commissioning, Train 
Tests 

SECTION TOTAL CARRIED TO BID TOTAL   

 

 

 

SECTION MS - Miscellaneous 
      

Cost Centres 
Description of Cost Centres 

Rupee Amount (INR) 

A  
Training, Contract Spares and Special 
tools, DLP Support   

B  Operating and Maintenance Manual 
SECTION TOTAL CARRIED TO BID TOTAL   
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Contract DC No.JP/JS02 (Phase 1C & 1D): “Design, Manufacture, Supply, Installation, Testing 
and Commissioning of Signalling & Train Control System for JMRC 1C & 1D” 

7R of 14(A3) 
CONTRACT DC No: JP/JS02 (Phase 1C & 1D)/Vol-2/SCC 

 

 

recoverable from the Contractor by the Employer; 
 
2. require the Engineer to determine and certify a reasonable 
reduction in the Contract Price, or 

 
3. if the defect or damage is such that the Employer has been 
deprived of substantially the whole of the benefit of the Works 
or parts of the Works, terminate the Contract in respect of such 
parts of the Works as cannot be put to the intended use, the 
Employer shall then be entitled to recover all sums paid for such 
parts of the works together with the cost of dismantling the 
same, clearing the site and retiming Plant, Rolling Stock and 
Materials to the Contractor. 

14. Sub Clause 11.1 This clause is to be read in conjunction with GCC Sub Clause 
11.1, ITB clause C2.4, C2.5, C2.6 
The Contract Price Inclusions / Exclusions 

The Contract Price shall be as specified in Clause-4 of the 
Contract Agreement as given in Appendix-7 of Contract Form. 

The rates and prices quoted in the Bill of Quantities shall be 
quoted separately in Indian Rupees. 
The bidder shall quote lump sum price inclusive of all 
Central/State/Local taxes (except GST and custom duty which 
will be paid extra as applicable), duties, levies, cess on duties, 
freight, insurance and all other incidental charges required to 
fulfill the contract requirements including statutory deduction 
viz., TDS towards Income Tax/GST/Works Contract Tax 
/Labor Cess and any other Tax etc. and except Custom duty/ 
exemptions thereto, to the extent the same are applicable and 
available. 

15. Sub Clause 11.1.3 Clause to be read as per Annexure-1 to SCC. 

16. Sub Clause 11.1.4 Following to be read in conjunction with GCC sub clause: 
 
Changes in Laws and Regulations: 
Any new taxes/duties/Laws or any statutory variation in the 
existing taxes/duties/laws applicable to the JMRC project 
during the contractual completion shall be to the employer’s 
account i.e. reduction is to be passed on to the employer and 
increase to be reimbursed by the employer, The contractor shall 
furnish the documentary evidence in support of their claims for 
reimbursement from JMRC, However, any increase in cost due 
to new taxes/duties/laws or any statutory variation in the 
existing taxes/duties/laws applicable to the JMRC project 
during extended contractual period due to contractors fault shall 
be to contractor 
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Annexure-1 to SCC (Refer Addendum A3) 

S.No. Clause Description  

15 Sub 
Clause 
11.1.3 

Adjustments for Changes in Cost: 
(i) Adjustment in contract price on account of inflation: 
- 
The rates as per the accepted Bill of Price bid shall be applicable till the 
completion of the Work and will be varied only to the extent of 
permissible price variation under this Clause. However, this adjustment 
shall be to the extent that full compensation for any rise or fall in costs 
to the Contractor if not covered by the Price variation formula, the rates 
in the accepted Price Bid shall be deemed to include amounts to cover 
the contingency of such rise or fall in costs. 
Payment as per the contract shall be subject to adjustment in accordance 
with the following Price Variation formula, and other terms given herein, to 
provide for variation in the market rates of inputs like labour, materials 
and power/fuel during the currency of the Contract: 
V = Vl + Vf + Vm 
Where, 
V = Total adjustment on account of all factors 
Vl = Adjustment on account of labour component 
= p x R x (I – Io) / Io 
Vf = Adjustment on account of Fuel & Power component 
= q x R x (Wf – Wfo) / Wfo 
Vm = Adjustment on account of Material 
= r x R x (Wm – Wmo) / Wmo 
P = Cost Coefficient of Labour to the Total Cost 
= 0.30 
q = Cost Coefficient of Fuel and Power to the Total Cost 
= 0.15 
r = Cost Coefficient of other Material to the Total Cost 
= 0.25 
Note: p+ q + r = 0.70, balance 0.30 shall be fixed 
component 
R = Gross value of the work done by the Contractor for the period of work 
under consideration, after excluding there from the cost of any materials 
supplied free or at fixed rate to the Contractor 
Io = Consumer Price Index for Industrial workers, published by Labour 
Bureau, Govt. of India as applicable to Jaipur area for the previous month 
in which the bid was opened. 
I = Average of monthly Consumer Price index for Industrial workers 
published by Labour Bureau, Govt. of India as applicable to Jaipur area 
for the period of work under consideration.  
Wfo = Whole Sale Price Index (Averages) for Fuel & Power, as published 
in the RBI Bulletin for the previous month in which the bid was opened. 
Wf= Wholesale Price Index (Averages) for Fuel & Power, 
as published in the RBI Bulletins for the period of work under 
consideration. 
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Wmo= Whole Sale Price Index (Averages) for All Commodities as 
published in the RBI Bulletin, for the previous month in which the bid was 
opened. 
Wm = Wholesale Price Index (Averages) All Commodities as published in 
the RBI Bulletins for the period of work under consideration. 
Note: 
• The Wholesale Price indices as published by Economic Advisor, 
Ministry of Commerce and Industry are based on 2011-12 series. 
• For bids to be executed outside Delhi, minimum daily wage issued by 
Chief Labour Commissioner (central) of the respective area is to be 
taken. 
Period of work under consideration will mean as under; 
a) In the case of first “On- account Bill” the period from the month in which 
the bid was awarded to the month of measurement of the first bill. 
b) In the case of second and subsequent “On-account” and Final bills, the 
period from the date of measurement for previous bill to the date of 
measurement of that bill. 
Note: Responsibility of arranging the published indices/minimum wages 
desired by the Employer or the Engineer shall rest with the Contractor. 
Procedure in case of Delay in Availability of Final Indices: 
Where the final Price/ minimum wages Indices are not available, while 
making payment towards on-account bills, payment towards Price 
Variation will be made on provisional basis based on the indices/ 
minimum wages available, to be adjusted in subsequent bills as and 
when the final Indices/ minimum wages figures become available. 
(ii) Price Variation for Extra Items 
Normally, no price variation clause shall be applicable to any extra 
item/new rates not originally included in the accepted Price Bid and for 
which the rates are fixed separately under clause 12 of GCC. 
It shall, however be open to the Engineer to accept price variation clause 
in such cases where the rates are not based on actual and work is likely 
to continue for more than one year. 
(iii) Adjustment on Account of Price Variation 
Adjustment on account of Price Variations may be positive (in which case 
an additional amount shall be paid to the Contractor), or negative (in 
which case the amount of Price Variation shall be recovered from the 
Contractor). Adjustment on account of Price Variation shall be calculated 
separately, for each period, between two successive dates of 
measurements for bills and paid along with each bill or separately as 
claimed by the contractor. 
After verifying the bill, the Engineer shall certify the adjustment amount 
and advise the same to the Employer along with the ‘On Account’ bill. 
Should any extra amount be due to Contractor, the Employer shall pay 
the same as far as possible within 28 days of certification by the 
Engineer. Any amount due from the Contractor on account of negative 
adjustment shall be recovered from his pending payments at the earliest. 
(iv) Price Variation during Extended Period of Completion  
The price adjustment as worked out above i.e. either increase or 
decrease will be applicable up to the stipulated date of completion of the 
work including the extended period of completion where such extension 
has been granted under Clause 8.4.1 of GCC [Extension of Time for 
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Completion] or it is specifically mentioned that extension is with price 
variation also.  
If the Contractor fails to complete the Works within the Time for 
Completion, adjustment of prices thereafter shall be made using either (i) 
each index or price applicable on the date 49 days prior to the expiry of 
the Time for Completion of the works, or (ii) the current index or price: 
whichever is more favourable to the Employer. 
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Name of the Bidder: Alstom Transport India Limited

Sr. 
No.

Volume
No./Part No.

Clause No. and 
Page No.

Bid Condition  Bidder’s Queries JMRC  Reply to Bidder

1
Vol. 6 - Pricing 

document

Schedule H- 
Miscellaneous 

(additional 
requirements)

Page 949/1265

Item No.2 - 3rd party Control table verification
Item No.3 - Furniture

Bidder requests to delete both these items as they are not part of GCC, PCC, GS
and PS.

Bidder to folllow bid conditions.

2
Vol.1-GS

GS : 2.6.11,  3.5.3, 
9.2.4, 9.2.5, 9.2.6, 
App. 5  section 5, 

8.3, 
PS : 3

Type test & Factory acceptance Test requirements
Bidder requests to delete all Type tests requirements for products which are been used in 
existing JMRC tender or elsewhere in INDIA metro projects.

Bidder to folllow bid conditions.

3
Vol - 4 PS

4.7, 4.7.1, 4.10.4
Signalling headway systeam shall provide a theorital
signalled headway of 210 seconds or better on entire line
2

Bidder requests to review the headway values provided in the RFP document. The 
theoretical (i.e Design) headway mentioned as 210 seconds, whereas operation Headway 
mentioned as 180 seconds. Theoretical Headway shall be lesser than Operational Headway.

Bidder to folllow bid conditions.

PRE BID QUERIES REPLIES (LOT-3)

JAIPUR METRO RAIL CORPORATION LIMITED

Name of Work : “DESIGN, MANUFACTURE, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF TRAIN CONTROL & SIGNALLING SYSTEM FOR JMRC 1C & 1D”

TENDER NO. JP/JS02 (Phase 1C & 1D)

TENDER NO. JP/JS02 (Phase 1C and 1D) Page  1 of  1
RajKaj Ref No.: 

20099467
eSign 1.0



Sr. 
No.

Volume
No./Part No.

Clause No. and 
Page No.

Bid Condition  Bidder’s Queries JMRC  Reply to Bidder

Bid submission start date 01.01.2026 (09:00 hrs). Bidder would like to highlight that preperation and internal approval process, Bidder requires

JAIPUR METRO RAIL CORPORATION LIMITED

Name of Work : “DESIGN, MANUFACTURE, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF TRAIN CONTROL & SIGNALLING SYSTEM FOR JMRC 1C & 1D”

TENDER NO. JP/JS02 (Phase 1C & 1D)

Name of the Bidder: Alstom Transport India Limited

PRE BID QUERIES REPLIES (LOT-4)

1
Addendum A1

4R

Bid submission start date 01.01.2026 (09:00 hrs).
Bid submission end date 15.01.2026 (18:00 hrs) in hard copy at office of undersigned 

Bidder would like to highlight that preperation and internal approval process, Bidder requires
sufficient time to submit the bid. In this regard, we request JMRCL to extend the Bid
submission date by 1 week from the current bid submission date of 15.01.2025 (i.e. 
extension up to 23.01.2026 as requested in our initial queries.

Addendum no. 4R of A3 issued for revised tender timeline.

2
JMRC Reply to Pre 

bid query 
SL No 9

VO1-1, FOB 
Liquidated Damages 

for Delay

i) Liquidated damages shall be levied as given in Appendix 4 of Contract Forms for not
achieving the 
respective key date. Liquidated Damage as 0.01% of the fixed lump sum price per week
of delay for 
the key dates. 
(ii) The maximum limit of Liquidated Damages shall be 10% of the total Contract Value. 

1) Bidder request to specify the weekly Liquidated Damage as 0.01% of the fixed lump sum
price value of delayed milestone and not on contract value per week of delay for the key
dates. 
2) Any imposition of LD on account of delay in accomplishing Key Dates will be
waived and LD amount if deducted will be returned (without interest) provided
Contractor is able to accomplish key date KD7 (as per contracted schedule).
3) Bidder request to remove the Liquidated Damages aplicability from the KD8 (ROD)

as date of opening of the section for revenue services which is not in control of the
contractor.

Bidder to folllow bid condition.

4.4.4 Service Life
4.4.4.1 All components, materials, software and other support required to repair and
service all Train Control and Signalling System shall be available for at least 20 years from 

Reqt to be rephrased to:
All components, materials, software and other support required to repair and service all Train
Control and Signalling System shall be available for at least 20 years from the Employer’s

3
JMRC Reply to Pre 

bid query 
SL No 11

Vol-4/Employer's 
Requirement- 
particular-(PS) 

Vol-2 SCC 
PS 4.4.4 

Additional Clause 28 

service all Train Control and Signalling System shall be available for at least 20 years from 
the Employer’s Taking over of the Works or Section. The exception to this shall be the
central control equipment, which shall be available for at least 10 years from the
Employer’s Taking over of the Works or Section.

Additional Clause 28
CAMC works
JMRC shall enter in to AMC of 1C/1D section after nominal DLP period of 2 years at
mutually agreed conditions with bidder.

Control and Signalling System shall be available for at least 20 years from the Employer’s
Taking over of the Works or Section, subject to JMRC shall enter into CAMC of 1C & 1D
section after nominal DLP period of 2 years. 
This AMC contract shall be renewed periodically and maintained continuously
throughout the 20-year (10 + 10) years  of service life.

Bidder request to add the below clause similar to Jaipur 1A and 1B CAMC Contract
(NIB NO.:-JMRC/O&S/S&T/NIB/2025-26/13)

Bidder to folllow bid condition.

Price Adjustment
The price adjustment shall be done in accordance with provisions of SCC Clause 15 and
sub clause 11.1.3
Sub Clause 11.1.3
The Contract is designed based Lump sum price Contract, no adjustment for changes in
cost is applicable. The fixed lump sum price shall be apportioned by the Contractor
amongst the various cost centers in accordance with the Appendix-1 of the Contract
Forms.

Price adjustment - Design & Build
Alstom request JMRCL to include Price Adjustment formula in contract price including
variation quantity on account of inflation similar to all recent tenders including recent
extension contract under execution under various Metro bodies. DMRC Line 10 DS-
06), recent extension tender such Mumbai L7/L9 (MS01A), Pune Metro (PMRP P1A-S-
01/2025) to be considered as reference.
Payment as per the contract shall be subject to adjustment in accordance with the following
Price Variation formula, and other terms given herein, to provide for variation in the market

4
JMRC Reply to Pre 

bid query 
SCC Clause 15, 

Sub Clause 11.1.3

rates of inputs like labour, materials and power/fuel during the currency of the Contract:
V = Vl + Vf + Vm
Where,
V = Total adjustment on account of all factors
Vl = Adjustment on account of labour component
= p x R x (I - Io) / Io
Vf = Adjustment on account of Fuel & Power component = q x R x (Wf - Wfo) / Wfo
Vm = Adjustment on account of Material = r x R x (Wm - Wmo) / Wmo
P = Cost Coefficient of Labour to the Total Cost = 0.30
q = Cost Coefficient of Fuel and Power to the Total Cost = 0.15
= Cost Coefficient of other Material to the Total Cost = 0.25
Note: p+ q + r = 0.70, balance 0.30 shall be fixed component Refer enclosed Addendum 7R, Annexure 1 of A3

TENDER NO. JP/JS02 (Phase 1C and 1D) Page  1 of  4
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Sr. 
No.

Volume
No./Part No.

Clause No. and 
Page No.

Bid Condition  Bidder’s Queries JMRC  Reply to Bidder

SL No 14
Sub Clause 11.1.3 Note: p+ q + r = 0.70, balance 0.30 shall be fixed component

R = Gross value of the work done, in respective currencies by the Contractor for the period of
work under consideration, after excluding there from the cost of any materials supplied free or
at fixed rate to the Contractor.
Io = Consumer Price Index for Industrial workers, published by Labour Bureau, Govt. of India
as applicable to All India  for the previous month in which the bid was submitted.
I = Average of monthly Consumer Price Index for Industrial workers published by Labour
Bureau, Govt. of India as applicable to All India for the period of work under consideration.
Wfo = Whole Sale Price Index (Averages) for Fuel & Power, as published in the RBI Bulletin
for the previous month in which the tender was submitted.
Wf= Wholesale Price Index (Averages) for Fuel & Power, as published in the RBI Bulletins for 
the period of work under consideration.

5
JMRC Reply to Pre 

bid query 
SL No 8, LOT 2

 APPENDIX V – KEY 
DATES

APPENDIX V – KEY DATES Access Dates are missing in the RFP. Bidder request JMRC to provide the Access Dates.
Access dates are imperative for planning & schedling of our executive activites , hence would
request you to kindly reconsider, providing these details.

Tentative access date are as under:-

Vol-2 Extension of Time 8.4.1 Bidder observed as per RFP clause. only Extention of Time (EOT) will be granted by JMRCL

Wmo= Whole Sale Price Index (Averages) for All Commodities as published in the RBI
Bulletin, for the previous month in which the tender was submitted.
Wm = Wholesale Price Index (Averages) All Commodities as published in the RBI Bulletins
for the period of work under consideration.

6
JMRC Reply to Pre 

bid query 
SL No 10, LOT 1

Vol-1 - NIB 
Completion period of 

the Work 
Vol-2 GCC 8.4

Vol-2 Extension of Time 8.4.1 Bidder observed as per RFP clause. only Extention of Time (EOT) will be granted by JMRCL
without any delay compensation which is not attributable to contractor. 
Accordingly, Bidder request JMRC to provide cost compensation in case of delay for reasons
not attributable to contractor. Accordingly Bidder request JMRC to include delay cost
compensation methodology as per standard practise.

Bidder to folllow bid condition.

7
Addendum 1

PS
Clause 3.2.1.2(22) 

Additional 

Cyber security in Signalling systems is crucial for ensuring safe, uninterrupted, and fail-
safe train operations in an increasingly digital infrastructure. Modern metro systems use
networks that are vulnerable to cyber threats such as unauthorized access, data
tampering, malware attacks, and service disruption. To mitigate these risks, Signalling
system must ensure provision for cyber security frameworks must integrate strong
network segregation, data transmission, role-based access control, intrusion detection
and prevention as per international standards like IEC 62443 and ISO 27001. Regular
Risk Assessment, vendor risk assessments, and operator training further enhance
resilience, ensuring both passenger safety and operational integrity.

1) Bidder understanding Cyber Security as specified in the tender document is applicable only 
for Phase 1C & 1D. Please confirm

2) Bidder request JMRC to amend the following clause as 
Cyber security in Signalling systems is crucial for ensuring safe, uninterrupted, and fail-safe
train operations in an increasingly digital infrastructure. Modern metro systems use networks
that are vulnerable to cyber threats such as unauthorized access, data tampering, malware
attacks, and service disruption. To mitigate these risks, Signalling system must ensure
provision for cyber security frameworks must integrate strong network segregation, data
transmission, role-based access control, intrusion detection and prevention as per
international standards like IEC 62443 and ISO 27001. Regular Risk Assessment, vendor
risk assessments, and operator training further enhance resilience, ensuring both passenger
safety and operational integrity.

Will be dealt at design level

8

JMRC Reply to Pre 
bid query 
SL No 13

SHE 

6.2.6.1

** Safety/Environment personnel should be as per Conditions of Contract on Safety &
Health and Environment. 

As per ITB Annexure 3 [As per clause C12.1], note "** Safety/Environment personnel should
be as per Conditions of Contract on Safety & Health and Environment."

Bidder request JMRC to allow Housekeeping Manager on Third party payroll or any external
agency instead on the payroll of the main contractor only till scheduled ROD as per contract.

Kindly confirm bidder's proposal.

Bidder to folllow bid condition.

TENDER NO. JP/JS02 (Phase 1C and 1D) Page  2 of  4
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Sr. 
No.

Volume
No./Part No.

Clause No. and 
Page No.

Bid Condition  Bidder’s Queries JMRC  Reply to Bidder

9

Volume 7
Condition of Contract 
on Safety & Health 

Clause No. 6.1.5, 
page no. 15

and ITB, Annexure-3, 

As per ITB Annexure 3 [As per clause C12.1], note "** Safety/Environment personnel should
be as per Conditions of Contract on Safety & Health and Environment."

Bidder proposes JMRC to consider one Senior Safety Manager position on Main contractor
payroll till ROD as per project schedule and other positions like Junior Safety (Fire) Manager,
Junior Safety (Electrical) Manager & Safety Steward are on Third party payroll or any external
agency. 

Kindly confirm bidder's proposal.

Bidder to folllow bid condition.

on Safety & Health 
And Environment 

and ITB, Annexure-3, 
Page no 30

2 II. Provision of two no. of Chauffeur driven air-conditioned car (mileage 3000 kms per
month) (SUV, Toyota (Crysta) or similar), round the clock one for inspection and other 
for emergency requirements by ‘The Engineer’ or it’s representative, throughout the
contract period. Vehicles should be available at the control room round the clock.

Bidder request to kindly clarify the following queries related to engineer's car requirement 

1. Mileage 3000 kms / month is for both the Cars combined? Please confirm

2. As 'the Employer Engineer' will be working in general shift during project phase, we feel the
inspection car is required during day time only. Please confirm

3. The emergency requirement car will be required only during daytime? Please confirm

1. Provision of two no. of Chauffeur drien air-conditioned car 
(mileage 3000 Kms per month for each car) (SUV, Toyota 
(Crysta) or Similar), round the clock one for inspection and 
other for emergency requirements for the Engineer and the Volume 3

4. Both the Cars (Inspection & Emergency) are required till the ROD of last section during day 
time only? Please confirm

5. SUV, Toyota (Crysta) or similar - Bidder request JMRC to consider Chauffeur driven air-
conditioned Swift Dezire or similar Sedan car in good condition. Please confirm

other for emergency requirements for the Engineer and the 
Employer.

2,3,4,5 : Bidder to follow bid conditions.

1) General 
This Chapter of this General Specification specifies the other miscellaneous requirements
to be fulfilled by the JP/JS02 signalling Contractor. The requirements specified herein
shall be to assist the Project Engineer in effect the discharge of his duties commencing
from issuance of Letter of Acceptance and shall continue up to 12 months post ROD of 
phase 1C & 1D. 

Bidder request JMRC to remove the car requirement after ROD of Phase 1C & 1D. 

Bidder to folllow bid condition.

Annexure B Section 

Bidder understands Cost center C is purely dedicated for material, so installation and site 
testing is typo error. Please confirm.

JMRC Reply to Pre 
bid query 
SL No 39

Volume 3
Requirements-

General Specification
(GS)

Appendix-10
Miscellaneous, 

Clause - 2) Scope of 
work

10

11
Vol. 6 - Pricing 

document

Annexure B Section 
Summaries
Page 36/90

Bid corrigendum

Bidder to folllow bid condition.

12

JMRC Reply to Pre 
bid query 
SL No 15

Vol-4/Employer’s 
Requirement- 
particular-(PS)

Pricing Document

3.2.2 Services

Schedule H- 
Miscellaneous 

(additional 
requirements)

(3) Assist and provide all information, documents required by Independent safety
assessor, if appointed by JMRC;
Item No. 01 / Description : ISA

Bidder understands ISA will be appointed by engineer/Employer.

Bidder requests to delete Item No. 01 / Description : ISA under Schedule H-
Miscellaneous (additional requirements)

Bidder to folllow bid condition.
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Clause No. and 
Page No.

Bid Condition  Bidder’s Queries JMRC  Reply to Bidder

13

JMRC Reply to Pre 
bid query 
SL No 17

Employer’s 
Requirement- 
particular-(PS)

APPENDIX H – 
VIDEO SCREEN

The existing video wall with adding two cubes to it, shall be used for phase-1C and 1D,
the contractor shall make necessary modification in software/hardware to make it
compatible for running application of phase- 1A, 1B and phase-1C and 1D. The contractor
to also ensure the availability of two spare ports at controller after the addition of two
cubes.

Bidder requests to delete this clause. The existing ATS HMI will be augmented with Ph 1C
&1D tracks. 
As the existing commissioned Videowall is robust enough to display extension track of Ph 1C
& 1D.

There will be no additional Videowall cubes added.
Bidder to folllow bid condition.

Vol. 6 - Pricing 

Schedule H- 
Miscellaneous 

Item No.2 - 3rd party Control table verification Bidder understands Control Table verification is done by the Engineer/Employer. 
Contractor at his side, as part of process; design, verification & validation of Control Table is
done & report shared with Engineer/Employer.

14
Vol. 6 - Pricing 

document

Miscellaneous 
(additional 

requirements)
Page 949/1265

done & report shared with Engineer/Employer.

This Item shall be deleted from Schedule H- Miscellaneous (additional requirements) Page
949/1265

Bidder to folllow bid condition.

15
JMRC Reply to Pre 

bid query 
SL No 23

FORM OF BID – 
APPENDIX 1 

Amount of Professional Indemnity Insurance (PII) 
AOA (any one accident) limit equal to 6% of the contract value against Schedule ‘A’ of
BOQ in respect of ‘design and construct’ with AOY (any one year) limit of 2 incidents in a
year. In the Professional Indemnity insurance Policy the deductible amount shall not
be more than 5% of AOA limit. PII Policy shall be obtained within four weeks from ‘date
of commencement’ and shall be valid for five years after date of issue of ‘Performance
Certificate’. Wherever the contractor submits policy for shorter period / annual renewable
policy, the same shall be renewed before its expiry date. In such situation, the
performance guarantee shall be retained till required validity period. The contractor’s
submission of such shorter period / renewable policy shall be construed as their
irrevocable consent for retention of the performance guarantee.

Bidder request JMRC to allow Annual Master PII insurance program for PII Insurance and
accordingly request to remove the capping of deductibles in the clause.( inline with JMRC 1A
& 1B Contract)

Bidder to folllow bid condition.

In the JMRC Reply to Pre Bid query it was carified that Bidder request JMRC to align the Appendix-K of COF (Addendum) as per reply to queries, as

16
JMRC Reply to Pre 
bid query SL No 19

Vol-2/Contract Forms 
Appendix K Man Day 

Rates

In the JMRC Reply to Pre Bid query it was carified that
"Mentioned man day are only for reference purpose. Refer addendum for updated COF
Appendix K. (Page 67R of COF and BOQ 37R)" and below note added in the addendum
"There are maximum manday rates to be filled by bidder as per appendix-k of COF,
However, payment shall be done as per actual on producing documents by contractor as
paer employer requirement."

Bidder request JMRC to align the Appendix-K of COF (Addendum) as per reply to queries, as
suggested below

These are maximum reference manday rates to be filled by bidder as per appendix-k of COF.
However ripayment shall be done as per actual on producing documents by contractor as per
employer requirement

Bidder to folllow bid condition.
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