

1. TENDER DETAILS:

Tender Name: OPEN TENDER FOR SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE

Tender No: JMRC/O&S/RS/2016-17/007

2. TENDER EVALUATION COMMITTEE

Technical Evaluation Committee nominated by GM/RS at n/123 is as under


1. JGM, (Rolling Stock) JMRC(As a conveyor)
2. DGM(S&T) JMRC
3. Sr. E.O. (Accounts)


3. MINUTES OF MEETING


- a) **Time and Date of tender opening meetings:** 1600 hrs on 23th Nov 2016
- b) **Venue of meetings:** Office of GM/RS, Room no. 208 ,2nd Floor, Admin Building, Metro Maintenance Depot, Near ganga jamuna petrol pump, Mansarovar, Jaipur-302020
- c) **Tender opening committee nomited by GM/RS at n/111 and committee attended the meeting are as under.**
 - (i) Sh. Ram chander Rager, Mgr(RS)
 - (ii) Sh. S.K.Madan, Mgr(Civil)
 - (iii) Sh. Narendra Jain, (EO/Finance)

4. Background:

Jaipur Metro Rail Corporation (JMRC) Ltd. invited tenders for "OPEN TENDER FOR SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE"


Sr. EO (Accounts)


DGM (S & T)


JGM (RS)

The technical cum financial bid of tender for "OPEN TENDER FOR SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE" was opened in the office of GM/RS by the following members on dated 23.11.2016 at schedule time 04 PM.

- i) Sh. Ramchander Rager, Mgr(RS)
- ii) Sh. S.K. Madan, Mgr(Civil)
- iii) Sh. Narendra Jain, (EO/Finance))

No firm's representative present during the opening of the tender.

Three tenders were received as below and all three were opened by the committee member.

- i) 1/3- NIPUN AGRO ENG. PVT LTD.
- ii) 2/3 - HVR Projects Pvt. Ltd.
- iii) 3/3- Aakriti Creation

5. Scrutiny of technical evaluation committee members about all three bids are as under:


The committee in its meeting held detailed scrutiny of the documents and evaluated the received bids. Discussions held are detailed hereunder.


6. DISCUSSION

The Evaluation committee members discussed regarding the received tenders of three firms and evaluated the bids in detail. The technical bid evaluation details were concurrently summarized in tabulated form by considering

- (1) Full fillment of eligibility conditions.
- (2) Similar works carried out by the firms


Sr. EO (Accounts)


DGM (S & T)


JGM (RS)

7. TECHNICAL ELIGIBILITY: Whether eligibility fulfilled by ANY of the following conditions:

Eligibility conditions	1/3 NIPUN AGRO ENG. PVT LTD.	2/3 HVR Projects Pvt. Ltd.	3/3 Aakriti Creation
Work Experience a. Three similar satisfactorily completed works each costing not less than the amount equal to 40% of Estimated Cost. i.e. Rs.63200/- or b. Two similar satisfactorily completed works each costing not less than the amount equal to 50% of Estimated Cost. i.e. Rs.79000/- or c. One similar satisfactorily completed work costing not less than the amount equal to 80% of Estimated Cost. i.e. Rs.126400/-	Yes	Not mentioned	Yes
Does it fulfill requirement with respect to work experience?	Yes	No	Yes
I. Valid VAT/TIN/CST registration & service Tax registration certificate	Yes(cp-164,157 to 161)	No	Yes (cp-100)
II. Valid PAN card	Yes(cp-162)	No	Yes (cp-99)
III. Agency have submitted Only one tender	Yes	No	Yes
IV. Bid document each page signed	Yes	Yes	Yes
V. Cost of Tender form(Rs.100) submitted	Yes	Yes	Yes

Ar
5/12/2016
Sr. EO (Accounts)

Ar
5/12/2016
DGM (S & T)

Ar
5/12/2016
JGM (RS)

192

Eligibility conditions	1/3 NIPUN AGRO ENG. PVT LTD.	2/3 HVR Projects Pvt. Ltd.	3/3 Aakriti Creation
VI. Bid security	Yes(Firm registered in Dist Industries centre, Jaipur (Urban) & category of micro enterprise hence firm submitted EMD amountRs.975/-	No	Yes
VII. BOQ (Bill of Quantity) filled by firm	Yes	Yes (not filled)	Yes
VIII. Overall Qualified	Yes	No	Yes

8. SIMILAR WORKS EVALUATION AND ELIGIBILITY WITH RESPECT TO WORKS COMPLETED:

Company 1/3 NIPUN AGRO ENG. PVT LTD.

S. No.	Name of Work	Completed in Last Three years				Whether work is similar Yes/No	Whether Size of Project eligible Yes/No
		Year of Work order /P.O Placed	PO/Work Order	PO/ Work Order Value(Rs.)	Whether completion report submitted Yes/No		
1.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2016	30.16.2732.1.01633	4,52,928/-	No	yes	Yes(80% of Estimated cost) Cp-156
2.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2016	30-15-5249-1-50006	1,90,260/-	No	yes	Yes(80% of Estimated cost) Cp-155
3.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2015	42-15-5322-1-50360	39,558/-	No	yes	Not eligible Cp-153

Sr. EO (Accounts)

DGM (S&T)

JGM (RS)

4.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2016	70-15-5045-1-72089	7,440/-	No	yes	Not eligible Cp-152
5.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2015	42-15-5338-1-50276	95130/-	No	yes	Yes(50% of Estimated cost) Cp-151
6.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2015	42-15-5337-1-50275	52605/-	No	yes	Not eligible Cp-150
7.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2015	42-15-5335-1-50277	78120/-	No	yes	Yes(40% of Estimated cost) Cp-149
8.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2015	42-15-5334-1-50305	49770/-	No	yes	Not eligible Cp-148
9.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2015	42-15-5336-1-50306	41265/-	No	yes	Not eligible Cp-147
10.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2015	42-15-5339-1-50307	100800/-	No	yes	Yes(50% of Estimated cost) Cp-146
11.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2015	10.14.3797.1.00848	14,410.88/-	No	yes	Not eligible Cp-145
12.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2015	70.15.1467.1.01695	42,089.88/-	No	yes	Not eligible Cp-144
13.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2015	70.15.1470.1.01683	92,892.68/-	No	yes	Yes(50% of Estimated cost) Cp-143
14.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM	2015	30.14.1177.1.02439	76,430.08/-	No	yes	Yes(40% of Estimated cost)

Ar
5.12.2016
Sr. EO (Accounts)

Ar
5.12.2016
DGM (S&T)

Ar
5.12.2016
JGM (RS)

	STRUCTURE						Cp-142
15.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2015	66151557160368	49,358/-	No	yes	Not eligible Cp-138
16.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2016	42-15-5690-1-50048	19950/-	No	yes	Not eligible Cp-137
17.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2016	30.15.2698.1.00620	53,025/-	No	yes	Not eligible Cp-136
18.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2016	30.15.2105.1.00210	27,839.52/-	No	yes	Not eligible Cp-133
19.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2016	42-15-5654-1-50050	13875/-	No	yes	Not eligible Cp-131
20.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2016	30.16.1104.1.01592	92,273.35/-	No	yes	Yes(50% of Estimated cost) Cp-130
21.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2015	42-14-5839-1-50361	18284/-	No	yes	Not eligible Cp-128
22.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2016	30.15.2072.1.00454	83,159,75/-	No	yes	Yes(50% of Estimated cost) Cp-127
23.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2016	30.15.2635.1.00425	48,069/-	No	yes	Not eligible Cp-125
24.	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2016	43162095100161	23681/-	No	yes	Not eligible Cp-123

A
5-12-2016
Sr. EO (Accounts)

Amer
05/12/2016
DGM (S & T)

JGM
5/12/2016
JGM (RS)

Company 2/3 M/s HVR Projects Pvt.Ltd.

S. No.	Name of Work	Completed in Last Three years				Whether work is similar Yes/No	Whether Size of Project eligible Yes/No
		Year of Work order /P.O Placed	PO/Work Order	PO/ Work Order Value(Rs.)	Whether completion report submitted Yes/No		
No similar work orders have been submitted.							

Company 3/3 M/s Aakriti Creation

S. No.	Name of Work	Completed in Last Three years				Whether work is similar Yes/No	Whether Size of Project eligible Yes/No
		Year of Work order /P.O Placed	PO/Work Order	PO/ Work Order Value(Rs.)	Whether completion report submitted Yes/No		
1	SUPPLY AND ERECTION OF MILD STEEL PLATFORM STRUCTURE	2016	UEW/EC/16-17/005	1,65,000/-	Yes	Yes	Yes(80% of Estimated cost) Cp-98

9. Discussion:

M/S NIPUN AGRO ENG. PVT LTD. (1/3) has submitted work orders of similar works but not submitted work completion certificate. M/s HVR Projects Pvt.Ltd. (2/3) has not submitted valid PAN card copy, VAT registration certificate, similar works certificate and did not deposit tender security. Firm did not quote the rate in BOQ, hence M/s HVR Projects Pvt.Ltd. (2/3) not eligible in financial evaluation. M/s Aakriti Creation (3/3) has submitted work completion certificate (cp-98).

As
5.12.2016
Sr. EO (Accounts)

As
5/12/2016
DGM (S & T)

As
5/12/2016
JGM (RS)

10. **Conclusion**
M/S NIPUN AGRO ENG. PVT LTD. (1/3) and M/s Aakriti Creation (3/3) are eligible for financial evaluation.

11. Financial Bid evaluation Summary:

FIRM NO. & Name	Qty.	Unit	Rate/kg (To be filled by the Tenderer)	Total Amount (INR)	Remarks
1/3 NIPUN AGRO ENG. PVT LTD.	02 (Approx.) weight 1200kg each	No.	81.05/-	1,94,520/-	L2(23.11% higher from Estimated cost)
3/3 M/s Aakriti Creation			73/-	1,75,200/-	L1 L2(10.88% higher from Estimated cost)

12. Recommendation

The committee evaluate the quotation for full-fill the eligibility criteria as set out in the quotation and analysis of all the 03 received tender/quotation Based on the comparison chart firm (3/3) M/s Aakriti Creation quoted rate is 10.88% higher than from the estimated cost and also determined as L1. Therefore firm 3/3 M/s Aakriti Creation is recommended for award of the contract if accepted by the competent authority.

Committee recommendation is submitted for acceptance, modification or rejection please.

[Signature]
5.12.2016
Sr. EO (Accounts)

[Signature]
05/12/2016
DGM (S & T)

[Signature]
5/12/2016
JGM (RS)

[Handwritten Note]
GM(RS) Negotiation with most advantageous bidder is lowest bidder M/s Aakriti Creation may be undertaken for selection in such as per RTI PR 69. The justification for increase in such may be taken and revised evaluation may be put up again after negotiation.
10/08/2016
aml/RJ

(10/8)