Selection of Technical Consultant for
Updation/Review of DPR (July 2020) of Jaipur Metro Phase 2A &
Preparation of DPR for Phase 2B (Ambabari to Vidhyadhar Nagar) Request for Proposal

Letter of Invitation to Submit Proposals

F7(C-293) JMRC/Line 2 Structuring/2018-19/Part B Date: 28.02.2024

To

Director (Business Development)

DELHI METRO RAIL CORPORATION LIMITED
Metro Bhawan Fire Brigade Lane, Barakhamba Road,
New Delhi - 110001, India

Board No. - 011-23417910/11/12

Dear Sir

1. JMRC invites proposals to engage Delhi Metro Rail Corporation (DMRC) as Technical
consultant for Updation/Review of Detailed Project Report (July 2020) of Jaipur Metro Rail
Phase-2A (Sitapura to Ambabari) & Preparation of Detailed Project Report for extension of the
proposed Phase 2B from Ambabari to Vidhyadhar Nagar.

More details of the consultancy are provided in the Terms of Reference.
2. The RFP includes the following documents:

Section I : Instructions to Consultants
Section II : Bid Data Sheet

Section III : Terms of Reference

Section TV : Bidding Forms

Section V A : General Conditions of Contract
Section V B : Special Conditions of Contract
Section V C : Contract Forms

3. The proposal for the said consultancy are to be submitted by Delhi Metro Rail Corporation in
hard copy at address given below:

Sh. Akhilesh Kumar Saxena, Director (Project)
Jaipur Metro Rail Corporation Limited
Admin Building, Metro Depot, Bhrighu Path, Mansarovar
City: Jaipur (Rajasthan), Postal Code: 302020
Telephone (91-141) 2822781
Electronic mail address: dp@jaipurmetrorail.in

Website: www.transport.gov.in/jmrc

Yours sincerely,

29
Akhilesh Kumar Saxena
Director (Project)

A. K. SAXENA
Director (Project)
Jaipur Metro Rail Corporation Ltd.
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1.

Letter of Invitation to Submit Proposals

F7(C-293) JMRC/Line 2 Structuring/2018-19/Part B Date: 28.02.2024

To

Director (Business Development)

DELHI METRO RAIL CORPORATION LIMITED
Metro Bhawan Fire Brigade Lane, Barakhamba Road,
New Delhi - 110001, India

Board No. - 011-23417910/11/12

Dear Sir

JMRC invites proposals to engage Delhi Metro Rail Corporation (DMRC) as Technical
consultant for Updation/Review of Detailed Project Report (July 2020) of Jaipur Metro Rail
Phase-2A (Sitapura to Ambabari) & Preparation of Detailed Project Report for extension of the
proposed Phase 2B from Ambabari to Vidhyadhar Nagar.

More details of the consultancy are provided in the Terms of Reference.
The RFP includes the following documents:

Section I : Instructions to Consultants
Section I : Bid Data Sheet

Section I1I : Terms of Reference

Section IV : Bidding Forms

Section V A : General Conditions of Contract
Section V B : Special Conditions of Contract
Section V C : Contract Forms

The proposal for the said consultancy are to be submitted by Delhi Metro Rail Corporation in
hard copy at address given below:

Sh. Akhilesh Kumar Saxena, Director (Project)
Jaipur Metro Rail Corporation Limited
Admin Building, Metro Depot, Bhrighu Path, Mansarovar
City: Jaipur (Rajasthan), Postal Code: 302020
Telephone (91-141) 2822781
Electronic mail address: dp@jaipurmetrorail.in
Website: www.transport.gov.in/jmre

Yours sincerely,

Akhilesh Kumar Saxena
Director (Project)
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Important Instruction:- The Law relating to procurement “The  Rajasthan
Transparency in Public Procurement Act, 2012” [hereinafter called the Act] and the
“Rajasthan Public Procurement Rules, 2013 [hereinafter called the Rules] under the
said Act have come into force which are available on the website of State Public
Procurement Portal htip://sppp.rajasthan.gov.in Therefore, the Consultants are advised
to acquaint themselves with the provisions of the Act and the Rules before participating
in the procurement process. If there is any discrepancy between the provisions of the
Act and the Rules and this Request for Proposals Document, the provisions of the Act

and the Rules shall prevail.

1. Definitions

S.No | Particulars| Clause | Description

1.1 111 “Act” means the Rajasthan Transparency in
Public Procurement Act, 2012.

112 “Bid Data Sheet (BDS)” means such part of
the Instructions to Consultants used to reflect
specific assignment conditions.

LI “Client/Employer” means the Procuring
Entity i.e. Jaipur Metro Rail Corporation
Limited (JMRCL) with which the selected
Consultant signs the Contract for the
Services.

1.14 “Consultant” means the Bidder who may be
any entity or person including any Sub-
Consultant and other personnel who may
provide the Services to the Client under the
Contract.

1:1.5 “Contract” means the Contract signed by the

Parties and all the attached documents and the

appendices.

11.5 “Day” means a calendar day.

1.1.7 “Government” means the Government of
Rajasthan.

1.1.8 “Instructions to Consultants (ITC)” means

the document which provides short listed
Consultants with information needed to
prepare their Proposals.

1.1.8 “LOT” means the Letter of Invitation being
sent by the Client to the short listed
Consultants.

1.1.10 “Personnel” means professionals and support

staff provided by the Consultant or by any
Sub-Consultant and assigned to perform the
Services or any part thereof; “Foreign
Personnel” means such professionals and
support staff who at the time of being so
el Copn provided had their domicile outside India;
A e & “Local Personnel” means such professionals

Director
(Project)
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and support staff who at the time of being so
provided had their domicile inside India.

1.1.11

“Proposal” means the Technical Proposal and
the Financial Proposal submitted by the
Consultant.

1.1.12

“RFP” means the Request For Proposals
prepared by the Client for the selection of
Consultants.

1.1.13

“Rules” means the Rajasthan Transparency in
Public Procurement Rules, 2013.

1.1.14

“Services” means the work to be performed by
the Consultant pursuant to the Contract.

1.1.15

“Sub-Consultants” means any person or entity
to whom the Consultant, with the approval of
the Client, subcontracts any part of the
Services while remaining solely liable for the
execution of the Contract.

1.1.16

“Terms of Reference” (TOR) means the
document included in the RFP which explains
the objectives, scope of work, activities, tasks
to be performed, respective responsibilities of
the Client and the Consultant, and expected
results and deliverables of the assignment.

S. No | Particulars

Clause

Description

2. Introduction

2.1

2.1.1

The Client named in the Bid Data Sheet will
select a consulting firm/organisation (the
Consultant) from those listed in the Letter of
Invitation, in accordance with the method of
selection specified in the Bid Data Sheet.

This RFP consists of the following
documents: Section L: Instruction to
Consultants (ITC) Section II: Bid Data
Sheet (BDS)

Section I1I: Terms of Reference (TOR)
Section IV: Bidding Forms

Section VA: General Conditions

of Contract Section VB: Special
Conditions of Contract Section

VC: Contract Forms
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213 DMRC is invited to submit a Technical
Proposal and a Financial Proposal, or a
Technical Proposal only, as specified in the
Bid Data Sheet, for consulting services
required for the assignment named in the Bid
Data Sheet.
The Proposal will be the basis for contract
negotiations and ultimately for a signed
Contract with the selected Consultant.
2.14 Consultants should familiarize themselves
with local conditions and take them into
account in preparing their Proposals. To
obtain first-hand information on the
assignment and local conditions, Consultants
are encouraged to visit the Client before
submitting a proposal and to attend a pre-
proposal conference if one is specified in the
Bid Data Sheet. Attending the pre-proposal
conference is optional. Consultants should
contact the Client’s representative named in
the Bid Data Sheet to arrange for their visit or
to obtain additional information on the pre-
proposal conference. Consultants should
ensure that these officials are advised of the
visit in adequate time to allow them to make
| appropriate arrangements. Consultants will
bear all the expenses related to their visit.
2.1.5 The Client will timely provide at no cost to
the Consultants the inputs and facilities
specified in the Bid Data Sheet, and make
available relevant project data and reports.

2. 1.6 Consultants shall bear all costs associated
with the preparation and submission of their
proposals and contract negotiation. The
Client is not bound to accept any proposal,
and reserves the right to annul the selection
process at any time prior to Contract award
without assigning any reason and without
thereby incurring any liability to the
Consultants.

S. No Particulars | Clause | Description

3 Conflict of Interest et
3.1 3.L1 In addition to the provisions of Rule 81, the
Procuring Entity requires that Consultants
provide professional, objective, and impartial
advice and at all times hold the Client’s
interests paramount, strictly avoid conflicts
with other assignments or their own
corporate interests and act without any
consideration for future work.

£
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The Consultant shall not accept or engage in
any assignment that would be in conflict with
its prior or current obligations to other
employers, or that may place it in a position
of not being able to carry out the assignment
in the best interests of the Procuring Entity.

Without limitation on the generality of the
foregoing, Consultant and any of their
affiliates, shall be considered to have a
conflict of interest and shall not be hired,
under any of the circumstances set forth
below:

Conflicting
activities

3.1

A firm that has been engaged by the Client to
provide goods, works or services other than
consulting services for a project, and any of
its affiliates, shall be disqualified from
providing consulting services related to those
goods, works or services. Conversely, a firm
hired to provide consulting services for the
preparation or implementation of a project,
and any of its affiliates, shall be disqualified
from subsequently providing goods, works or
non consulting service resulting from or
directly related to the firm’s consulting
services for such  preparation  or
implementation.

Conflicting
assignment s

3.1.1.2

Consultant (including its Personnel and Sub-
Consultants) or any of its affiliates shall not
be hired for any assignment that, by its
nature, may be in conflict with another
assignment of the Consultant to be executed
for the same or for another Client. For
example, a Consultant hired to prepare
engineering design for an infrastructure
project shall not be engaged to prepare an
independent environmental assessment for
the same project, and a Consultant assisting a
Client in the privatisation of public assets
shall not purchase, nor advise purchasers of,
such assets. Similarly, a Consultant hired to
prepare Terms of Reference for an
assignment should not be hired for the
assignment in question.

Conflicting
relationships

a3

A Consultant (including its Personnel and
Sub- Consultants) that has a business or
family relationship with a member of the
Client’s staff who is directly or indirectly
involved in any part of (i) the
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preparation of the Terms of Reference of the
assignment, (ii) the selection process for such
assignment, or (iii) supervision of the
Contract, may not be awarded a Contract.

Consultants have an obligation to disclose
any situation of actual or potential conflict
that impacts their capacity to serve the best
interest of their Client, or that may
reasonably be perceived as having this effect.
Failure to disclose said situations may lead to
the disqualification of the Consultant or the
termination of its Contract.

3.13

No agency or current employees of the Client
shall work as Consultant under their own
organisation. Recruiting former employees
of the Client to work for their former
organisation is acceptable subject to
compliance of requirements of respective
service rules and provided no conflict of
interest exists. When the Consultant
nominates any serving government employee
as Personnel in their technical proposal, such
Personnel must have written certification
from their government or employer
confirming that they are on leave without pay
from their official position and allowed to
work full-time outside of their previous
official position. Such certification shall be
provided to the Client by the Consultant as
part of his technical proposal.

Unfair
Advantage

3.14

If a shortlisted Consultant could derive a
competitive advantage from having provided
consulting services related to the assignment
in question, the Client shall make available to
all shortlisted Consultants together with this
RFP all information that would in that respect
give such  Consultant any competitive
advantage over competing Consultants.

Code of
Integrity

3.1.5.1

The Consultants and their respective officers,
employees, agents and advisers shall observe
the highest standard of ethics during the
Selection Process.

Any person participating in the procurement
process shall,-

(a) not offer any bribe, reward or gift or any
material benefit either directly or indirectly
in exchange for an unfair advantage in
procurement process or to
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otherwise influence the procurement process;
(b) not misrepresent or omit that misleads or
attempts to mislead so as to obtain a financial
or other benefit or avoid an obligation;

(c) notindulge in any collusion, bid rigging or
anti- competitive behavior to impair the
transparency, faimess and progress of the
procurement process;

(d)not misuse any information shared
between the procuring Entity and the Bidders
with an intentto gain unfair advantage in the
procurement process;

(e) not indulge in any coercion including
impairing or harming or threatening to do the
same, directly or indirectly, to any party or to
its property to influence the procurement
process;

(f) not obstruct any investigation or audit of
a procurement process;

(g) disclose conflict of interest, if any; and
(h) disclose any previous transgressions with
any Entity in India or any other country during
the last three years or any debarment by any
other procuring Entity.

Breach of
Code of
Integrity by
the Bidder

3.1.9.2

The Procuring Entity shall, notwithstanding
anything to the contrary contained in this RFP,
reject a Proposal without being liable in any
manner whatsoever to the Consultant, if it
determines that the Consultant has, directly or
indirectly or through an agent, has breached
any provision of the Code of Integrity as
stated in ITC Sub-Clause 3.1.5.1 or has
engaged in any corrupt, fraudulent, coercive,
undesirable or restrictive practices in the
selection process. In such an event, the
Procuring Entity shall, without prejudice to its
any other rights or remedies under section
11(3), 46 and Chapter TV of the Act, forfeit
and appropriate the Bid Security or any other
Security =~ as  genuine  pre-estimated
compensation and damages payable to the
Procuring Entity for, inter alia, time, cost and
effort of the Procuring Entity in regard to the
bid, including consideration and evaluation of
such Consultant’s Proposal.

3.1.53

Consultants shall furnish information on
commissions and gratuities, if any, paid or to
be paid to agents relating to this proposal and
during execution of the :
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assignment if the Consultant is awarded the
Contract.

32

Eligibility

424

A Consultant may be a natural person, private
Entity, government-owned Entity or, where
permitted in the Bidding Document, any
combination of them with a formal intent to enter
into an agreement or under an existing agreement
in the form of a Joint Venture [JV], Consortium
or Association. In the case of a Joint Venture,
Consortium or Association: -

(a) all parties to the Joint Venture, Consortium
or Association shall sign the Bid and they shall
be jointly and severally liable; and

(b) a Joint Venture, Consortium or Association
shall nominate a representative who shall have
the authority to conduct all business for and on
behalf of any or all the parties of the Joint
Venture, Consortium or Association during the
bidding process. In the event the Bid of Joint
Venture, Consortium or Association is accepted,
either they shall form a registered Joint Venture,
Consortium or Association as company/ firm etc.
or otherwise all the parties to Joint Venture,
Consortium or Association shall sign the
Agreement.

322

A Consultant, and all parties constituting the
Consultant, shall have the nationality of India. In
case of International Competitive Bidding or
Joint Venture, Consortium or Association [where
permitted], the nationality of the Consultant and
all parties constituting the Consultant shall be of
India or a country not otherwise declared
ineligible by Government of India.

A Consultant shall be deemed to have nationality
of a country if the Consultant is a citizen or
constituted or incorporated, and operates in
conformity with the provisions of the Laws of
that country.

323

A Consultant should not have a conflict of
interest in the procurement in question as stated
in the Rule 81 and this Bidding document.

324

A Consultant shall not be eligible to apply for
this Services Contract in case it has been
debarred by
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Government of Rajasthan or the Procuring Entity
under section 46 of the Act or in case the
assignment is being financed with the funds of a
Development Partner, then by that Development
Partner and such a directive is in effect at the time
of the submission of this Proposal.

3.5

Pre-
condition for

applying

33.1

(a) The Consultant’s organisation should have
been in operations for at least last three years with
the proof of incorporation/ commencement of
business.

(b) In case of a company, Registration Certificate
issued by Registrar of Companies along with
Memorandum of Association (MOA)) be
submitted.

(¢) In case of a society, cooperative society,
Registration Certificate issued under Societies
Registration Act, Cooperative Socictics Act along
with copy of bye laws be submitted.

(d) In case of a partnership firm, Registration
Certificate issued by Registrar of Firms along
with power of attorney in favour of one partner
duly signed by all the partners of the firm.

(e) Any other equivalent document in case of any
other registered entity.

(f) GST Registration Certificate in the name of
the Consultant.

34

Eligibility of
Sub-
Consultants

3.4.1

Deleted

3.3

Only one
Proposal

3.5.1

Shortlisted Consultants (including the individual
members of any joint venture) shall submit only
one proposal either in its own name or as a part of
a Joint Venture. If a Consultant submits or
participates in more than one proposal, such
proposals shall be disqualified. However, this
does not limit the participation of the same Sub-
Consultant, including
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individual experts, in more than one proposal.
3.6 Proposal 3.6.1 The Bid Data Sheet indicates how long
Validity Consultants’ Proposals must remain valid after
the last date of submission of Proposals. During
this period, Consultants shall maintain the
availability of Professional staff nominated in the
Proposal. The Client will make its best effort to
complete negotiations within this period. Should
the need arise, however, the Client may request
Consultants to extend the validity period of their
proposals. Consultants who agree to such
extension shall confirm that they maintain the
availability of the Professional staff nominated in
the Proposal, or in their confirmation of extension
of validity of the Proposal, Consultants could
submit new staff in replacement, which would be
considered in the final evaluation for contract
award. Consultants who do not agree have the
right to refuse to extend the validity of their
Proposals.
3.7 Bid X B 4l Deleted
Security/ 312
Bid 3.7.3
Securing 3.74
Declaration 3.5
3.7.6
3.7.6
377
3.7.8
3.7.9
3.7.10

Director
(Project)
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S. No

| Particulars | Clause | Description

4 Clarification and Amendment of RFP Documents

4.1

41.1

Consultants may request a clarification of any of
the RFP Documents up to the number of days
indicated in the Bid Data Sheet before the proposal
submission date. Any request for clarification must
be sent in writing, or by standard electronic means
to the Client’s address indicated in the Bid Data
Sheet. The Client will respond in writing, or by
standard electronic means and will send written
copies of the response (including an explanation of
the query but without identifying the source of
inquiry) to all shortlisted Consultants. Should the
Client deem it necessary to amend the Bid
Document as a result of a clarification, it shall do
so following the procedure under clause 4.1.2.

i. At any time before the deadline for submission
of Proposals, the Client may amend the RFP
Documents by issuing an addendum in writing or
by standard electronic means. The addendum shall
be sent to all shortlisted Consultants and will be
binding on them. The Consultants shall
acknowledge receipt of all amendments. It shall
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also be uploaded on the State Public Procurement
Portal and the Procuring Entity’s web site, where
available.

ii. To give shortlisted Consultants reasonable time
in which to take an amendment into account in
their Proposals the Client may, if the amendment
is substantial, extend the deadline for the
submission of Proposals under due intimation to
the Consultants who have been issued the RFP by
the Procuring Entity and also by uploading it on
its official website and State Public Procurement
Portal.

il The Consultants may submit a modified
proposal to take into account the amendment of
RFP, prior to deadline for submission of
proposals.

S. No

Particulars

Clause

| Description

5. Preparation of Proposals

5.1

General

il

The Proposal, as well as all related
correspondence exchanged by the Consultants
and the Client, shallbe written in the language (s)
specified in the Bid Data Sheet.

In preparing their Proposal, Consultants are
expected to examine in detail the RFP document.

Material deficiencies in providing the information
requested may result in rejection of a Proposal.

5.13

While preparing the Technical Proposal,
Consultants must give particular attention to the
following:

A |

If a shortlisted Consultant considers that it may
enhance its expertise for the assignment by
associating with other Consultants in a joint
venture or sub-consultancy, it may associate with
cither (a) non-shortlisted Consultant(s), or (b)
shortlisted Consultants, if so indicated in the Bid
Data Sheet. A shortlisted Consultant must first
obtain the approval of the Client if it wishes to
enter into a joint venture with non-shortlisted or
shortlisted Consultant(s). In case of association
with non-shortlisted Consultant(s), the shortlisted
Consultant shall act as association leader. In case
of a joint venture, all partners shall be jointly and

severally liable and shall indicate who will act as

Director
(Projsct)
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the leader of the joint venture. A maximum
consortium of 05 members will be allowed by the
Procuring Entity.

5.1.3.2 | For Lump-sum based assignments, the Financial
Proposal shall quote the amount being bid by the
Consultant for the assignment which will be valid
across the professional man months required and
shall not be revised, unless expressly indicated
otherwise, in case the man months exceed the
agreed time duration for the said services.

5.1.3.3 | Alternative professional staff shall not be
proposed, and only one Curriculum Vitae (CV)
may be submitted for each position.

5.1.3.4 | Documents to be issued by the Consultants as part
of this assignment must be in the language(s)
specified in the Bid Data Sheet. If it indicates two
languages, the language in which the proposal of
the successful Consultant will be submitted shall
govern for the purpose of interpretation. It is
desirable that the firm’s Personnel have a working
knowledge of the Client’s national language.

52 Technical 3.2.1 Deleted (The deleted clauses were as per the
Proposal 5.2.1.1 | standard bidding document for Lumpsum contract
Format and 5.2.1.2 | issued by FD, GoR)

Content 52,13
52.14
5.2.15
5.2.1.6
523

5.3 Financial 531 The Financial Proposal shall be prepared using the
Proposals attached Bidding Forms (Fin-1 & Fin-II of

Section IV) and shall be submitted in scaled
envelope. It shall list all costs associated with the
assignment inclusive of all taxes except GST. The
GST shall be paid extra as applicable. However
bidder shall mentioned the GST rate and amount
separately in the financial proposal.
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5.4 Currencies 54.1 The unit rates and the Prices shall be quoted by
of Proposal the Consultants entirely in Indian Rupees and all
and payments shall be made in Indian Rupees., unless
Payments otherwise specified in Bid Data Sheet. Payment of

Local cost portion of the Price shall be made in
Indian Rupees.
542 DELETED
55 Taxes 5.5.1 The Consultant and its Sub-consultants and

Experts are responsible for meeting all tax
liabilities arising out of the Contract unless stated
otherwise in the Bid Data Sheet.

6. Submission, Receipt and Opening of Proposals

S.No. Particulars  Clause Description

6.1 Submission, . | 6.1.1 The original proposal shall contain no
Receipt and interlineations or overwriting, except as necessary
Opening of to correct errors made by the Consultants
Proposals themselves. The person who signed the proposal

must sign such corrections. Submission letters for
Financial Proposals should be in the format of
FIN-1 of Section IV. (Important note: With regard
to any arithmetic errors or increase and decrease
in the quantity shall be referred from As per Rule
64 and 73 of RTPPR 2013 and same may be
referred in Finance Department order no.

Th.3(1)faT Marfawfa72011 dated 04.02.2013)
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6.12

The Consultant or a person authorised by the
Consultant shall sign all pages of the original
Technical and Financial Proposals. The
authorization shall be in the form of a written
power of attorney accompanying the Proposal or
in any other form demonstrating that the
representative has been dully authorized to sign.

A Proposal submitted by a Joint Venture shall be
signed by all members so as to be legally binding
on all members, or by an authorized
representative who has a written power of
attorney signed by each member’s authorized
representative.

The signed Proposal shall be marked “Original”,
and its copies marked “Copy” as appropriate.
The number of copies is indicated in the Bid Data
Sheet. All copies shall be made from the signed
original. If there are discrepancies between the
original and the copies, the original shall prevail.

6.1.3

The original and all copies of the original
Financial Proposal (if required under the
selection method indicated in the Bid Data Sheet)
shall be placed in a sealed envelope clearly
marked “Financial Proposal” followed by the
name of the assignment, and with a warning “Do
Not Open With The Technical Proposal.” The
envelope containing the Financial Proposals
shall be placed into an outer envelope and sealed.
This outer envelope shall bear the submission
address, reference number and be clearly marked
“Do Not Open, Before [insert the time and date
of the submission deadline indicated in the Bid
Data Sheet]”. The Client shall not be responsible
for misplacement, losing or premature opening if
the outer envelope is not sealed and/or marked as
stipulated. This circumstance may be case for
Proposal rejection. If the Financial Proposal is
not submitted in a separate sealed envelope duly
marked as indicated above, this will constitute
grounds for declaring the Proposal non-
responsive.
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Request for Proposal

6.1.4

The Proposal or its modification must be sent by
hand or by post to the address/addresses
indicated in the Bid Data Sheet and received by
the Client no later than the time and the date
indicated in the Bid Data Sheet, or any extension
to the date.

It electronic submission of the Proposals is
requested, they must be submitted through the
website of State e-Procurement Portal,
http:/eproc.rajasthan.gov.in.  Any  proposal
received by the Client after the deadline for
submission shall be returned unopened.

6.1.5
6.1.6

6.1.7

Deleted

7. Proposals Evaluation

S.No.

Particulars

Clause

Description

7.1

General

Ak

From the time the Proposals are opened to the
time the Contract is awarded, the Consultants
should not contact the Client on any matter related
to its Technical and/or Financial Proposal. Any
effort by Consultants to influence the Client in the
examination, evaluation, ranking of Proposals,
and recommendation for award of Contract may
result in the rejection of the Consultants’
Proposal.

Notwithstanding the above provisions, from the
time of the Proposals’ opening to the time of
Contract award publication, if a Consultant
wishes to contact the Client on any matter related
to the selection process, it should do so only in
writing.

While evaluating the Proposals, the Client will
conduct the evaluation solely on the basis of the
submitted Technical and Financial Proposals.

7.2

Evaluation
of Technical
Proposals

121

Deleted

1.3

Financial
Proposals
for Quality
Based
selection

(QBS)

734

Deleted
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7% Public 7.4.1

Deleted
Opening
and
Evaluation
of Financial
Proposals
(for QCBS,
FBS, and
LCS
methods)
742 Deleted
Correction 7.43 Activities and items described in the Financial
of errors Proposal, shall be assumed to be included in the
prices of other activities or items.
7.43.1 | Deleted
7.43.2 | Ifa Lump-Sum contract form is included in the
RFP, the Consultant is deemed to have included
all prices in the Financial Proposal, so neither
arithmetical corrections nor price adjustments
shall be made. The total price, net of taxes
understood as per ITC Clause 7.5 below,
specified in the Financial Proposal (Form FIN-
1) shall be considered as the offered price.
7.5 Taxes F The proposal shall include all taxes, levies etc.
except GST
7.6 Conversion 7.6.1 For the evaluation purposes, prices shall be
to Single converted to Indian Rupees using the selling
Currency rates of exchange, source and date indicated in
the Bid Data Sheet.
o Evaluation | Deleted '
in case of
Quality and
Cost Based
Selection
(QCBS)
73 Evaluation 7.8.1 Deleted
in case of
Fixed-
Budget
Selection
(FBS)
79 Evaluation 7.9.1 Deleted
in case of
Least- Cost
Selection
(LCS)

8. Negotiations and Clarifications

S.No.| Particulars Clause

Description
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Request for Proposal

8.1 General 8.1.1 The negotiations (if any) will be held at the date
and address indicated in the Bid Data Sheet with
the Consultant or its representative(s) who must
have written power of attorney to negotiate and
sign a Contract on behalf of the Consultant.

8.1.2 Deleted
3.2 Availabilit 2.1 Deleted
y of Key
Experts
(Appendix
B)
8.2.2 Deleted
8.3 Technical 8.3.1 Deleted
negotiations
or
clarifications
8.4 Financial 8.4.1 As per RTPPR 2013 Rule 69.
negotiations
or
clarifications
8.4.2 Deleted
843 Deleted
8.5 Conclusion 8.5.1 The negotiations will conclude with a review of
of the the finalized draft Contract. To complete
negotiations negotiations the Client and the Consultant will
sign the agreed Contract.
9. Award of Conftract
S.No. Particulars  Clause Description
9.1 Award of 9.1.1 After completing negotiations and clarifications
Contract and prior to the expiration of the period of

validity of the Proposal, the Procuring Entity
shall inform the successful Consultant in writing,
by registered post or email, that its Proposal has

| been accepted. If the issuance of formal letter of

acceptance (LOA) is likely to take time, in the
meanwhile a Letter of Intent (LOI) may be sent
to the Consultant. The acceptance of an offer is
complete as soon as the letter of acceptance or
letter of intent is posted and/ or sent by email (if
available) to the address of the Consultant given
in the Proposal.
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Request for Proposal

In the written intimation of acceptance of its
Proposal sent to the successful Consultant, it
shall also be asked to execute an agreement in the
format given in the RFP on a non judicial stamp
of requisite value at his cost and deposit the
amount of Performance Security or a
Performance Security Declaration, if applicable,
within a period specified in the Bid Data Sheet or
where the period is not specified in the Bid Data
Sheet, then within fifteen days from the date on
which the LOA or LOI is despatched to the
successful Consultant.

Client shall promptly notify all Consultants who
have submitted proposals about the acceptance
of the successful offer and also place this
information on the State Public Procurement
Portal.

9.1.2

If the Consultant, whose Bid has been accepted,
fails to sign a written procurement contract or
fails to furnish the required Performance
Security or Performance Security Declaration
within the specified time period, the Procuring
Entity shall take action against the successful
Consultant as per the provisions of the Act and
the Rules. The Procuring Entity may, in such
case, cancel the procurement process or if it
deems fit, offer for acceptance the rates and
conditions of successful Consultant, to the
Consultant with next lowest or most
advantageous responsive Proposal.

The Consultant is expected to commence the
assignment on the date and at the location
specified in the Bid Data Sheet.

9.14

Refer to Bid Data Sheet for the type of
consultancy contract [Time Based or Lump Sum|
Based Contract]

Director
(Project)
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Request for Proposal

9.2.1

Performance Security shall be solicited from the
successful Consultant except the departments of
the State Government and undertakings,
corporations, autonomous bodies, registered
societies, co- operative societies which are
owned, controlled or managed by the State
Government and undertakings of Central
Government. However, a Performance Security
Declaration shall be taken from them.

The amount of Performance Security shall be
five percent, or as specified in the Bid Data
Sheet, of the amount of the Contract. The
currency of Performance Security shall be
Indian Rupees, if not otherwise specified in Bid
Data Sheet.

The Consultant shall deliver the Performance
Security to the Procuring Entity within 15 days
or such other time period as specified in the Bid
Data Sheet, after issue of the Letter of Award.

9.2.2

Deleted

023

Deleted

9.2 Performance
Security
9.3 Payments

9.3.1

All payments shall be made in Indian Rupees.

9.4 Schedule of
Payments

9.4.1

Payment Schedule will be contingent upon the
type of Contract as specified in the Bid Data
Sheet.

10. Confidentiality

S.No. | Particulars

Clause

Description

10 Confidentiality

10.1

In addition to the restrictions specified in section
49 of the Act and Rule 77 of the Rules, all
information contained in this RFP should be
treated as commercially confidential and the
Consultants are required to limit dissemination
on a need-to-know basis. Information relating to
evaluation of Proposals and recommendations
concerning awards shall not be disclosed to the
Consultants who submitted the Proposals or to
other persons not officially concerned with the
process, until the publication of the award of
Contract. The undue use by any Consultant of
confidential information related to the process
may result in the rejection of its Proposal.
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Section II: Bid Data Sheet

ITC clause Reference

21.1 The Procuring Entity (Client) with full address:

Managing Director

Jaipur Metro Rail Corporation Limited

Admin Building, Metro Depot, Brighu Path, Mansarovar
City: Jaipur (Rajasthan), Postal Code: 302020
Telephone (0141- 2822781)

Electronic mail address: dp@jaipurmetrorail.in

Method of selection:

Direct procurement from Specialized Government Agency

213 Financial Proposal :

Name of the assignment is Updation/Review of Detailed Project Report (July
2020) of Jaipur Metro Phase 2A (Sitapura to Ambabari) and Preparation of
Detailed Project Report for extension of Phase 2A i.e. Phase 2B (Ambabari to

_ Vidhyadhar Nagar)
2.14 - [The Pre-Bid conference will not be held.
215 The Client will provide the following inputs and facilities:

a) DPR of Jaipur Metro Phase 2, June 2011

b) DPR of Jaipur Metro Phase 2, July 2014

c) DPR of Jaipur Metro Phase 2, July 2020

d) Comprehensive Mobility Plan 2010 of Jaipur City;

e) Comprehensive Traffic & Transportation Study, 2022 (CTTS) of Jaipur

Region prepared by JDA
f) Master Plan of Jaipur (JDA Region)
32.1 | Whether Joint Ventures are permitted to submit Proposals (Yes/No): No
34.1 Whether shortlisted or other consultants are permitted to be associated: NA
3.6.1 Proposals must remain valid for 90 days after the last date for submission.
371 Whether Bid Security/ Bid Securing Declaration is required:

No
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4.1.1 (i) For clarification purposes only, the Procuring Entity’s (Client’s)
address is:

Sh. Akhilesh Kumar Saxena, Director (Project)

Jaipur Metro Rail Corporation Limited

Admin Building, Metro Depot, Brighu Path, Mansarovar

City: Jaipur (Rajasthan), Postal Code: 302020

Telephone (91-141) 2822781

Electronic mail address: dp@jaipurmetrorail.in

(i) A request for clarification on Bidding document should reach
the above address 07 Days prior to the deadline for submission of

Proposals.
10 B | Proposals shall be submitted in the English language only.
5.1.3.1 Shortlisted Consultants may associate with other shortlisted Consultants

or other non-shortlisted Consultants (Yes/No): NA

5.132 (i) For Time Based input:
Estimated input of Key Experts’ time-input:
Estimated total cost of the assignment: NA

(i) For Fixed Budget based assignments:
The total available budget for this Fixed-Budgetassignment is: NA

5:2:l The format of the Technical Proposal to be submitted is: NA
5247 Whether the assignment includes training component: No
531 The Financial Proposal shall be prepared using the attached Bidding

Forms (Fin-1 & Fin-II of Section IV) and shall be submitted in sealed
envelope. It shall list all costs associated with the assignment inclusive of
all taxes except GST. The GST shall be paid extra as applicable. However
bidder shall mentioned the GST rate and amount separately in the
financial proposal.

54.1 The Price for the Services shall be expressed in Indian Rupees
The payments shall be made in Indian Rupees.
soipher DELETED
6.1.2 Consultant must submit the original copy of the Financial Proposal.
6.1.4 (i) For Proposal submission only, the Procuring Entity’s (Client’s)
address is:

Director (Project)

Jaipur Metro Rail Corporation Limited

Admin Building, Metro Depot, Brighu Path, Mansarovar
City: Jaipur (Rajasthan), Postal Code: 302020
Telephone (91-141) 2822781

Electronic mail address: dp@jaipurmetrorail.in
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6.1.5 | The opening of Financial Proposals shall take place at:
Date:
Time:

791 Deleted

7.5.1 (i) For the purpose of the evaluation, the Client will include all taxes
: except GST. GST should be mentioned in the financial proposal along
with the applicable rate.

(i) Deleted

7.6.1 | Deleted

?7 1 De]eted

8.1.1 | Expected date and address for financial negotiations (if any): Date &
Time for contract negotiation will be conveyed by the client separately.

8.2 | Availability of Key Experts (Appendix B — Deleted )

9.1.1 | The time period within which the successful Consultant shall have to '
| sign the Contract Agreement after issue of LOA or LOI by the Client
is: 07 days

9.13 | Expected date and location for commencement of consulting
services are:

Date: Within 07 days from issuing of LOA

Location: As mutually agreed by both the parties during contract
negotiation.

9.14 | The consultancy contract will be a: Lump Sum Contract

9.2.1 | Whether Performance Security or Performance Security Declaration shall
be required from the successful consultant (Yes/ No): Not Applicable

9.3.1 | The currency(s) of payment is only Indian Rﬁpees.

®

t:: irector
(Project)
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Phase 2A & Preparation of DPR for Phase 2B

(Ambabari to Vidhyadhar Nagar)

Section I1I : Terms of Reference
(will be Appendix A of the Contract Agreement)

1.0 Background :

In January 2010, the Government of Rajasthan established JMRC as a special purpose vehicle
to implement the metro rail lines. Line 1 for East-West corridor is being implemented under
Engineering Procurement Contract (EPC). Phase A of Line 1 (9.6 km elevated/UG portion
from Mansarovar to Chandpole) is completed and begun its commercial operation on
03.06.2015. Phase B of Line 1 (2.4 km underground portion from Chandpole to Badi
Chaupar) is completed and begun its commercial operation on 23.09.2020. The DPR of Line
2A i.e. Phase 2A for the north-south corridor from Ambabari to Sitapura (23.5 kilometers
with 21 stations completely elevated without Airport connectivity) was prepared in year 2020.
Now, since year 2020 there has been substantial physical & infrastructural changes and in the
traffic profile as well, hence the need of updating the DPR was felt.

Also, in addition to above, the Government of Rajasthan in its Vote on Account 2024-2025
dated 08.02.2024, has made following announcement about the extension of Phase 2A i.e.
Phase 2B upto Vidhyadhar Nagar :

TIB. g oiqU ReR DI Traffic Congestion HHa=]l YO=[ & fAgH

B B 2P U SR Hel 1 IR Tles I & w1y TRy, snarars! 4 gl
BU fAEMeR R d& & ¢ IR & & oY SITISMR AR $HRaTg Se |

As per the aforementioned Budget Announcement, the proposed Phase 2B extension will
from Ambabari to Vidhyadhar Nagar. The main objective is to conduct a holistic assessment
of the metro rail network being implemented and planned in Jaipur in relation with other
modes of transport so as to complement city’s overall urban transport system, and help IMRC
to identify viable financing options and implementation arrangements in order to take the next
steps towards achieving comprehensive improvements for mass transit system in Jaipur.

2.0 Objective of the Assignment:

The main objective is to:
- i) Review and update the Detailed Project Report (DPR-July 2020) for Jaipur
Metro Rail Phase 2A (Sitapura to Ambabari); and
ii) Preparation of DPR for the extension of proposed Jaipur Metro Phase 2A i.e
Phase 2B from Ambabari to Vidhyadhar Nagar

Both the above DPR will have to be prepared as per the new Traffic & Transportation study
and as per the guidelines of New Metro Rail Policy 2017.

The required tasks are detailed under the scope of work.

3.0 Scopeof Work:

The services to be rendered under the aforementioned 2 works shall include following but not
limited to:
a) Review and update the Detailed Project Report (DPR-July 2020) for Jaipur Metro Rail
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Phase 2A (Sitapura to Ambabari), keeping the following points under consideration:-
1) Provision of 06-coach platform length stations and concourse level as in Phase 1 in place

of 03-coach platform length stations proposed in DPR July 2020.

2) Provision of appropriate no. of lifts and escalators.

3) Security frisking & other security features at Metro Stations as per existing system.

4) Substantial infrastructural & physical changes required due to development along the
proposed route alignment along Tonk Road and steep rise in volume and profile of
traffic.

5) Modification, if any in the alignment and other structural requirement in view of the
Traffic Signal Free Project of JDA near B2 Bypass.

6) Direct connectivity with Jaipur Airport in the Phase 2 DPR (July 2020) As per
MoHUA/Gol directives regarding Multi Modal Integration with Airport vide letter
dated 09.10.2023.

7) Project cost calculation at year 2024 price level.

8) Provision for a robust and sustainable First-and-Last mile connectivity for all metro
stations and make proposal in detail with regard to requirement and type of system for
such connectivity. The plan/proposal shall consider complete Metro Network, so as to
capture maximum catchment area. For this a provision of 1000 E Buses is to be assessed
and considered in'the DPR of Phase 2A (the modalities for procurement & operation
will be decided at later stage).

The above are only some of the aspects which will have to be considered while updating the
Phase 2 DPR July 2020. In addition to these the consultant shall considered all possible aspects
based on change in land use, technology, traffic profile/demand, recent development in the
field of metro etc.

b) Preparation of DPR for the extension of proposed Jaipur Metro Phase 2A i.e Phase 2B
from Ambabari to Vidhyadhar Nagar

1) Study and Analyze the ‘Comprehensive Traffic & Transportation Study (CTTS)’
conducted by Jaipur Development Authority for Jaipur Region in the light of meeting
the objective of Comprehensive Mobility Plan of Jaipur City alongwith identification
of feasible corridors for Mass Rapid Transit System (MRTS).

2) Traffic and Transportation surveys for preparation and recommendation of the
proposed extension from Ambabari to Vidhyadhar Nagar.

3) Estimation of Transport Demand and projection of sectional and station traffic loads
for various horizon years on the corridors and impact of traffic on catchment areas.

4) Conduct and submit Alternative Analysis Report,

5) Multi modal Traffic Integration, Station Area Traffic Dispersal Plans, planning for
feeder bus services, public bike sharing and pedestrianization in the influence area of
stations to ensure First and Last Mile connectivity.

6) Field Surveys and preparation of Topographical survey plans for route alignments and
assessment of land requirement for facilities like station areas, Electric sub stations




Selection of Technical Consultant for Request for Proposal
Updation/Review of DPR (July 2020) of Jaipur Metro

Phase 2A & Preparation of DPR for Phase 2B

(Ambabari to Vidhyadhar Nagar)

(TSS and RSS) Maintenance Depot and Construction Depots, casting yard, labour
camps, fire fighting facilities etc.

7) Field Surveys for identification of major overhead, on-ground and underground utilities
along the proposed Metro route requiring diversion/relocation.

8) Geometric design of the route alignments covering horizontal as well as vertical
profiles.

9) Geo-technical investigations along the identified corridor.

10) Identification of station locations & preparation of its general layout plans, covering all
facilities and integration areas.

11) EIA and SIA studies and preparation of EMP for negative impacts including air, noise,
water, heritage & religious structures, trees if any.

12) Technology Option Analysis and Selection— Broad details of Traction and Signaling
System, rolling stocks, tracks plan and systems, civil engineering technology and
methodology etc.

13) Conceptual Plan for the rolling stock maintenance & depots.

14) Creation of features for disable friendly infrastructure to ensure accessibility to persons
with disabilities.

15) Security and safety measures to ensure secured metro systems.

16) Preparation of Implementation Schedule for stage wise construction including civil,
systems works etc.

17) Estimation of construction costs, operation and maintenance costs.

18) Study on the Fare structure.

19) Financial and Economic analysis for the project and recommendation of the financial
model of implementation along with Jaipur Metro Phase 2.

20) Evolving a Funding Plan and Institutional arrangements for the project.

21) Assessment of availability of financial resources (from GoR, Gol and others) in
consultation with JMRC to develop stage wise implementation plan for Jaipur Metro
Phase 2.

22) Prepare strategy to maximize Non Fare revenue through optimization of station designs
and parking spaces for maximum possible retail spaces.

23) Compliance & provisions as per any relevant guidelines, policy, Act etc.

4.0  DPR must include following

DMRC will submit Detailed Project Report (DPR) Comprising of followin g:
4.1 Drawings

i) Plotting and preparation of survey plans to scale 1:1000. The plans will include details
of above-ground utilities. .

ii) Location of stations will be shown on the topographical plans. Typical layouts for
stations shall be prepared for underground if any and elevated stations. Station dispersal
and traffic integration plans for all stations shall be prepared and submitted. The plans
will also show the proposed exit/entry points for the stations.




4.2

44

4.5

4.6

4,7

4.9

5

5.1 The consultancy fee for preparation of both the DPR(s) will be as under:
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iii) Preparing integration plans with other Metro Lines and other modes of transport.
iv) Assessment shall be made for land requirement for traffic integration at stations,

v)

electric substations, operational requirements, temporary Construction depots and other
components of the project Land plans shall be prepared for all such locations.
Provide soft copy in AutoCAD of all the drawings.

Ridership Demand Estimation Study

Provide the sectional loading and station loadings for above mentioned corridor for
scenarios i.e. from Ambabari to Vidhyadhar Nagar and for complete section Sitapura
to Ambabari.

Technology Selection Studies

Broad details of following shall be prepared for the proposed system based on current
trends and technology best suited for client while keeping in mind that it integrates with
the proposed system for Phase 2A (Sitapura to Ambabari):

a) Traction System and power supply arrangement

b) Signaling System

¢) Telecommunication System

d) Rolling Stock and the requirement based on the operation plan.
¢) Track plan and system

f) Depot Facilities.

g) Civil engineering technology and methodology

Implementation Schedule
A detailed schedule for construction and implementation shall also be prepared and
submitted along with the report.

Environmental & Social Impact Assessment
The environment & Social impact assessment shall be made due to implementation
and operation of the project.

Cost Estimates
Cost estimates shall be based upon latest guidelines/instructions of MoHUA, Gol.

Fare Policy, Economic and Financial Analysis

Based upon analysis of fares of operational Jaipur metro section shall recommend
suitable fare structure for proposed metro corridor. Economic and Financial analysis
will be done separately. Funding options for this corridor will be discussed and bet one
recommended.

Institutional Arrangement and Funding Plan
Institutional arrangement shall be recommended with reasons for adoption. A financial
plan shall also be prepared for arranging finances for implementation of the project.

" Fee and Duration of the Study
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i) Updation of DPR (July 2020) for Phase 2A corridor with connectivity of Jaipur
Airport on Lump sum basis.

ii) Preparation of DPR for Phase 2A extension i.e. Phase 2B Ambabari to Vidhyadhar
Nagar for approximate length of 7.0 km. The final length of this alignment will be
considered for payment as per DPR.

The GST shall be paid extra as applicable. However bidder shall mentioned the GST rate and
amount separately in the financial proposal.

5.2 Time duration of the study for Updation of Phase 2A DPR will be 15 days and for
preparation of Phase 2B DPR will be 03 months from date of signing of the agreement
however if needed time can be extended with mutual consent.

1. Payment and Delivery Schedule:

a) Review and update the Detailed Project Report (DPR-July 2020) for Jaipur Metro
Rail Phase 2A (Sitapura to Ambabari):

Item Activities Delivery Schedule from | % Fee of
No. start of contract Total
1 Mobilization fees 20%
2 Submission of Draft updated DPR of 40%
Phase 2A
3 Submission of Final updated DPR of 20%

Phase 2A  after incorporating
observations of stake holders
4 On approval of DPR from State 20%
Government or within 06 months from
Submission of Final updated DPR,
whichever is earlier

Total 15 days 100%

b) Preparation of DPR for the extension of proposed Jaipur Metro Phase 2A i.e
Phase 2B from Ambabari to Vidhyadhar Nagar

Item Activities Delivery Schedule from | % Fee of
No. start of contract Total
1 Mobilization fees 15%
2 Inception Report & Presentation 05%
3 Submission of Alternative Analysis 10%
Report
3 Submission of horizontal and vertical 10%
alignment and station locations based
on Topographical surveys.
4 Submission of Draft DPR of Phase 2A 10%
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5 Submission of Final DPR of Phase 2A 30%
after incorporating observations of
stake holders
6 On approval of DPR from State 20%
Government or within 04 months from
Submission of Final updated DPR,
whichever is ecarlier
| Total 03 months 100%
6 Assistance to be rendered by client

The Client will provide the following reports:

a)
b)
c)
d)
€)
f)

DPR of Jaipur Metro Phase 2, June 2011
DPR of Jaipur Metro Phase 2, July 2014
DPR of Jaipur Metro Phase 2, July 2020
Comprehensive Mobility Plan 2010 of Jaipur

Comprehensive Traffic & Transportation Study, 2022 (CTTS) prepared by JDA
Master Plan of Jaipur (JDA Region)

In addition to above IMRC will provide land rates along the proposed corridor.

Also, IMRC will facilitate the consultant in their meeting with stakeholders, seeking information
from various stakeholders.

7. The consultant shall submit 05 (Five) copies each of the final DPR of both the works and 03
copies each of required drawings and reports.
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Section IV: Bidding Forms

{Notes to Consultant shown in brackets { } throughout Section III provide guidance to the
Consultant to prepare the Technical Proposal and Financial Proposal; they should not appear on
the Proposals to be submitted. }

Checklist of Required Technical Proposal Forms

DELETED
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Form TECH-1

TECHNICAL PROPOSAL SUBMISSION FORM

Bidding Forms

Deleted
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Form TECH-2 (FOR FULL TECHNICAL PROPOSAL ONLY)

CONSULTANT’S ORGANIZATION AND EXPERIENCE

DELETED
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Form TECH-3 (FOR FULL TECHNICAL PROPOSAL)
COMMENTS AND SUGGESTIONS ON THE TERMS OF REFERENCE,

COUNTERPART STAFF, AND
FACILITIES TO BE PROVIDED BY THE CLIENT

DELETED

2 oop Qra
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Form TECH-4 (FOR FULL TECHNICAL PROPOSAL ONLY)

DESCRIPTION OF APPROACH, METHODOLOGY, AND WORK PLAN IN
RESPONDING TO THE TERMS OF REFERENCE

Bidding Forms

DELETED
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Form TECH-4 (FOR SIMPLIFIED TECHNICAL PROPOSAL ONLY)

DESCRIPTION OF APPROACH, METHODOLOGY, AND WORK PLAN FOR
PERFORMING THE
ASSIGNMENT

DELETED
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Form TECH-5 (FOR FTP AND STP)

WORK SCHEDULE AND PLANNING FOR DELIVERABLES

1) List the deliverables with the breakdown for activities required to produce them
and other benchmarks such as the Client’s approvals. For phased assignments,
indicate the activities, delivery of reports, and benchmarks separately for each
phase.

2) Duration of activities shall be indicated in a form of a bar chart.

3) Include a legend, if necessary, to help read the chart.

: Dirsctor .
"\ (Project) /
' & &
JAIPUR
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Form TECH-6 (FOR FTP AND STP) g
TEAM COMPOSITION, ASSIGNMENT, AND KEY EXPERTS’ INPUTS

DELETED
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" ForM TECH-7A FORM OF BID SECURITY

DELETED

Director
(Project)




Selection of Technical Consultant for
Updation/Review of DPR (July 2020) of Jaipur Metro Phase 2A &
Preparation of DPR for Phase 2B (Ambabari to Vidhyadhar Nagar)

ForMm TECH-7B
FORM OF BID SECURING DECLARATION

DELETED

Bidding Forms
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ForM TECH-8
DECLARATION BY THE CONSULTANT/ BIDDER U/S 7 & 11 OF THE ACT

In relation to our Proposal/ Bid submitted to ............cooeveieinannan. [enter designation
and address of the procuring entity] for procurement of ...............ccoeiiiiiinn,
[insert name of the Services] in response to their Request for Proposals/ Notice Inviting
Bids IS0 o Dated

.............. we hereby declare under Section 7 and 11 of the Rajasthan Transparency
in Public Procurement Act, 2012, that:

I, We are eligible and possess the necessary professional, technical, financial and
managerial resources and competence required by the RFP/ Bidding Document issued
by the Procuring Entity;

2. We have fulfilled our obligation to pay such of the taxes payable to the Central
Government or the State Government or any local authority, as specified in the RFP/
Bidding Document;

3 We are not insolvent, in receivership, bankrupt or being wound up, not have our
affairs administered by a court or a judicial officer, not have our business activities
suspended and are not the subject of legal proceedings for any of the foregoing reasons;

4, We do not have, and our directors and officers not have, been convicted of any
criminal offence related to our professional conduct or the making of false statements
or misrepresentations as to our qualifications to enter into a procurement contract within
a period of three years preceding the commencement of this procurement process, or
not have been otherwise disqualified pursuant to debarment proceedings;

3 We do not have a conflict of interest as specified in the Rajasthan Transparency
in Public Procurement Act, the Rajasthan Transparency in Public Procurement Rules
and this RFP/ Bidding Document, which materially affects fair competition;

6. We have complied and shall continue to comply with the Code of Integrity as
specified in the Rajasthan Transparency in Public Procurement Act, the Rajasthan
Transparency in Public Procurement Rules and this RFP/ Bidding Document, till
completion of all our obligations under the Contract.

Date: ' Signature of Consultant/ Bidder
Place: Name :
Designation:

Address:
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ForM TECH-9 POWER OF ATTORNEY
(On Stamp paper of appropriate value)

Enow all persons by these presents, We o sssmsmmsssnaimsmmisssmiss s [name of the
Consultant/ Bidder and address of its registered office] do hereby constitute, appoint and
authorize Mr. / Ms. ....cccooiivvviccciiiinn vevienvevennnnn. [Hame and residential address]
who is '

presently employed with us and holding the position of .. sssissass OB
our attorney, to do in our name and on our behalf, all such acts, deeds and thmgs necessary in
connection with or incidental to our Proposal/ Bid
for

..................................................... [name of the project/ assignment], including
signing and submission of all documents and providing information/ responses to
.......................... [designation of procuring entity] in all matters in connection with our
Proposal/ Bid for the said Assignment.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid
attorney shall and shall always be deemed to have been done by us.

Accepted.

[Signature, Name and designation of the Attorney]

[Signature and Name of the Consultant/ Bidder with corporate seal]
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ForM TECH-10
FORMAT FOR SEEKING CLARIFICATIONS

Name of the |
Bidder; Address: _ f

Dated: |
Telephone |
Nos.: Fax |
No: !
Mobile |
No:
Email
ID:
S.No. | Section No. Corresponding | Particulars of the query/ | Remarks '
— Clause page no in the clarification of '
No. — RFP/ Bidding Procuring
Paragraph/ Document Entity
Bullet No.

[Signature of the Authorized Signatory]
Designation

[The queries may be submitted by post or e-mail (through official e-mail IDs only) in
word document (not a PDF) to the address/ e-mail of the Procuring Entity latest by 7
Days before the date of Pre-bid Conference].
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Financial Proposal

{Notes to Consultant shown in brackets { } provide guidance to the

Consultant to prepare the Financial Proposals; they should not appear on the

Financial Proposals to be submitted. }

Financial Proposal Standard Forms shall be used for the preparation of the

Financial Proposal according to the instructions provided in Section I,
Instructions to Consultants and is to be submitted in sealed envelope.

FIN-1 Financial Proposal Submission

Form FIN-2 Summary of Costs

FIN-3 Deleted

FIN-4 Deleted
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ForM FIN-1
FINANCIAL PROPOSAL SUBMISSION FORM

{Location, Date}

To: [Name and address of Client]

Dear Sirs:

We, the undersigned, offer to provide the consulting services for [Insert title
of assignment] in accordance with your Request for Proposal dated [Insert
Date] and our Technical Proposal.

Our attached Financial Proposal is for the amount of {Indicate the
corresponding amount(s) in Indian Rupees} {Insert amount(s) in words and
figures}, including all expenses, levies etc. Only GST shall be paid extra.
5.5.1. in the Bid Data Sheet. {Please note that all amounts shall be the same
as in Form FIN-2}. .

Our Financial Proposal shall be binding upon us up to expiration of the
validity period of the Proposal, i.e. before the date indicated in Clause 3.6.1

of the Bid Data Sheet.

We understand you are not bound to accept any Proposal you receive.

We remain,
Yours
sincerely,

Authorized Signature {In full and initials}:
Name and Title of Signatory:
In the capacity of:
Address:
E-mail:

{For a joint venture, either all members shall sign or only the lead
member/consultant, in which case the power of attorney to sign on behalf of
all members shall be attached}
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)
2)
3)

4)
5)

ForM FIN-2 SUMMARY OF COSTS
(will be Appendix C of the Contract Agreement)

This shall include the Breakup of the cost for the Proposal
Provision of GST

Total Cost of the proposal including all expenses, levies
except GST

All the cost will have to be in Indian National Rupees (INR)

Only GST shall be paid extra as applicable. However bidder shall
mentioned the GST rate and amount separately in the financial
proposal.
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FoRrM FIN-3 BREAKDOWN OF REMUNERATION

DELETED

General Conditions of Contract
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ForM FIN-4 BREAKDOWN OF REIMBURSABLE EXPENSES

General Conditions of Contract

DELETED
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Section V A: General Conditions of Contract

1. General
S. No. Particulars Clause | Description
1.1 Definitions Unless the context otherwise requires, the

following terms wherever used in this Contract
have the following meanings:

1.1.1 “Act” means the  Rajasthan
Transparency in Procurement Act, 2012,

1.1.2 “Applicable Law” means the Central or State
laws and any other instruments having the force
of law in India and Rajasthan or any other area of
operation of the Contract as they may be, issued
and in force from time to time.

1.1.3 “Client” means the Procuring Entity i.e. Jaipur
Metro Rail Corporation Limited (JMRCL) with
which the selected Consultant signs the Contract
for the Services.

1.1.4 “Consultant” means the Bidder who may be any
entity or person including any Sub-Consultant
and other personnel that may provide the
Services to the Client under the Contract.

1.1.5 “Contract” means the legally binding written
agreement as signed by the Parties that are these
General Conditions of Contract (GCC), the
Special Conditions of Contract (SCC), Bidding
Forms, Appendices and all the attached
documents.

1.1.6 “Day” means a calendar day, unless indicated
otherwise in the SCC.

1:1.7 “Effective Date” means the date on which this
Contract comes into force and effect.

1.1.8 “Experts” means, collectively, Key Experts,
Non-Key Experts, or any other personnel of the
Consultant, Sub-consultant or JV member(s)
assigned by the Consultant to perform the
Services or any part thereof under the Contract.
1.1.9 “Foreign Currency” means any currency other
than the Indian Rupees.

1.1.10 | “GCC” mean these General Conditions of
Contract.
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1.1.11 | “In writing” means communicated in written
form as a letter, E-mail, fax to the specified
address, contact id with proof of receipt.

1.1.12 | “Joint Venture (JV)” means an association with a
legal personality distinct from that of its
members, of more than one entity where one
member has the authority to conduct all
businesses for and on behalf of any and all the
members of the JV, and where the members of
the JV are jointly and severally liable to the
Client for the performance of the Contract.
1.1.13 | “Key Expert(s)” or “Key Personnel” means an
individual ~ professional ~ whose  skills,
qualifications, knowledge and experience are
critical to the performance of the Services under
the Confract and whose Curricula Vitae (CV)
were taken into account in the technical
evaluation of the Consultant’s proposal.

1.1.14 | “Local Currency” means Indian Rupees.

1.1.15 | “Member” means any of the entities that make up
the Joint Venture/ Consortium/ Association; and
“Members” means all these entities.

1.1.16 | “Non-Key Expert(s)” or “Non-Key Personnel”
means an individual professional provided by the
Consultant or its Sub- consultant to perform the
Services or any part thereof under the Contract.

1.1.17 | “Party” means the Client or the Consultant, as
the case may be, and “Parties” means both of
. them.
1.1.18 | “Personnel” means professionals and support
staff in the form of Key Personnel and Non-Key
Personnel provided by the Consultant or by any
Sub-Consultant and assigned to perform the
Services or any part there of; “Foreign
Personnel” means such professionals and support
staff who at the time of being so provided had
their domicile outside India; “Local Personnel”
means such professionals and support staff who
at the time of being so provided had their
domicile in India.
1.1.19 | Deleted

1.1.20 | “Rules” means the Rajasthan

Transparency  in  Public

Procurement Rules, 2013,

1.1.21 | “SCC” means the Special Conditions of Contract
by which the GCC may be amended or
supplemented.
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General Conditions of Contract

1.1.22

“Services” means the work to be performed by
the Consultant pursuant to this Contract.

1.1.23

“Sub-Consultants” means any person or entity to
whom the Consultant, with the approval of the
Client, subcontracts any part of the Services
while remaining solely liable for the execution
of the Contract.

1.1.24

“Third Party” means any person or entity other
than the Government, the Client, the Consultant
or a Sub- Consultant.

2. Interpretation

S.No.

Particulars

Clause

Description

2.1

Relationship
Between the
Parties

21,1

Nothing contained herein shall be construed as
establishing a relationship of master and servant
or of principal and agent as between the Client
and the Consultant. The Consultant, subject to
this Contract, has complete charge of Experts,
Personnel and Sub-Consultants, if any,
performing the Services and shall be fully
responsible for the Services performed by them
or on their behalf hereunder.

2.2

Law Governing
the Contract

221

This Contract, its meaning and interpretation,
and the relation between the Parties shall be
governed by the Applicable Laws.

2.3

Language

231

This Contract has been executed in the language
specified inthe SCC, which shall be the binding
and controlling language for all matters relating
to the meaning or interpretation of this Contract.

2.4

Headings

24.1

The headings shall not limit, alter or affect the
meaning of this Contract.

2.5

Notices,
Communications

2.5.1

Any communication, notice, request or consent
required or permitted to be given or made
pursuant to this Contract shall be In Writing. Any
such notice, request or consent shall be deemed
to have been given or made when delivered
personally, posted, e-mailed, faxed to an
authorized representative of the Party to whom
the communication is addressed, or when sent to
such Party at the address specified in the SCC.

232

A Party may change its address for notice
hereunder by giving the other Party a notice In
Writing of such change to the address specified
in the SCC.
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General Conditions of Contract

2.6 Location 2.6.1 The Services shall be performed at such locations 1
as are specified in Terms of Reference hereto and,
where the location of a particular task is changed,
at such locations, whether in the India or
elsewhere, as the client may approve.

2.7 Authority of Sl In case the Consultant consists of a Joint Venture/

Member in Consortium/ Association of more than one entity,

Charge or Team the Members hereby authorize the entity specified

Leader in the SCC to act on their behalfin exercising all
the Consultant’s rights and obligations towards
the Client under this Contract, including without
limitation the receiving of instructions and
payments in the joint name from the Client.

2.8 Authorized 2.8.1 Any action required or permitted to be taken, and

Representatives any document required or permitted to be
executed under this Contract by the Client or the
Consultant may be taken or executed by the
Authorized Representatives specified in the SCC.
3. Code of Integrity
S.No. | Particulars Clause | Description
3.1 Code of 3.1.1 It is required that Consultant observes the highest
Integrity standards of ethics during the procurement

process and performance of the Contract with
strict compliance to the provisions of Code of
Integrity specified in the Act and the Rules. In
particular, the Consultant, Sub-Consultants, or
their personnel shall-

(a) not offer any bribe, reward or gift or any
material benefit either directly or indirectly in
exchange for an unfair advantage in procurement
process or performance of the Contract or to
otherwise influence the Client/ Procuring Entity;
(b) not misrepresent or omit that misleads or
attempts to mislead so as to obtain a financial or
other benefit or avoid an obligation in
performance of the Contract;

(c) not indulge in any collusion, Bid rigging or
anti-competitive behavior to impair the
transparency, fairness and progress of the
procurement process and performance of the
Contract;

(d) not misuse any information shared between
the procuring Entity and the Bidders with an
intent to gain unfair advantage in the procurement
process and performance of the Contract;

(¢) not indulge in any coercion including
impairing or harming or threatening to do the
same, directly or indirectly, to any party or to its

property to influence the procurement procesy/
and performance of the Contract; 4
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General Conditions of Contract

(f)not obstruct any investigation or audit of a
procurement process and performance of the
Contract;

(g) disclose conflict of interest, if any; and

(h) Disclose any previous transgressions with
any Entity in India or any other country during the
last three years or any debarment by any other
procuring Entity.

Further, none of them shall indulge in corrupt,
fraudulent, coercive and collusive practices. For the
purpose of this clause these practices are defined as
below:

i. “corrupt practice” means the offering, giving,
receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the
actions of another party;

ii. “fraudulent practice” means any act or
omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

iii. “coercive practice” means impairing or
harming, or threatening to impair or harm,
directly or indirectly, any party or the property of
the party to influence improperly the actions of a
party;

iv. “collusive practice” means an arrangement
between two or more parties designed to achieve
an improper purpose,

including influencing improperly the actions of
another party.

3.2

Measures to be
Taken

On Breach Of
Code of
Integrity

3.2.1

Breach of Code of Integrity by the Consultant,
Sub-Consultants, or their personnel:- Without
prejudice to the provisions of Chapter IV of the
Rajasthan Transparency in Public Procurement
Act, in case of any breach of the Code of Integrity
by the Consultant, Sub-Consultants, or their
personnel, the Procuring Entity may take
appropriate action in accordance with the
provisions of sub-section (3) of section 11 and

| Performance

_ Chapter IV of the said Act.
4. Commencement, Completion, Modification and Expiration of Contract
S.No. | Particulars Clause| Description
Effectiveness of 4.1.1 This Contract shall come into force and effect on
Contract the date (the “Effective Date”) on which the
Client issues to the Consultant the Letter of
Acceptance of his Proposal. The notice to
commence the Services, if issued separately,
shall confirm that the effectiveness conditions, if
any, listed in the SCC have been met.
Forfeiture of | 4.2.1 | Amount of the Performance Security in full or

part may be forfeited in the following cases :-
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Security (a) when the Consultant does not execute the
agreement in accordance with ITC Sub-Clause
9.1 [Award of Contract] within the specified time;
after issue of letter of acceptance of offer; or

(b) when the Consultant fails to commence the
Services as per Letter of Award within the time
specified; or

(c¢) when the Consultant fails to complete the
Services satisfactorily within the time specified;
or

(d) when any terms and conditions of the contract
is breached; or

(e)to adjust any accepted dues against the
Consultant from any other contract with the
Procuring Entity; or

(f) if the Consultant breaches any provision of
the Code of Integrity prescribed for Bidders in the
Act and Chapter VI of the Rules and GCC Sub-
Clause 3.1.1

Notice of reasonable time will be given in case of
forfeiture of Performance Security. The decision
of the Procuring Entity in this regard shall be
final.

4.3 Expiration of 431 Unless terminated earlier, this Contract shall
Contract expire at the end of such time period after the

Effective Date as specified in the SCC.
4.4 Entire 4.4.1 This Contract contains all covenants, stipulations
Agreement and provisions agreed by the Parties. No agent or

representative of either Party has authority to
make, and the Parties shall not be bound by or be
liable for, any statement, representation, promise
or agreement not set forth herein.

4.5 Modifications or | 4.5.1 Any modification or variation of the terms and
conditions of this Contract, including any
modification or variation of the scope of the
Services, may only be made by written agreement
between the Parties. However, each Party shall
give due consideration to any proposals for
modification or variation made by the other Party.

Variations

452 In cases of substantial modifications or variations,
the prior written consent of the competent
authority of the Procuring Entity will be required.

5. Force Majeure
S.No. | Particulars | Clause| Description
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General Conditions of Contract

5.1

Definition

343 B

For the purposes of this Contract, “Force
Majeure” means an event which is beyond the
reasonable control of a Party, is not foreseeable, is
unavoidable, and which makes a Party’s
performance of its obligations hereunder
impossible or so impractical as reasonably to be
considered impossible in the circumstances, and
subject to those requirements includes, but is not
limited to, war, riots, civil disorder, earthquake,
fire, explosion, storm, flood or other adverse
weather conditions, strikes, lockouts or other
industrial action (except where such strikes,
lockouts or other industrial action are within the
power of the Party invoking Force Majeure to
prevent), confiscation or any other action by
Government agencies.

Force Majeure shall not include (i) any event
which is caused by the negligence or intentional
action of a Party or such Party’s Experts, Sub-
Consultants or agents or employees, nor (ii) any
event which a diligent Party could reasonably
have been expected both to take into account at the
time of the conclusion of this Contract, and avoid
or overcome in the carrying out of its obligations
hereunder.

Force Majeure shall not include insufficiency of
funds or failure to make any payment required
hereunder.

5.2

No Breach of
Contract
Due to Force
Majeure

5.2.1

The failure of a Party to fulfill any of its
obligations hereunder shall not be considered to
be a breach of, or default under, this Contract in
so far as such inability arises from an event of
Force Majeure, provided that the Party affected
by such an event has taken all reasonable
precautions, due care and reasonable alternative
measures, all with the objective of carrying out
the terms and conditions of this Contract.

5.3

Measures to be
Taken

2:3.1

A Party affected by an event of Force Majeure
shall continueto perform its obligations under
the Contract as far as is reasonably practical, and
shall take all reasonable measures to minimize
the consequences of any event of Force Majeure.

332

A Party affected by an event of Force Majeure
shall notify the other Party of such event as soon
as possible, and in any case not later than
fourteen (14) days following the occurrence of
such event, providing evidence of the nature and
cause of such event, and shall similarly give
written notice of the restoration of normal
conditions as soon as possible.
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533 Any period within which a Party shall, pursuant
to this Contract, complete any action or task,
shall be extended for a period equal to the time
during which such Party was unable to perform
such action as a result of Force Majeure.

534 During the period of their inability to perform
the Services as a result of an event of Force
Majeure, the Consultant, upon instructions by
the Client, shall either:

a. demobilize, in which case the Consultant
shall be reimbursed for additional costs they
reasonably and necessarily incurred, and, if
required by the Client, in reactivating the
Services; or

b. continue with the Services to the extent
possible, in which case the Consultant shall
continue to be paid under the terms of this
Contract and be reimbursed for additional costs
reasonably and necessarily incurred.

5.3.5 In the case of disagreement between the Parties
as to the existence or extent of Force Majeure,
the matter shall be settled through Dispute
Resolution Mechanism.

5.4 Suspension 54.1 The Client may, by written notice of suspension
to the Consultant, suspend all payments to the
Consultant hereunder if the Consultant fails to
perform any of'its obligations under this Contract,
including the carrying out of the Services,
provided that such notice of suspension (i) shall
specify the nature of the failure, and (ii) shall
request the Consultant to remedy such failure
within a period not exceeding thirty (30) Days
after receipt by the Consultant of such notice of

suspension.
6. Termination
S.No. | Particulars Clause Description
6.1 By the Client 6.1.1 The Client may terminate this Contract in case of

the occurrence of any of the events specified in
paragraphs mentioned below. In such an
occurrence the Client shall give a not less than
thirty (30) days’ written notice of termination to
the Consultant in case of the events referred to in
(a) through (d), sixty (60) days’ in the case of the
event referred to in (e), fourteen (14) days’ in the
case of the event referred to in (f) and (g), and
five (5) days’ in the case of the event referred to
in (h), :

Direcior
(Project)
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(a) If the Consultant fails to remedy a failure in
the performance of its obligations under the
Contract, as specified in the notice of termination,
within thirty (30) Days of receipt of such notice of
termination or within such further period as the
Client may have subsequently approved In
Writing. :

(b) If the Consultant becomes (or, if the
Consultant consists of more than one entity, if any
. of its Members becomes) insolvent or bankrupt or
enter into any agreements with their creditors for
relief of debt or take advantage of any law for the
benefit of debtors or go into liquidation or
receivership whether compulsory or voluntary.

(c) If the Consultant fails to comply with any
final decision reached as a result of Dispute
Resolution Mechanism, where permissible.

(d) If, as the result of Force Majeure, the
Consultant is unable to perform a material portion
of the Services for a period of not less than sixty
(60) days.

(e) If the Client, in its sole discretion and for any
reason whatsoever, decides to terminate this
Contract.

(f) If the Consultant, in the judgment of the
Client, has breached any provision of the Code of
Integrity as given in GCC Clause 3 or engaged in
corrupt, fraudulent, collusive, coercive or
obstructive practices in competing for or in
executing this Contract.

(g) If the Consultant submits to the Client a false
statement/ document which has a material effect
on the rights, obligations or interests of the Client.
(h) If the Consultant fails to confirm availability
of Key Experts as required in GCC Clause 4.3.1.
6.1.2 Termination by the Client due to failure of the
Consultant to provide the required Services shall
lead to the forfeiture of the Performance Security
as per GCC Sub-Clause 4.2 [Forfeiture of
Performance Security] and get the Services
performed by another agency at the rick and cost
of the original Consultant.
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6.2 By the 6.2.1 The Consultant may terminate this Contract, by not
Consultant less than thirty (30) days’ written notice to the

Client, in case of the occurrence of any of the
events specified as under:

(a) If the Client fails to pay any money due to the
Consultant pursuant to this Contract and not subject
to dispute within forty-five (45) Days after
receiving written notice from the Consultant that
such payment is overdue.

(b) If, as the result of Force Majeure, the
Consultant is unable to perform a material portion
of the Services for a period of not less than sixty
(60) days. _

(c) If the Client fails to comply with any final
decision reached as a result of Dispute Resolution
Mechanism, where permissible.

(d) If the Client is in material breach of its
obligations pursuant to this Contract and has not
remedied the same within forty-five (45) days (or
such longer period as the Consultant may have
subsequently approved In Writing) following the
receipt by the Client of the Consultant’s notice
specifying such breach.

6.3 Cessation of 6.3.1 Upon termination of this Contract pursuant to GCC
Rights and Clause 6 hereof, or upon expiration of this Contract
Obligations pursuant to GCC Clause 4.3, all rights and

obligations of the Parties hereunder shall cease,
except:

() such rights and obligations as may have
accrued on thedate of termination or expiration,
(i) the obligation of confidentiality set forth in
GCC Clause 7.7,

(ii)) the Consultant’s obligation to permit
inspection, copying and auditing of their accounts
and records by the Client set forth in GCC Clause

7.10, and
(iv)  Any right which a Party may have under the
Applicable Law.
6.4 Cessation of 6.4.1 Upon termination of this Contract by notice of
Services cither Party to the other pursuant to GCC Clause 6.1

or 6.2, the Consultant shall, immediately upon
dispatch or receipt of such notice, take all necessary
steps to bring the Services to a close in a prompt and
orderly manner and shall make every reasonable
effort to keep expenditures for this purpose to a
minimum. With respect to documents prepared by
the Consultant and equipment and materials
furnished by the Client, the Consultant shall
proceed as provided, respectively, by GCC Clause
7.13 or 7.14.
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6.5 Payment upon 6.5.1 Subject to the GCC Clause 3.2.1 [Measures to be
Termination Taken on Breach of Code of Integrity], upon
termination of this Contract, the Client shall make
the following payments to the Consultant:

(a) payment for Services satisfactorily
performed prior to the effective date of
termination; and

(b) in the case of termination pursuant to
paragraphs (d) and

(e) Of GCC Clause 6.1.1, reimbursement of any
reasonable cost incidental to the prompt and
orderly termination of this Contract, including the
cost of the return travel of the Experts.

6.6 Disputes about | 6.6.1 If ecither Party disputes whether an event has
Events of occurred, such Party may, within forty-five (45)
Termination Days after receipt of notice of termination from

the other Party, may take recourse to Dispute
Resolution Mechanism, and in that case this
Contract shall not be terminated on account of
such event except in accordance with the terms of
any resulting award in accordance with the
Dispute  Resolution =~ Mechanism,  where

permissible.
6.7 Extension in 6.7.1 If the Consultant considers at any time during the
Completion performance of the Contract that it is unable to
Period and meet the agreed dates and deadlines set forth for
Liquidated various deliverables due to occurrence of an event
Damages of Force Majeure or any other reasons, it may

request in writing within 14 (Fourteen) days of the
occurrence of cause of hindrance to the Client to
extend the completion period of the Contract
giving detailed reasons and justifications. The
Client, after considering the reasons and
justifications, may extend the period set forth for
completion of the contract with or without
liquidated damages. The Procuring Entity, except
in case of an event of Force Majeure or reasons
beyond the control of the Consultant, shall be
entitled to impose on the Consultant, liquidated
damages of 1% of the Contract amount for ecach
week of delay after the stipulated period of
completion of the Contract. However, the
liquidated damages shall not exceed a total of
10% of the Contract amount.

7. Obligations of the Consultant

S.No. Particulars Clause | Description
7.1 Standard of 711 The Consultant shall perform the Services and
Performance carry out its obligations hereunder with all due

diligence, efficiency and economy, in accordance
with generally accepted professional standards
and practices, and shall observe sound
management practices, and employ appropriate
technology and safe and effective equipment,
approved professionals, machinery, materials and
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methods. The Consultant shall always act, in
respect of any matter relating to this Contract or
to the Services, as faithful adviser to the Client,
and shall at all times support and safeguard the
Client’s legitimate interests in any dealings with
Sub-Consultants or Third Parties. No decision
regarding design or incidental thereto of the
consultant should cause any loss to the Client. All
designs, drawings and the estimates should
provide optimum value to the Client.
.12 The Consultant shall employ and provide such

- qualified and experienced Experts and Sub-
consultants as are required to carry out the
Services.
713 The Consultant may subcontract part of the
Services to an extent and with such Key Experts
and Sub-consultants as may be approved in
advance by the Client. Notwithstanding such
approval, the Consultant shall retain full
responsibility for the Services.
7.2 Law Governing 7.2.1 The Consultant shall perform the Services in
Services : accordance with the Contract and the Applicable
Law and shall take all practicable steps to ensure
that any of its Experts and Sub- Consultants, as
well as the Personnel of the Consultant and any
Sub-Consultants comply with the Applicable
Law.
722 The Client shall notify the Consultant In Writing
of relevant local customs, and the Consultant
shall, after such notification, respect such

customs.
7.3 Conflict of 73.1 The Consultant shall hold the Client’s interests
Interests paramount, without any consideration for future

work, and strictly avoid conflict with other
5 assignments or their own corporate interests.
7.4 Consultant Not | 7.4.1 Deleted

to Benefit from
Commissions,
Discounts, etc.

7.4.2 Deleted

7.5 Consultant and | 7.5.1 The Consultant agrees that, during the term of this
Affiliates Not to Contract and after its completion or termination,
be Otherwise the Consultant and any entity affiliated with the
Interested in Consultant, as well as any Sub- Consultants and
Project, Not to any entity affiliated with such Sub- Consultants,
Engage in shall be disqualified from providing goods, works
Certain Activities or non-consulting services resulting from or

directly related to the Consultant’s Services for
the preparation orimplementation of the project,
unless otherwise indicated in theSCC.
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7.6 Prohibition of 7.6.1 The Consultant shall not engage, and shall cause
Conflicting its Experts, Personnel as well as Sub-Consultants
Activities and their Personnel notto engage, either directly

or indirectly, in any business or professional
activities that would conflict with the activities
assigned to them under this Contract.

7.6.2 The Consultant has an obligation and shall ensure
that its Experts and Sub-consultants shall have an
obligation to disclose any situation of actual or -
potential conflict that impacts their capacity to
serve the best interest of the Client, or that may
reasonably be perceived as having this effect.
Failure to disclose said situations may lead to the
disqualification of the Consultant or the
termination of its Contract, in addition to any
action which may be taken under the provisions
of the Act and the Rules.

7.7 Confidentiality | 7.7.1 In addition to the provisions of Section 49 of the
Act and Rule 77 of the Rules, except with the
prior written consent of the Client, the Consultant
and the Experts or Personnel shall not at any time
communicate to any person or entity any
confidential information acquired in the course of
the Services, nor shall the Consultant and the
Experts or Personnel make public the
recommendations formulated in the course of, or
as a result of, the Services.

7.8 Liability of the | 7.8.1 Subject to additional provisions, if any, set forth
Consultant in the SCC, the Consultant’s liability under this
Contract shall be provided by the Applicable
' Law.

7.9 Insurance to 7.91 The Consultant:
be Taken out (i) shall take out and maintain, and shall cause
by the any Sub- Consultants to take out and maintain, in
Consiiltant the joint name of the Client and himself, upto the

final completion of the Contract at their (or the
Sub-Consultants’, as the case may be) own cost
but on terms and conditions approved by the
Client, insurance against all the risks, personnel,
vehicles, equipments, etc and for the coverage
specified in the SCC; and

(ii) at the Client’s request, shall provide evidence
to the Client showing that such insurance has
been taken out and maintained and that the
current premiums therefore have been paid.

The Consultant shall ensure that such insurance is
in place prior to commencing the Services.

7.10 Accounting, 7.10.1 The Consultant shall keep, and shall make all
Inspection reasonable efforts to cause its Sub-consultants to
and Auditing keep, accurate and systematic accounts and

records in respect of the Services and in such
form and detail as will clearly identify relevant
time changes and costs.
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General Conditions of Contract

7.10.2

The Consultant shall permit and shall cause its
Sub-consultants to permit, the Procuring Entity or
Government of Rajasthan and/or persons
appointed by them to inspect the Site and its
accounts and records as well as those of its Sub-
Consultants relating to the performance of the
Contract and the submission of the Proposal to
provide the Services, and to have such accounts
and records audited by auditors appointed by the
Procuring Entity or Government of Rajasthan.

7.10.3

The Consultant’s attention is drawn to the fact
that acts of the Consultant intended to impede the
exercise of the powers of inspection and audit by
the Client constitute a prohibited practice leading
to Contract termination.

7.11

Consultant’s
Actions
Requiring
Client’s Prior
Approval

711

Subcontracts: If permitted in the RFP, the
Consultant may subcontract work relating to the
Services with such experts and entities as may be
approved in advance by the Client.
Notwithstanding such approval, the Consultant
shall retain full responsibility for the Services. In
the event that any Sub- Consultants are found by
the Client to be incompetent or incapable in
discharging assigned duties, the Client may
request the Consultant to provide a replacement,
with qualifications and experience equal to or
better than those of the Sub-Consultant being
replaced and acceptable to the Client, or to
resume the performance of the Services itself.

7.12

Reporting
Obligation
S

7.12.1

The Consultant shall submit to the Client the
reports and documents specified in Terms of
Reference hereto, in the form, in number and
within the time periods set forth in the said
Section. Final reports shall be delivered in soft
copy in addition to the hard copies specified in the
said Section.

7.13

Proprietary
Rights of the
Client in
Reports and
Records

T.13.1

Unless otherwise indicated in the SCC, all reports
and relevant data and information such as maps,
drawings, diagrams, plans, databases, other
documents and software, supporting records or
material compiled or prepared by the Consultant
for the Client in the course of the Services shall
be confidential and become and remain the
absolute property of the Client. The Consultant
shall, not later than upon termination or
expiration of this Contract, deliver all such
documents to the Client, together with a detailed
inventory thereof. The Consultant may retain a
copy of such documents, data and/or software but
shall not use the same for purposes unrelated to
this Contract without prior written approval of the
Client.

7132

If license agreements are necessary or appropriate
between the Consultant and third parties fof 3
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purposes of development of the plans, drawings,
specifications,  designs, - databases, other
documents and Ssoftware, the Consultant shall
obtain the Client’s prior written approval to such
agreements, and the Client shall be entitled at its
discretion to require recovering the expenses
related to the development of the program(s)
concerned. Other restrictions about the future use
of these documents and software, if any, shall be
specified in the SCC.
7.14 Equipment, 7.14.1 | Deleted
Vehicles
and
Materials
Provided
by the
Client
7.15 Equipmentand | 7.15.1 | Any equipment or materials brought by the
Materials Consultant or its Experts and Personnel and used
Provided by the either for the Project or personal use shall remain
Consultant the property of the Consultant or the Experts and
Personnel concerned, as applicable.
8. Consultants’ Experts, Personnel and Sub-Consultants
S.No. | Particulars Clause | Description
8.1 Description of 8.1.1 DELETED
Key Experts
(Appendix B)
8.2 Replacement of | 8.2.1 Except as the Client may otherwise agree in
Key Experts writing, no changes shall be made in the Key
Experts.
822 Notwithstanding the above, the substitution of Key
Experts during Contract execution may be
considered only based on the Consultant’s written
request and due to circumstances outside the
reasonable control of the Consultant, including but
not limited to death or medical incapacity. In such
case, the Consultant shall forthwith provide as a
replacement, a person ‘of equivalent or better
qualifications and experience, and at the same rate
of remuneration.
8.3 Removal of 8.3.1 If the Client finds that any of the Consultant’s or
Experts or Sub- consultant’s personnel has committed serious
Sub- misconduct or has been charged with having
consultants committed a criminal action, or shall the Client
determine that Consultant’s or Sub-consultant’s
personnel have engaged in corrupt, fraudulent,
collusive, coercive or obstructive practice while
performing the Services, the Consultant shall, at
the Client’s written request, provide a
replacement.
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8.3.2 In the event that any of the Consultant’s or Sub-
consultant’s Expert is found by the Client to be
incompetent or incapable in discharging assigned
duties, the Client, specifying the grounds therefore,
may request the Consultant to provide a
replacement.

833 Any replacement of the removed Experts or Sub-
consultants shall possess better qualifications and
experience and shall be acceptable to the Client.

8.3.4 The Consultant shall bear all costs arising out of
or incidental to any removal and/or replacement
of such Experts.

8.4 Resident Project | 8.4.1 If required by the SCC, the Consultant shall ensure
Manager that at all times during the Consultant’s

performance of the Services a resident project
manager, acceptable to the Client, shall take charge
of the performance of the Services.

9. Obligations of the Client

S.No. Particulars Clause | Description
9.1 Assistance and 9.1.1 Unless otherwise specified in the SCC, the Client
Exemptions shall use its best efforts to:

9.1.1.1 | Assist the Consultant in obtaining work permits
and such other documents as shall be necessary to
enable the Consultant to perform the Services.
9.1.1.2 | Assist the Consultant in promptly obtaining, for the
Experts and, if appropriate, their eligible
dependents, all necessary entry and exit visas,
residence permits, exchange permits and any other
documents required for their stay in India while
carrying out the Services under the Contract.
9.1.1.3 | Facilitate prompt clearance through customs of any
property required for the Services and of the
personal effects of the Experts, Personnel and their
cligible dependents.

9.1.1.4 | Issue to officials, agents and representatives of the
Government all such instructions and information
as may be necessary or appropriate for the prompt
and effective implementation of the Services.
9.1.1.5 | Assist the Consultant and the Experts and any Sub-
consultants employed by the Consultant for the
Services in obtaining exemption from any
requirement to register or obtain any permit to
practice their profession or to establish themselves
either individually or as a corporate entity in India
according to the applicable law in India.

9.1.1.6 | Assist the Consultant, any Sub-consultants and the
Experts of either of them in obtaining the privilege,
pursuant to the applicable law in India, of bringing
into India reasonable amounts of foreign currency
for the purposes of the Services or for the personal
use of the Experts and of withdrawing any such
amounts as may be eamned therein by the Experts
in the execution of the Services. _//rc
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9.1.1.7

Provide to the Experts of Consultant and Sub-
Consultants any such other assistance as may be
specified in the SCC. '

pireclol

(Project)
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9.2 Access to Project| 9.2.1 The Client warrants that the Consultant shall
Site have, free of charge, unimpeded access to project
site in respect of which access is required for the
performance of the Services.

9.3 Change in the 9.3.1 If, after the date of this Contract, there is any
Applicable Law change in the Applicable Law with respect to
Related to existing or new taxes and duties which increases
Taxes and or decreases the cost incurred by the Consultant
Duties in performing the Services, then the

remuneration and Reimbursable Expenses
otherwise payable to the Consultant under this
Contract shall be increased or decreased
accordingly by agreement between the Parties
hereto, and corresponding adjustments shall be
made to the Contract price amount specified in
GCC Clause 10.1.1.

9.4 Services, 9.4.1 Other than specified in the Terms of Reference,
Facilities and no office space, vehicle, office equipment etc.
Property of the will be provided.

Client

9.4.2 (i) DELETED
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General Conditions of Contract

9.5.1

The Client shall make available to the
Consultant free of charge such professional and
support counterpart Personnel, to be nominated
by the Client with the Consultant’s advice, if
specified in Terms of Reference.

952

[f counterpart Personnel are not provided by
the Client to the Consultant, the Client and
the Consultant shall agree on:

(1) how the affected part of the Services shall
be carried out, and

(ii) the additional payments, if any, to be made
by the Client to the Consultant.

953

Professional ~and  support  counterpart
Personnel, excluding Client’s  liaison
Personnel, shall work under the exclusive
direction of the Consultant. If any member of
the counterpart Personnel fails to perform
adequately any work assigned to such member
by the Consultant that is consistent with the

position occupied by such member, the |

Consultant may request the replacement of
such member, and the Client shall not
unreasonably refuse to act upon such request.

9.5 Counterpart
Personnel
9.6 Payment
~ | Obligation

9.6.1

In consideration of the Services performed by
the Consultant under this Contract, the Client
shall make such payments to the Consultant
for the deliverables specified in Terms of
Reference and in such manner as is provided
by GCC Clause 10 below.

10. Payments to Consultant

10.1 Contract Price

10.1.1

The Contract price is fixed and is set forth in
the SCC. The Contract price breakdown is
provided in Appendix C.

10.1.2

Any change to the Contract price specified in
GCC Clause

10.1.1 can be made only if the Parties have
agreed to the revised scope of Services
pursuant to GCC Clause 4.6 and have amended
in writing the Terms of Reference in Appendix
A of Contract agreement.

10.2 Payment

10.2.1

In consideration of the Services performed by
the Consultant under this Contract as specified
in Appendix A (Terms of Reference), the
Client shall make to the Consultant such
payments and in such manner as is provided in
the Contract. This amount has been established
based on the understanding that it includes all
of the Consultant's costs and profits as well as
any tax obligation that may be imposed on the
Consultant.

Schedule of
Payments

10.3.1

The schedule of payments shall be as stated in
the SCC
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10.4 | Reimbursable 10.4.1 | No Reimbursable expenses shall be allowed

' under Lump Sum Contracts, unless specified

in the SCC."

10.5 | Taxes and Duties | 10.5.1 The Consultant, Sub-consultants and Experts are
responsible for meeting any and all tax liabilities
arising out of the Contract unless it is stated
otherwise in the SCC.

10.5.2 | Deleted

10.6 | Currency of 10.6.1 | Any payment under this Contract shall be made
Payment in the Indian Rupees of the Contract.
10.7 | Payment for 10.7.1 | For the purpose of determining the remuneration
Additiona due for additional Services as may be agreed, a
1 Services breakdown of the lump- sum price is provided in
Appendix C.
10.8 | Advance Payment | 10.8.1
DELETED
10.9 | Mode of 10.9.1 | The total payments under this Contract shall not
Billing and exceed the Contract Price set forth in GCC
Payment Clause 10.1 and the payments under this

Contract shall be made in lump-sum installments
against deliverables specified in Terms of]
Reference.
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10.9.2 The Lump-Sum Installment Payments: The
Client shall pay the Consultant within sixty (60)
days after the receipt by the Client of the
deliverable(s) and the cover invoice for the
related lump- sum installment payment. The
payment can be withheld if the Client does not
approve the submitted deliverable(s) as
satisfactory in which case the Client shall
provide comments to the Consultant within the
same sixty (60) days period. The Consultant
shall thereupon promptly make any necessary
corrections, and thereafter the foregoing process
shall be repeated.

10.9.3 The Final Payment: The final payment under
this Clause shall be made only after the final
report have been submitted by the Consultant
and approved as satisfactory by the Client. The
Services shall then be deemed completed and
finally accepted by the Client. The last lump-sum
installment shall be deemed approved for
payment by the Client within ninety (90) days
after receipt of the final report by the Client
unless the Client, within such ninety (90) days
period, gives written notice to the Consultant
specifying in detail deficiencies in the Services,
the final report. The Consultant shall thereupon
promptly make any necessary corrections, and
thereafter the foregoing process shall be
repeated.

Any amount, which the Client has paid or caused
to be paid in accordance with this Clause in
excess of the amounts actually payable in
accordance with the provisions of this Contract,
shall be reimbursed by the Consultant to the
Client within thirty (30) Days after receipt by the
Consultant of notice thereof. Any such claim by
the Client for reimbursement must be made
within twelve (12) calendar months after receipt
by the Client of a final report and a final
statement approved by the Client in accordance
with the above. '

10.9.4 All payments under this Contract shall be made
to the accounts of the Consultant specified in
the SCC.

10.9.5 With the exception of the final payment,
payments do not constitute acceptance of the
Services nor relieve the Consultant of any
obligations hereunder.

oﬁ
2,
=
e

-\ (Project)
e »
JAIPUR
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General Conditions of Contract

11.1

Good
Faith

0 O

The Parties undertake to act in good faith with
respect to each other’s rights under this
Contract and to adopt all reasonable measures

to ensure the realisation of the objectives of this
Contract.
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Section V B: Special Conditions to Contract

Number Amendments of, and Supplements to Clauses in the General conditions
of GCC | of Contract .
Clause

2:3.1 The language is English.

251 & The addresses are:

2.5.2 Client:

JATPUR METRO RAIL CORPORATION LIMITED
Admin Building, Metro Depot, Brighu Path, Manasarovar
City: Jaipur (Rajasthan), Postal Code: 302020

Telephone (91-141) 2822781

Electronic mail address: dp@jaipurmetrorail.in

Consultant:

DELHI METRO RAIL CORPORATION LIMITED
Metro Bhawan Fire Brigade Lane, Barakhamba Road,
New Delhi - 110001, India

Board No. - 011-23417910/11/12

2.7.1 Deleted

2.8 The Authorized Representatives are:

For the Client: Director (Project)
For the Consultant: Director (Business Development)

4.1.1 The conditions, if any, for the Contract to become
effective are : Signing of Agreement

4.2.1 Deleted

\
%
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4.3.1 The time period within which the Consultant must commence the Services after the
effective date of the Contract is 07 Days. In case the Consultant fails to commence
the services within this time period, the Client after due notice shall terminate the
contract and forfeit the Performance Security.

4.4.1 Time duration of the study for Updation of Phase 2A DPR will be 15 days and for
preparation of Phase 2B DPR will be 03 months from date of signing of the agreement]
however if needed time can be extended with mutual consent.

4.5. The financial implication of such modification/variations in the contract
condition/scope of work should not be more than 5% of the contract value.
7.8.1 Limitation of the Consultant’ Liability towards the Client: For example,

(a) Except in case of gross negligence or willful misconduct on the part of the
Consultant or on the part of any person or firm acting on behalf of the
Consultant in carrying out the Services, the Consultant, with respect to damage
caused by the Consultant to the Client’s property, shall not be liable to the
Client:

(i)  For any indirect or consequential loss or damage;and

(i) For any direct loss or damage that exceeds by three times the total value of the
Contract.

(b)  This limitation of liability shall not affect the Consultants’ liability, if any, for

damage to Third Parties caused by the Consultant or any person or firm acting on

behalf of the Consultant in carrying out the Services.

7.9.1 Deleted

7.13.2 Not Applicable

7.14.1 Not Applicable
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8.4.1 Not Applicable

9.1.1 In addition, IMRC shall provide the support as referred under Section ITI: Terms of
Reference clause 7.
10.1.1 The break-up of the Contract price will be as under:

i) Updation of DPR (July 2020) for Phase 2A corridor with
connectivity of Jaipur Airport on Lump sum basis.

i1) Preparation of DPR for Phase 2A extension i.e. Phase 2B Ambabari
to Vidhyadhar Nagar for approximate length of 7.0 km. The final
length of this alignment will be considered for payment as per DPR.

The GST shall be paid extra as applicable.
However bidder shall mentioned the GST rate and amount separately in the
financial proposal.

10.3.1 The schedule of payments shall be as under:- (An indicative schedule is given

here)
a) Review and update the Detailed Project Report (DPR-July
2020) for Jaipur Metro Rail Phase 2A (Sitapura to Ambabari):

Item Activities Delivery % Fee of
No. ' Schedule from Total
start of contract
1 Mobilization fees ' 20%
Submission of Draft updated 40%
DPR of Phase 2A
3 Submission of Final updated 20%

DPR of Phase 2A after
incorporating observations of
stake holders
4 On approval of DPR from 20%
State Government or within
06 months from Submission
of Final updated DPR,
whichever is earlier

Total 15 days 100%

b) Preparation of DPR for the extension of proposed Jaipur Metro
Phase 2A i.e Phase 2B from Ambabari to Vidhyadhar Nagar

Item Activities Delivery % Fee of
No. Schedule from Total
start of contract
1 Mobilization fees 15%
2 Inception Report & 05%
Presentation
3 Submission of Alternative 10%
Analysis Report
3 Submission of horizontal and 10%
vertical alignment and station
locations based on
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Topographical surveys.

4 Submission of Draft DPR of 10%
Phase 2A
5 Submission of Final DPR of 30%

Phase 2A after incorporating
observations of stake holders
6 On approval of DPR from 20%
State Government or within
04 months from Submission
of Final updated DPR,
whichever is earlier

Total 03 months 100%
10.4.1 Reimbursable expenses shall not be paid.
10.5.1 No indirect/direct taxes chargeable in respect of this Contract for the Services
& - provided by the Consultant, shall be paid extra except GST to the Consultant.
10.5.2

10.9.4 The accounts are (to be filled in by the Consultant):
for local currency (INR):
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Contract Agreement

(To be executed on Non-Judicial Stamp Paper of appropriate value)

Contract for Consultancy Services Lump-Sum

between

[Name of the Client]

and

[Name of the Consultant]

Dated:

Contract Forms
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CONTRACT AGREEMENT

This CONTRACT (hereinafter called the “Contract™) is made the [day number] day of the
month of [month], [year], between, on the one hand, [name of Client (Procuring Entity)]
(hereinafter called the “Client”) and, on the other hand, [name of Consultant] (hereinafter
called the “Consultant”).

[Note: If the Consultant consist of more than one entity, the above should be partially
amended to read as follows: “...(hereinafter called the “Client”) and, on the other hand, a |

Jjoint venture/consortium/association consisting of the following enfities, each of which will j
be jointly and severally liable to the Client for all the Consultant’s obligations under this i
Contract, namely, [name of Consultant] and [name of Consultant] (hereinafter called the
“Consultant”).]

WHEREAS:

(@)  The Client has requested the Consultant to provide certain consulting services as
defined in this Contract (herein after called the “Services”™)

(b)  The Consultant, having presented to the Client that it has the qualified professional
skills, expertise and technical resources, has agreed to provide the Services on terms and
conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part
of this Contract:

(a) The General Conditions of Contract
(b) The Special Conditions of Contract;
(c) Appendices:

Appendix A:Terms of Reference
Appendix B: Key Experts (DELETED)
Appendix C: Breakdown of Contract Price

In the event of any inconsistency between the documents, the following order of precedence
shall prevail: the Special Conditions of Contract; the General Conditions of Contract;
Appendix A; Appendix B; Appendix C. Any reference to this Contract shall include, where
the context permits, a reference to its Appendices.

2.  The mutual rights and obligations of the Client and the Consultant shall be as set
forth in the Contract, in particular:

(a) the Consultant shall carry out the Services in accordance with the provisions of the
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(b)  the Client shall make payments to the Consultant in accordance with the provisions
of the Contract.

(c) The work shall commence on ................ and be completed within a period
of ......... days/ months.

(d) The Courts at Jaipur shall have exclusive jurisdiction.

IN WITNESS HEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first written above.

Witness 1 | FOR AND ON BEHALF OF THE CONSULTANT
Signature
Witness 2 (Name)
(Designation) (Address)
Witness 1 FOR AND ON BEHALF OF THE CLIENT
(On behalf of Governor of Rajasthan/ Procuring Entity)
Signature
Witness 2 (Name)

(Designation) (Address)

[Note: If the Consultant consists of more than one entity, all these enfities should appear
as signatories|







