

JAIPUR METRO RAIL CORPORATION LIMITED

Directorate of Operations & Systems

Office of General Manager (Rolling Stock) D01, Depot Building, Metro Train Depot, Bhrigu Path, Mansarovar, Jaipur-302020 E-mail -gmrs@jaipurmetrorail.in



	THE MAHAI
No. JMRC/O&S/ DCOS/RS/F. (119)	Date: .05.2025
To,	
Contact No.:	
Email Id:	
Request for Quotation (Under Rule-24 of RTPPR	n ()
Sub: RFQ for "Procurement of KLUBER ISO GREASE".	FLEX LDS 18 SPECIAL A
Sealed Quotations are invited for supply of material conditions mentioned in Annexure $-\mathbf{A}$, as per spec (Annexure- \mathbf{B}).	als as per special terms and cification mentioned in BOQ
Signed, stamped and sealed offers should reach RS/PC, Room no. D-26,Work shop buildin Mansarovar, Jaipur 302020, Cont.No.772889571. Hours positively.	in the Office of Manager 19, Metro Train Depot, 1 by 10.06.2025 at 14:00
Offers received after due date and time will not be ent	rertained.
Quotations will be opened on 10 .06.2025 at 15:00	
Encl:-	Manager (Rolling Stock)
I. Special terms and Conditions (Annexure-A)II. BOQ(Annexure-B)	Signature yalid

Page 1 of 4



Digitally signed by Karan Singh Meena

Designation General Manager Date: 2025.05.20 9:51:01 IST Reason: Approved

JAIPUR METRO

JAIPUR METRO RAIL CORPORATION LIMITED

Directorate of Operations & Systems

Office of General Manager (Rolling Stock) D01, Depot Building, Metro Train Depot, Bhrigu Path, Mansarovar, Jaipur-302020 E-mail -gmrs@jaipurmetrorail.in



Special terms and Conditions:-

Annexure -A

- 1. Required material should be strictly as per descriptions mentioned in Annexure-B.
- 2. Offer from the firms who do not have a valid GST No. will not be entertained. GST No. Should be clearly indicated in offer and Enclose Copy of GST Registration Certificate.
- 3. The rates quoted shall be For JMRC office, Mansarovar Metro Depot, Jaipur-302020, inclusive of all expenses i.e. all taxes (excluding GST), and transportation charges etc; no other charges shall be paid by JMRC.GST will be paid at rate applicable at the time of billing.
- 4. Order will be given to one firm, based on overall lowest rates of item.
- 5. Delivery Period: The material is to be supplied within 01 month of issue of purchase order.
- 6. The above material shall be delivered at Custody Store Section, Room no. D20, Train maintenance Depot, Bhrigu Path, Mansarovar - Jaipur-302020 to JE/Custody Store, Cont. no. 07728895713.
- 7. Consignee: JE/RS/CS, Mansarovar Train maintenance Depot, Jaipur-Rajasthan. Cont. no. 07728895713.
- 8. Warranty: Remaining shelf life of material shall be Minimum 18 months from the delivery of material.
- 9. Testing & Suitability condition: Grease CAN should be properly packed with no damage and sealed. The "Make" and "product Name" should be confirmed.

10. Penalty/Liquidated Damages:

- (i) If the contractor requires an extension of time on completion of contractual supply on account of occurrence of any hindrance he shall apply in writing for extension on occurrence of hindrance.
- (ii) The Purchase Officer may extend the delivery period with or without liquidated damages in case they are satisfied that the delay in the supply of goods is on account of hindrances. Reasons shall be recorded.
- (iii) Extension in delivery period: In case of extension in the delivery period with liquidated damages the recovery shall be made on the basis of following percentages of value of stores which the tenderer has failed to supply :-
- (a) Delay upto one fourth period of the prescribed delivery period 2.5%.
- (b) Delay exceeding one fourth but not exceeding half of the state of

Digitally signed by Kar in Singh Meena

Designation General Manager Date: 2025.05.20 59:51:01 IST Reason: Approved

Page 2 of 4

JAIPUR METRO RAIL CORPORATION LIMITED



Directorate of Operations & Systems

Office of General Manager (Rolling Stock) D01, Depot Building, Metro Train Depot, Bhrigu Path, Mansarovar, Jaipur-302020 E-mail -gmrs@jaipurmetrorail.in



- (c) Delay exceeding half but not exceeding three fourth of the prescribed delivery period - 7.5%.
- (d) Delay exceeding three fourth of the prescribed delivery period 10%. Note: Fraction of a day in reckoning period of delay in supplies shall be eliminated if it is less than half a day. The maximum amount of liquidated damages shall be 10%.
- The quantity of material may increase/decrease up to a certain limit (up to 25%) as per requirements.
- Bidder name, Bid no, due date & time should be mentioned on the 12. sealed offer.
- 13. Payment Terms-100% payment after receipt and acceptance of material.
- Inspection Authority: By JMRC representative. 14.
- JMRC reserves the right to accept or reject any offer in whole or part 15. without assigning any reason.
- Validity of offer: Bidder is required to keep their offer open at least 16. ninety days (90 days) from the date of bid opening.
- The offer shall be unconditional and duly signed; Conditional offer will be summarily rejected.
- 18. If national holiday is being declared on tender due date tender will be opened on next suitable working day.
- All rights related to bidding process are reserved with JMRC. 19.

Signature yalid

Digitally signed by Karan Singh Meena

Designation General Manager Date: 2025.05.20 J9:51:01 IST Reason: Approved

Page 3 of 4



JAIPUR METRO RAIL CORPORATION LIMITED

Directorate of Operations & Systems

Office of General Manager (Rolling Stock) D01, Depot Building, Metro Train Depot, Bhrigu Path, Mansarovar, Jaipur-302020 E-mail -gmrs@jaipurmetrorail.in



Annexure-B

BILL OF QUANTITY (BOQ)

GSTIN No	
----------	--

S.N.	Item Description	quantity (A)	Unit	Unit price without GST (INR)	Amount Without GST (INR)
1.	KLUBER ISOFLEX LDS 18 SPECIAL A GREASE Make : KLUBER	06	KG.		
			Total A	mount (INR)	
			GST@_	% (INR)	
Total Amount With GST (INR)					
. 1	Total Amount in	ncluding GS	(INR)	Rounded off)	

Note:

- 1. Rate per unit in column B will be inclusive of all taxes (except GST), transportation charges, packing charges and any other charges, if any.
- 2. GST will be paid at rate applicable at the time of billing.

Signature yalid

Digitally signed by Karrin Singh Meena

Designation: Gene al Manager Date: 2025.05.20 9:51:01 IST Reason: Approved

Page 4 of 4