
ADDENDUM/ CORRIGENDUM-01   
 

 
Name of Work: NCB No. JP/EW/1C&1D/JFT-01: “Installation, Testing & 
commissioning of Ballastless track of standard gauge including supply of 1080 HH 
rails, Fastening System, Turnouts, Scissor Cross Over, Check rails, MSS & Others 
for Jaipur Metro Rail Project Phase 1C (BadiChaupar dead end Ch. 10383.123 m 
to Transport Nagar dead end Ch. 14231.304m) & Phase 1D (Mansarovar dead end 
Ch. 1243.930 m to Ajmer Road chauraha dead end Ch. 2595.930 m) at Jaipur, 
Rajasthan, India” 
 
Tender ID: 2026_JMRC_568758_1 
 

Summary Sheet 
 
SN Section/ 

Part 
Document 
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Page 
No. 

Clause No. / Item no. Addendum/ 
Corrigendum 
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1 Volume-1 NIB 8 
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Appendix- 25 
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with 39R 
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4 Replies to Pre-Bid Queries (Total 36 Pdf Pages) 
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(b) Applicant in the capacity of a Parent Company as a single entity is not permitted to use 
the credential of its Subsidiary Company/Companies unless the Applicant participates in 
Bidas JV/Consortium with its Subsidiary Company/Companies as a member(s) in JV with 
minimum 26% participation each (as substantial member) for such member(s).However, in 
such a case each substantial member of JV/Consortium has to substantial the experience of 
executing at least  one “similar work” as per the requirement of clause 1.1.3.1 (vii)(a) of NIB 
in their individual capacity along with all other requisite condition stipulated in the Bid 
documents. 

 

ix) Purchase Preference to Local Suppliers/Preference to Make In India: 

a) Definitions: 

i. ‘Local content’ means the amount of value added in India which shall, unless otherwise 
prescribed by the Nodal Ministry, be the total value of the item procured (excluding net 
domestic indirect taxes) minus the value of imported content in the item (including all 
custom duties) as a proportion of the total value, in percent. 

ii. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content equal to or more than 90% 50%, as 
defined under the Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020 issued by 
Department for Promotion of Industry and Internal Trade (DPIIT). Minimum local 
content for ‘Class-I local supplier’ shall be 90% 50% for the subject tender. 

iii. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content more than 20% but less than 90% 50%, 
as defined under the Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020 issued by 
Department for Promotion of Industry and Internal Trade (DPIIT). 

iv. ‘Non-local supplier’ means a supplier or service provider, whose goods, services or works 
offered for procurement, has local content less than or equal to 20%, as defined under 
the Order No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 issued by DPIIT. 

v. ‘L1’ means the lowest bid or the lowest quotation received in a Bid, bidding process or 
other procurement solicitation as adjudged in the evaluation process as per the Bid or 
other procurement solicitation. 

vi. ‘Margin of purchase preference’ means the maximum extent to which the price quoted by 
a “Class-I local supplier” may be above the L1 for the purpose of purchase preference. 
Margin of purchase preference shall be 20% for the subject Bid. 

b) Procedure for Purchase Preference to ‘Class-I local supplier’ in procurement of 
goods or works which are divisible in nature: NOT APPLICABLE FOR THE 
SUBJECT BID 

i. Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local 
supplier’, the contract for full quantity will be awarded to L1. 

ii. If L1 bid is not a ‘Class-I local supplier’, 50% of the order quantity shall be awarded to L1. 
Thereafter, the lowest bidder among the ‘Class-I local supplier’, will be invited to match 
the L1 price for the remaining 50% quantity subject to the Class-I local supplier’s quoted 
price falling within the margin of purchase preference, and contract for that quantity shall 
be awarded to such ‘Class-I local supplier’ subject to matching the L1 price. 

iii. In case such lowest eligible ‘Class-I local supplier’ fails to match the L1 price or accepts 
less than the offered quantity, the next higher ‘Class-I local supplier’ within the margin of 
purchase preference shall be invited to match the L1 price for remaining quantity and so 
on, and contract shall be awarded accordingly. 
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FORM OF BID - Appendix- 25 

(Undertaking as per Clause 1.1.3.1 ix (d) of NIB) 

We hereby jointly and severally certify in accordance with Clause ‘9.a’ of the Order no. P-
45021/2/2017-PP (BE-II)of Ministry of Commerce and Industry, Department for Promotion 
of Industry and Internal Trade (DPIIT), Government of India dated 16.09.2020, that the 
item(s) offered meets the minimum local content of 90% 50% / 20%  and we meet the 
minimum local content requirement for ‘Class-I Local supplier’ / ’Class-II Local supplier’ 
(strike- through whichever is not applicable). The details including name of vendor and 
location at which the local value addition is made is enclosed as Appendix-25A of FOB. 

 
We acknowledge that false declaration by the bidder regarding local value addition including 
payments to be made to their vendors for local value addition shall be treated as a 
fraudulent practice under GCC clause 4.33.1(a) (ii) of this bid for which the bidder or its 
successors can be debarred for a period up to three years along with such other actions as 
may be permissible under the law. 

 
In cases of procurement for a value in excess of Rs. 10 crores, we also undertake to submit 
a certificate from statutory auditor or cost auditor of the company (in the case of companies) 
or from a practicing cost accountant or practicing chartered accountant (in respect of 
suppliers other than companies) giving the percentage of local content, in accordance with 
Clause ‘9.b’ of the Order no. P-45021/2/2017-PP (BE-II) of Ministry of Commerce and 
Industry, Department for Promotion of Industry and Internal Trade (DPIIT), Government of 
India dated 16.09.2020, after completion of works to the Engineer. 

 
 
 
 
 

STAMP & SIGNATURE OF AUTHORISED SIGNATORY 
 
 

 
 

Note: 

1. This appendix needs to be submitted only by ‘Class-I local supplier’ / ‘Class-II local 
supplier’ as defined in Clause 1.1.3.1 ix of NIB. 

2. The undertaking shall be signed by authorized signatory of the bidder. In case of 
JV/Consortium by the authorized signatory of the constituent members counter signed by 
the authorized signatory of bidder. 

 

 

 



Basic Rate GST @18%
Rate including 

GST
(5+6)

Amount
(4*5)

GST Amount
(4*6)

1 2 3 4 5 6 7 8 9 10

1

Designing, manufacturing and supply of various items as 
below including loading, transportation, unloading and 
stacking as per Specifications at manufacturer's plant and 
delivery and storage upto the site, as required. This item 
also includes the cost of Third Party Inspection as 
applicable, which is to be carried out by a reputed Third 
Party approved by Engineer & Cost of inspection & Testing 
shall be borne by the Contractor.

1.1
Friction type Buffer Stop for 25 Kmph speed potential for SG 
(Total Track occupancy length 25 m)

Nos. 1 1,486,795.40   267,623.17   1,754,418.57   1,486,795.40   267,623.17   1,754,418.57   

1.2
Site Fabricated Guled Joints as per G3(L) as per RDSO Drawing
No. T - 5843

No.s 20 36,613.37   6,590.41   43,203.78   732,267.40   131,808.13   864,075.56   

1.3 Jogled Fish Plate with clamps for UIC 60 Rails Per Joint 50 9148.23 1,646.68   10,794.91   457,411.50   82,334.00   539,745.50   

1.4 Eccentric Bush Nos. 10000 18.3 3.29 21.59 183,000.00   32,900.00   215,900.00   

1.5 Insulating Shim 02mm (4 Hole) Nos. 5000 44.83 8.07 52.90 224,150.00   40,350.00   264,500.00   

1.6 Insulating Shim 03mm (4 Hole) Nos. 5000 61.27 11.03 72.30 306,350.00   55,150.00   361,500.00   

1.7 Set of Insulating Pad (02mm) for P&C 1 in 7(ballasted track) Per set 30 265675 47821.5 313496.5 7,970,250.00   1,434,645.00   9,404,895.00   

1.8
Set of insulating and elastomeric pad for P&C 1 in 9 (ballastless 
Track)

Per set 10 396775 71419.5 468194.5 3,967,750.00   714,195.00   4,681,945.00   

1.9
All type of Insulating washers for Driving rod, connecting rod and 
second drive assembly and
all stretcher bars (05 nos.) P&C 1 in 9 (ballastless track)

Per set 5 261920 47145.6 309065.6 1,309,600.00   235,728.00   1,545,328.00   

1.10 Motor Trolley with Back gear (Petrol Engine) Nos. 1 232,542.37   41,857.63   274,400.00   232,542.37   41,857.63   274,400.00   

1.11 M.S. liners for ballasted track (for ERC MK-III) Nos. 200 25.13 4.52 29.65 5026 904 5930

2

Supply and Installation of Electronic Rail Greasing Machines as 
per RDSO specifications no. IRS:T-48 (Version 2.0 amended 
upto March 2022) including grease of 60 Kg on mainline 
ballastless track Via-duct-plinth type/tunnel plinth track having 
derailment guards along both the rails, complete with all 
accessories etc., inclusive of all taxes and duties, levies, cost 
etc.

Nos. 12 405,508.47   72,991.52   478,500.00   4,866,101.64   875,898.30   5,742,000.00   

16,870,116.67   3,036,590.93   25,654,637.63   

21,741,244.31   3,913,393.23   25,654,637.63   Total of Bill No. SPM-04 = 

Estimate of Contract JP/EW/1C&1D/JFT-01 : Installation, Testing & commissioning of Ballastless track of standard gauge including supply of 1080 HH rails, Fastening System, Turnouts, Scissor Cross Over, Check Rails, MSS 
& Others for Jaipur Metro Rail Project Phase 1C (Badi Chaupar dead end Ch. 10383.123 m to Transport Nagar dead end Ch. 14231.304 m) & Phase 1D 

(Mansarovar dead end Ch. 1243.930 m to Ajmer road chauraha dead end Ch. 2595.930 m) at Jaipur, Rajasthan, India.

BILL No. SPM - 04 :  Supply of 25Kmph/ 5 kmph Buffer Stop, Glued Joint & Fish Plates, P. Way Track fittings for ballasted and ballast less track of JMRC

Item No. Description of Item Unit Total Quantity

Rate 
(INR)

Amount
(INR)

Total Amount  
including GST

(8+9)

Total of Bill No. SPM-04 = 

29R/33
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

1.  

(Bidder-
A) 

Volume-
1 

C18.1.3 
Bid 
Security 
Page no. 
13 

(1) In case of open competitive bidding, two-stage bidding, 
rate contract, electronic reverse auction, bid security shall 
be 2% or as specified by the State Government of the 
estimated value of subject matter of procurement put to 
bid. In case of Small-Scale Industries of Rajasthan, it shall 
be 0.5% of the quantity offered for supply and in case of 
sick industries, other than Small Scale Industries, whose 
cases are pending with Board of Industrial and Financial 
Reconstruction, it shall be 1% of the value of bid. 
Concessional bid security maybe taken from registered 
bidders as specified by the State Government. Every 
bidder, if not exempted, participating in the procurement 
process shall be required to furnish the bid security as 
specified in the notice inviting bids. 
(2) In lieu of bid security, a bid securing declaration in the 
form provided in annexure 6 B of ITB shall be submitted 
with the sealed bid by the following category of Bidders.  
(i) Departments/Boards of the State Government or Central 
Government;  
(ii) Government Companies as defined in clause (45) of 
section 2 of the Companies Act, 2013;  
 

(iii) Company owned or controlled, directly or indirectly, 
by the Central Government, or by any State 
Government or Governments, or partly by the Central 
Government and partly by one or more State 
Governments which is subject to audit by the Auditor 
appointed by the Comptroller and Auditor General of 
India under sub-section (5) or (7) of section 139 of the 
Companies Act, 2013;  
 
(iv) Autonomous bodies, Registered Societies, 
Cooperative Societies which are owned or controlled 
or managed by the State Government or Central 
Government; or  

 
(3) Bid security instrument or cash receipt of bid security or 
a bid securing declaration shall necessarily accompany the 

 
We request the Employer to permit submission of an Indemnity Bond (on 
non-judicial stamp paper) in lieu of Bank Guarantee for the amount 
released against supply of high-value Permanent Way materials. The 
requirement of Bank Guarantee against supply payments blocks 
substantial working capital, which severely impacts cash flow and 
increases the overall project cost. Adequate safeguards already exist 
through Performance Security, third-party Inspection, acceptance 
procedures, and payment linkage with installation. 
 
It is a well-established practice followed by major Metro Rail Corporations 
and PSUs In India to accept Indemnity Bond/Surety Bond for progressive 
payments against supply of P-Way materials. Some of the references are: 
 
MMRDA/2B&7A/MMRP/CA286: Design, Supply, Installation, Testing and 
Commissioning of standard guage Ballastless Trackwork in of Mumbai 
Metro Rall Project of MMRDA, Mumbai Part (1) Main line from ITO Ch. 
44+857.698 (Station excluding) to Chembur 51+598.644 (Station 
Excluding) of ML28 Elevated corridor and Part (II) Mainline From Airport 
Colony Station (Excluding) [Ch. (-) 1 +450.00 M] To CSMI Airport (Ch. (-
)3+588.000 M] Underground portion of Line-7A Corridor dated 11.04.2026 
 
Maha Metro (MMRCL) Tender No. N2-074/T-03/2026 dated 13.04.2026 for 
Design, Supply, Installation, Testing and Commissioning of Ballastless 
track for elevated viaduct of Reach 1B & Reach 3A of NMRP Phase-2 
including supply of 1080Grade HH Rails, track fastenings, 1 in 9 R300 
Ballastless turnouts and other miscellaneous works. 
 
RVNL-All tenders (standard practice) 
 
Allowing an Indemnity Bond will ensure balanced risk allocation, improve 
liquidity, and enable more competitive pricing without compromising the 
Employer's interest. 

Tender condition 

is self 

explanatory. No 

change in Tender 

condition. 
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

sealed bid.  
(4) Bid security of a bidder lying with the procuring entity in 
respect of other bids awaiting decision shall not be 
adjusted towards bid security for the fresh bids. The bid 
security originally deposited may, however, be taken into 
consideration in case bids are re-invited.  
(5) The instrument type for payment of Bid security for bids 
having NIB value greater than Rs.10.00 crores can be 
done by Demand Draft, Banker’s Cheque, Fixed Deposit 
Receipt (FDR), Bank Guarantee, RTGS, NEFT & IMPS 
deposit. 

2.  Volume-
5 

Bill of 
quantities 
and 
explanatory 
notes to 
BOQ 

 There are significant discrepancies between the amounts shown in the 
Abstract BOQ (Grand Summary) and the detailed BOQ sheets. Major 
observations are as under: 
 

Bill 
no. 

Description Amount as 
per abstract 
BOQ (incl. 
GST) 

Amount as 
per Detailed 
BOQ (incl. 
GST) 

Difference 
 

SP
M-4 

Supply of 
Miscellaneo
us Track 
Materials 

1,99,12,668.3
5 

2,56,54,637.6
3 

57.42 Lakh 

BLT
-1 

Installation 
in 
Undergroun
d section 

32,32,47,786.
21 

32,32,51,463.
29 

3,677 

BLT
-2 

Installation 
in Viaduct 
section. 

8,39,03,114.2
7 

8,39,03,931.1
2 

817 

Grand Total 77,88,47,192.
52 

78,45,93,706.
32 

57.46 lakh 

 
We request you to kindly review the significant discrepancy of 57.46 Lakh 
between the Abstract 80Q and the detailed BOQ, primarily arising from 
Bill No. SPM-4, and issue a clarification or corrigendum at the earliest so 
that bidders can prepare their offers on a consistent and correct BOQ 

Please Refer 

Addendum-01. 
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

3.  Volume-
3 

6.11 
Approved 
Manufacture
rs Page no. 
34 of PS 

Approved Manufacturers (List of approved manufacturers 
is provided in Annexure “7” of Particular Specification) 
The Contractor shall submit to the Engineer for each item 
or component to be manufactured, full details of the 
previous relevant experience of the proposed 
manufacturers in the production of that item, and also 
previous experience of manufacturing similar products for 
the Railway industry. The major items that require 
particular and specific previous manufacturing expertise 
and require prior approval of the Employer are as follows: 
(a) Rails 
(b) Fastening System 
(c) Turnout/SCO 
(d) Friction buffer stops; 
(e) Mass Spring System. 
(f) Check Rails 

The Clause 6.11 explicitly states that "Approved Manufacturers (List of 

approved manufacturers is provided in Annexure "7" of Particular 

Specification)". However, Annexure 7 (List of Approved Manufacturers) 

appears to be missing from the tender documents. We therefore request 

you to kindly delete the reference of Annexure 7 from Clause 6.11 to 

avoid any ambiguity during bidding. 

List of Empanelled 

Manufacturers/Su

ppliers attached 

with the tender 

document 

(particular 

Specification) may 

be read as 

Annexure-07. 

4.  Volume-
1 

1.1.3 
QUALIFICA
TION 
CRITERIA:  
1.1.3.1 
Eligible 
Applicants, 
Page 03 of 
NIB 
 
ix) Purchase 
Preference 
to Local 
Suppliers/Pr
eference to 
Make in 
India, Page 
08 of NIB 
 
Appendix 25 
 
FORM OF 

 Appendix 25 specifies a minimum local content of 90% for Class-1 Local 
Supplier. However, 1080 Grade HH Rails are highly specialized items that 
are often largely imported. Achieving 90% local content for the overall 
trackwork package may not be feasible. Considering the specialized nature 
of 1080 HH Rails, we kindly request you to clarify whether the minimum 
local content requirement for Class-i Local Supplier is 50% instead of 90%, 
in line with standard DPIIT norms for such specialized items 

Minimum local 
content for ‘Class-I 
local supplier’ shall 
be 50% for the 
subject tender 
Please Refer 
Addendum-01. 
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

BID - 
Appendix- 
25  
(Undertaking 
as per 
Clause 
1.1.3.1 ix (d) 
of NIB), 
Page 39 of 
FOB 
 
 

5.  Volume-
3 

Employer’s 
Requirement
-General 
Specification  
 
Appendix 2 
 
2.CONTRAC
T SYSTEMS 
SAFETY 
MANAGEM
ENT 
 
Clause 2.2 
Hazard 
Analysis 
 
Clause 2.2.8 

The Contractor shall prepare a Fire Safety Design Report 
for review and acceptance by the Engineer. This shall be 
submitted within 2 months after Notice to Proceed and 
revised and updated for the completion of the preliminary, 
pre-final and final design stages. 
Materials used in the Permanent Works of the system shall 
conform to fire safety requirements of BS 6853: 1999, or 
the latest edition of other equivalent international 
standards, subject to the acceptance of the Engineer. 
N.B. Whichever Standard is selected for meeting the Fire 
Safety Criteria, then that standard shall be declared, and its 
requirements shall be met consistently throughout the 
Specification. 

Clause 2.2.8 requires the Fire Safety Design Report to be prepared in 
accordance with BS 6853: 1999 or the latest edition of other equivalent 
international standards, subject to the acceptance of the Engineer Since 
BS 6853:1999 has been superseded, we request confirmation on whether 
compliance with the current European Standard EN 45545-2 would be 
acceptable in lieu of BS 6853: 1999 

Tender condition 

is self 

explanatory. No 

change in Tender 

condition. 

6.  Volume-
3 

Clause 2.1-
5(iv) of 
Employer’s 
Requirement
-Particular 
Specification  
 
 

Employer’s Requirement-Particular Specification  
 
2 SCOPE OF WORK 
 
2.1 SCOPE 
 
5. The scope of work shall include but not limited to the 
following: 

Clause 2.1-5 (iv): Requires the track structure to minimize noise and 
vibration to an "acceptable level, as per legal and statuary requirement of 
India", but does not specify the quantitative threshold Without a defined 
maximum permissible limit (e.g., Vd3 or Hz), the design of the Mass Spring 
System (MSS) and vibration mitigation cannot be accurately engineered or 
priced. We therefore request you to provide the exact quantitative limits for 
ground-borne noise and vibration to be achieved as 'acceptable level' (in 
dB/VdB). 

Tender condition 

is self 

explanatory. No 

change in Tender 

condition. 
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

iv. The Track Structure used shall be designed as to 
minimise the noise and vibration generated by the moving 
train on the track. The contractor shall interface with the 
concerned designated contractors, particularly the Rolling 
stock supplier, limit vehicle included noise and ground – 
borne vibration in structures in the vicinity of Railway 
alignment to acceptable level, as per legal and statuary 
requirement of India. The Contractor shall spell out the 
codal, legal and statuary provisions in this regard and 
justify that his design and proposed is in conformity with 
stipulations. 
• Special noise and vibration mitigation measures (Mass 
Spring System) will be taken at selected locations in 
elevated section as instructed by Employer. 
• Setting-out final alignment. 
• Welding of UIC 60 IRS-T-12-2009, 880 &1080 grade 
head hardened rails using the specified welding 
techniques. 
• Provision of shear connector, wherever required, between 
1st pour and 2nd pour reinforced concrete for Ballastless 
track. 
• Testing of components and installation methods 
• Construction of upstands at each expansion joint on 
elevated viaduct as per drawings 
• The scope of work for the contract is further described in 
the Employer's requirements 

7.  Volume-
3 

Clause 4.2.3 
(1), 
Clause 4.2.3 
(2), Para 4.3 
& 4.4 of 
Employer’s 
Requirement
-Particular 
Specification 

4.2 PROGRAMME REQUIREMENTS 
 
4.2.3 Access Dates 
1) The Track Contractor shall require access to information 
as well as to various locations at stations/track/tunnel, etc., 
in stages, in order to plan his activities for time-bound 
completion of his obligations under the Contract. The dates 
on which such access becomes available are indicated in 
para 4.4 below. However, the track contractor will be 
required to interface the access with relevant civil work 
contractors and plan the execution accordingly. 
2) The Access Dates are defined asunder at para 4.3. 

Clause 4.2.3 (1) states that the dates on which access becomes available 
are indicated in para 4.4.  
Clause 4.2.3 (2) states that the Access Dates are defined as under in para 
4.3. However, Clause 4.3 provides the "SCHEDULE OF KEY DATES FOR 
CONTRACT JP/EW/1C&1D/JFT-01" and Clause 4.4 provides the 
"SCHEDULE OF KEY DATES FOR SUPPLY WORKS CONTRACT 
JP/EW/1C&1D/JFT-01", while Clause 4.5 is shown as "Deleted". 
 
Access dates for handover of viaduct/tunnel sections from the Civil 
Contractor are critical for planning the Track installation schedule. We 
therefore request you to provide the detailed Schedule of Access Dates 
indicating when the Civil Contractor will hand over the various sections for 

The access of the 

site would be 

provided 

progressively. As 

per the tender 

condition, no fixed 

date is provided in 

the contract. 



NCB No. JP/EW/1C&1D/JFT-01: Installation, Testing & Commissioning of Ballastless Track of standard gauge including supply of 1080 HH Rails, 
Fastening System, Turnouts, Scissor Cross Over, Check Rails, MSS & Others for Jaipur Metro Rail Project Phase 1C (Badi Chaupar dead end Ch. 
10383.123 m to Transport Nagar dead end Ch. 14231.304 m) & Phase 1D (Mansarovar dead end 1243.930 m to Ajmer Road chauraha dead end 
2595.930) at Jaipur, Rajasthan, India.  

 

Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

3) No extra cost of shifting of plant activity upto 3 occasions 
shall be payable to the contractor. Beyond 2 occasions, for 
each shifting of plant shall be payable to contractor as per 
BOQ. 
 

track laying. 

  Clause 4.3 & 
4.4 of 
Employer’s 
Requirement
-Particular 
Specification 

 Clause 4.3 stipulates the "Schedule of Key Dates for Contract 
JP/EW/1C&1D/JFT-01", wherein Key Date-2 for "Completion of Track 
Work in all respects" for Phase-1(C) (Underground): Badi Chaupar Station 
to Galta Gate Station (up to End of UG), comprising approximately 6.8 
Track Km and 4 Turnouts, is specified as "Within 7 months from the date 
access is provided." 
 
However, Clause 4.4, "Schedule of Key Dates for Supply Works Contract 
JP/EW/1C&1D/JFT-01", specifies that the supply of Lot-02 (1080 HH UIC 
60 E1 Rails, 336 Fastening System, Turnouts/SCO - Part Material) shall be 
completed within 12 months from the Date of Commencement of Work 
(Notice to Proceed). 
 
The above clauses indicate two different reference dates for contractual 
milestones, one linked to the date of access and the other linked to the 
Notice to Proceed (NTP) Since the commencement of track works is 
dependent upon the availability of uninterrupted working access, the 
timelines prescribed under Clauses 4.3 and 4.4 do not appear to be 
aligned. 
The Bidder requests the Employer to clarify the likely dates/phasing of 
handing over clear and uninterrupted working access for each section 
corresponding to the respective Key Dates, so that procurement, 
manufacturing, and execution activities can be planned accordingly. 

Tender condition 

is self 

explanatory. No 

change in Tender 

condition. 

8.  Volume-
3 

Employer’s 
Requirement
-General 
Specification 
 
Clause 
13.10.1  
Clause 
13.10.2 

13.10.1 Where the Contractor is to provide rolling stock 
(either self-propelled or trailing) for use during the 
installation and testing of the Works, the requirements of 
clause 13.11 below shall apply. All the Contractor’s own 
rolling stock shall not cause any infringement anywhere. 
 
13.10.2 The Contractor shall submit full details of any 
rolling stock that is to be used during the installation and 
testing of the Works to the Engineer for review within 90 
days of the Commencement Date of the Works. 

Clause 13.10.1 specifies that "Where the Contractor is to provide rolling 
stock (either self-propelled or trailing) for use during the installation and 
testing of the Works, the requirements of clause 13.11 below shall apply. 
All the Contractor's own rolling stock shall not cause any infringement 
anywhere." 
 
Further Clause 13.10.2 specifies that "The Contractor shall submit full 
details of any rolling stock that is to be used during the installation and 
testing of the Works to the Engineer for review within 90 days of the 
Commencement Date of the Works. Such details shall include a full 

Tender condition 

is self 

explanatory. No 

change in Tender 

condition. 
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

Such details shall include a full description and drawings of 
the rolling stock, details of axle load, stopping distance, fail-
safe braking system, kinematic envelope, and operating 
and maintenance instructions. 

description and drawings of the rolling stock, details of axle load, stopping 
distance, fail-safe braking system, kinematic envelope, and operating and 
maintenance instructions" 
 
We request confirmation that the term 'Contractor's Own Rolling Stock' 
refers exclusively to track installation vehicles (such as motor trolleys and 
flat wagons) and that structure gauge verification will be carried out 
theoretically using the Kinematic Envelope provided by the designated 
Rolling Stock Contractor, rather than through physical running of rolling 
stock. There is no provision under this trackwork contract for the supply of 
rolling stock. 

9.  Volume-
3 

Employer’s 
Requirement
-General 
Specification 
Clause 5.1.1 
 
Clause 7.0 
of the 
Special 
Conditions 
of Contract 
(Volume-2) 

The Contractor shall maintain and implement a Quality 
Management System that shall remain in effect during the 
execution of the Works. 
The Contractor’s Quality Management System shall be 
based on the International Standard ISO 9001:1994 “Model 
for quality assurance in design, development, production, 
installation and servicing.” The Contractor shall submit its 
Quality Management System documentation for the 
Engineer’s review as specified in this Chapter. 
 
Clause 7.0 of the Special Conditions of Contract (Volume-
2) states that: 
Clause 7.0 Quality Control 
Following is added before Sub-Clause 7.1 of GCC: 
Within 28 days of the issue of the Notice to Proceed, the 
Contractor shall submit to the Engineer, for his consent, his 
proposed Site Quality Plan based on the Outline Quality 
Plan and the Employer's Requirements. The quality 
manual should address the quality system as required by 
ISO 9001- 2015. Any supplement to the Site Quality Plan 
shall be submitted at least 14 days before commencement 
of the relevant work. 
Upon the Engineer notifying his consent to the Site Quality 
Plan, or any supplement thereto, the Contractor shall, 
adhere to the principles and procedures contained in such 
document, except where the Engineer gives his consent to 
any amended or varied version thereof. The Contractor 

Clause 5.1.1: Specifies that "The Contractor's Quality Management System 
shall be based on the International Standard ISO 9001:1994 "Model for 
quality assurance in design, development, production, installation and 
servicing." The Contractor shall submit its Quality Management System 
documentation for the Engineer's review as specified in this Chapter". 
However, Clause 7.0 of the Special Conditions of Contract (Volume-2) 
states that "The quality manual 
should address the quality system as required by ISO 9001-2015, Since 
ISO 9001:1994 has been superseded (by ISO 9001:2000, then ISO 
9001:2008, and currently ISO 9001:2015), we request confirmation on 
whether compliance with the current ISO 9001:2015 standard is 
acceptable. 

Latest version of 

ISO 9001 shall be 

used. 
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

shall cause any sub-contractors to adhere to this Plan. 
The Contractor shall appoint a suitably qualified and 
experienced person, not otherwise engaged in the 
performance of the Contract, to act as manager of the 
quality assurance system and shall provide such other 
personnel and resources as required to ensure effective 
operation of the quality assurance system. The said 
manager shall carry out audits of the application of the 
quality assurance system, and ensure effective quality 
control and delivery of quality assurance. 
The Contractor shall provide all necessary access, 
assistance and facilities to enable the Engineer to carry out 
surveillance visits both on and off the Site to verify that the 
quality assurance system is being properly and fully 
implemented. No extra payment shall be made in this 
regard and the cost of the Work under this element shall be 
deemed to be included in the Contract Price. 
 
 
 
 

10.  Volume-
5 

BILL OF 
QUANTITIE
S AND 
EXPLANAT
ORY 
NOTES TO 
BOQ 
 
Bill No. 
SPM-4: 
Supply of 
Miscellaneo
us Track 
Materials 
 
Item 1.3: 
Joggled Fish 

Item 1.3: Joggled Fish Plate with Red Clamps for UIC 60 
Rails. 
The price of items is including Design, manufacturing, 
loading, transportation, unloading and stacking at 
manufacturer's plant and delivery and storage up to the site 
as required and handing over to Track Team of Jaipur 
Metro. The rate also includes the cost of all testing, 
insurances, custom duty and taxes as applicable. 

Joggled fish plate with red clamps is referenced, but standard, drawing, 
material grade, and quantity split by use case are not shown. Please 
provide the approved drawing and technical specification for joggled fish 
plates with red clamps 

The joggled fish 

with red clamps 

plate used in 

Metro Systems 

may be used with 

the approval of 

Engineer-in-

Charge. 
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

Plate with 
Red Clamps 
for UIC 60 
Rails 
 

11.  Volume-
5 

BILL OF 
QUANTITIE
S AND 
EXPLANAT
ORY 
NOTES TO 
BOQ 
 
Bill No. 
SPM-4: 
Supply of 
Miscellaneo
us Track 
Materials 
 
Item 1.10: 
Motor 
Trolley with 
Back gear 
(Petrol 
Engine) 

 Petrol engine motor trolley is Included, but capacity, track gauge 
compatibility, make, and approval requirements are not stated. Please 
provide the required specification and acceptance criteria for the motor 
trolley. 

The Petrol engine 

motor trolley used 

in Metro Systems 

may be used with 

the approval of 

Engineer-in-

Charge. 

12.  Volume-
3 

Employer’s 
Requirement
-Particular 
Specification 
Annexures 

List of Empanelled Manufacturers/Suppliers of Major Civil 
Items (as on 27.03.2026)" issued by Delhi Metro Rail 
Corporation Ltd. (DMRC) 

A 9-page "List of Empanelled Manufacturers/Suppliers of Major Civil Items 
(as on 27.03.2026)" issued by Delhi Metro Rail Corporation Ltd. (DMRC) 
covering categories such as cement, reinforcement bars, structural steel, 
bearings, waterproofing, testing agencies, etc. is bundled into the Jaipur 
tender's Particular Specification annexures with no covering clause in the 
PS body Identifying it, explaining its applicability, or stating which 
JMRC/PS clauses (if any) it is meant to support (the only related cross-
reference found, PS Annex Q Cl.4, permits "JMRC/DMRC approved 
curing-compound suppliers generically). 
 
A Delhi Metro Rail Corporation (DMRC) 'List of Empanelled 
Manufacturers/Suppliers of Major Civil Items' is included within the 

List of Empanelled 

Manufacturers/Su

ppliers attached 

with the tender 

document 

(particular 

Specification) 

(Referred as 
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

Particular Specification annexures without an explanatory covering clause. 
Kindly clarify its applicability/binding status for this Jaipur Metro contract 
and identify which BOQ items, If any, it governs. 

Annexure-7) is 

applicable for this 

tender. 

13.  Volume-
3 

Employer’s 
Requirement
-Particular 
Specification 
 
Point no.13 
of Clause 
no. 6.5 
(page no. 
32) of 
Section 6, 
 
6.5 Vibration 
mitigation 
system 

These Vibration Mitigation System should be procured from 
OEM having proven track record of Supplying similar MSS 
or Vibration Mitigation Measures having higher mitigation 
with satisfactory performance record of minimum 3 years in 
service in Ballastless track on at least two operational 
metro systems and or mainline railways for minimum 16-
ton axle load on a similar fastening system for a minimum 
speed of 80 kmph giving information about natural 
frequency, insertion loss in relevant frequency range (40 
Hz) & rail deflection of system where it was installed. In this 
regard supplier should submit certificate of performance 
from user metro and or mainline railway administration 
including proof of usage and performance of the vibration 
mitigation system. 

We kindly request you to provide the track structure drawings for Jaipur 
Metro Projects 1C and 1D, clearly Indicating the MSS arrangement. The 
drawings should include the minimum track slab thickness, track slab 
width, tunnel diameter, first-stage concrete level, and other relevant 
structural details, as these are required for the preliminary MSS design. 

Design and 

drawings of Track 

slab with MSS is 

in the scope of 

contractor. 

14.  Volume-
3 

 Employer’s 
Requirement
-Particular 
Specification 
including 
Annexures 
 
1.1 
INTRODUC
TION 
1.1.1 Scope 
and Purpose 
Clause 
1.1.1. (2) 
 

Clause 1.1.1. (2) 
 
The works to be executed under the contract include 
manufacture & supply of materials 1080 HH Rails, 
Turnouts, Derailing Switch and Scissors X-over, Fastening 
System 336 for Ballastless track and special fastenings for 
turnouts, Buffer stops etc., verification, delivery, installation, 
testing, including integrated testing and commissioning, 
technical support, training of Employer ‘s staff and 
documentation for a complete system necessary to deliver 
the requirements of this specification. 

As communicated by RDSO / MOR/MOHUA, the tender should allow 
bidders to propose all fastenings Which are approved by MOR, Compliant 
to Annexure C2 from RDSO/MOR. Apart from System 336, MOR/RDSO 
has also approved Pandrol's Double resilient baseplate assembly (PDRBA) 
system 13145 and also its re-engineered 2 Hole system PDRBA 21166 as 
being supplied /Installed in various Indian MRTS. Irrespective of the type of 
fastening system used in the earlier line or phase in a given metro, the 
extensions or next phase can have a different fastening system too. There 
are multiple metros in India using different type of fastening system in the 
same line viz. DMRC, KMRC, MMRDA, CMRU etc. We thus request JMRC 
to kindly amend the tender conditions to allow any MOR approved 
fastening system to be proposed by the bidder and allow competitive 
bidding instead of allowing only fastening system 336. 

No change in 

Tender condition. 

15.  Volume-
3 

Employer’s 
Requirement
-Particular 

Fastening system for Ballastless track will be procured by 
contractor for installation of 
track form. 

This clause should be suitably amended to suit nomenclatures of all 
approved fastenings systems by MOR. 

No change in 

Tender condition. 
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

Specification 
including 
Annexures 
 
6 
MATERIAL 
& 
WORKMAN
SHIP: 
MATERIALS 
ANDCOMP
ONENTS 
 
6.3 
TRACKCOM
PONENTS 

A. Essential requirements of Proposed Fastening system 
(i) Ballastless track for main line shall be laid with fastening 
system 336 
(iv) The components of the Fastening system 336 shall be: 
a. Anchor Bolts 
b. Tension Clamp 
c. Pad/Base plate shim 
d. Base plate Elastic Pad 
e. Cast Iron Base Plate 
f. Insulating Bush 
g. Helical Spring 
h. Collared washer for Anchor Bolt 
i. Hexagon nut 
j. Rail Pad 
k. T – Head Bolt with washer & Nut 
l. Washer 

16.  Volume-
3 

Employer’s 
Requirement
-Particular 
Specification 
including 
Annexures 
 
6 
MATERIAL 
& 
WORKMAN
SHIP: 
MATERIALS 
ANDCOMP
ONENTS 
 
6.5 Vibration 
Mitigation 
system: 
 
3) The 
Material of 

The Material of Full Surface/ Strip Plus Filler System 
should be Volume 
compressible 

Please note that not all proven Full surface systems used worldwide and in 
India are volume compressible. 
 
Reference to Metro Rail Transit System Guidelines for Noise and 
Vibrations September 2015 CT-38 issued by RDSO doesn't specify that 
material of Full Surface/ Strip Plus Filler System should be Volume 
compressible. Therefore, the specification in the tender should be 
performance based as per CT-38 guidelines and NOT based on raw 
material specifications or any proprietary product. 
 
All Metros in their recent tenders don't specify any particular type of system 
and or material specification for Noise and vibration mitigation systems. 
Tenders have stated that the Noise and vibration analysis study will be 
done separately by the employer or contractor through expert agency and 
the noise and vibration mitigation measures as recommended by the report 
will be shared to the contractor for design of related Track Structure, 
supply, and execution of MSS. Regarding BOQ, they included an Misc. or 
extra item to cover for MSS related items and other items which are not 
covered in any schedule of contract, 
 
in view of the above, we kindly request you to kindly review and revise the 
specification for the Vibration Mitigation System on a performance-based 

No change in 

Tender condition. 
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

Full Surface/ 
Strip Plus 
Filler System 
should be 
Volume 
compressibl
e 

approach as per RDSO CT-38 guidelines and include a separate 
Miscellaneous item in the BOQ to cover the MSS works. 

17.  Volume-
3 

Employer’s 
Requirement
-Particular 
Specification 
including 
Annexures 
 
6.5 Vibration 
Mitigation 
system: 
 
4) Wherever 
feasible, 
Strip Plus 
Filler MSS 
will be 
preferred to 
Full Surface 
MSS. 

Wherever feasible, Strip Plus Filler MSS will be preferred to 
Full Surface MSS. 

Strip Plus Filler MSS as referred herein is only supplied by one of the 
companies. Nominating the same in the tender limits the competition and 
does not allow the bidder to propose other globally proven products. 
 
Reference to Metro Rail Transit System Guidelines for Noise and 
Vibrations September 2015 CT-38 Issued by RDSO, the specification in 
the tender should be performance based and NOT based on raw material 
or any proprietary product. 
 
All Metros in their recent tenders don't specify any particular type of system 
and or material specification for Noise and vibration mitigation systems. 
Tenders have stated that the Noise and vibration analysis study will be 
done separately by the employer or contractor through expert agency and 
the noise and vibration mitigation measures as recommended by the report 
will be shared to the contractor for design of related Track Structure, 
supply, and execution of MSS. Regarding BOQ, they Included an Miscl. or 
extra item to cover for MSS related items and other items which are not 
covered in any schedule of contract. 
In view of the above, we kindly request you to revise the specification for 
the Vibration Mitigation System on a performance-based approach as per 
RDSO CT-38 guidelines. We also request you not to nominate any specific 
proprietary system and to include a separate Miscellaneous item in the 
BOQ to cover the MSS works. 

No change in 

Tender condition. 

18.  Volume-
3 

Employer’s 
Requirement
-Particular 
Specification 
including 
Annexures 
 
6.5 Vibration 

It should not be hygroscopic as it may cause a loss of their 
mechanical 
stiffness. 

All types of material have certain levels of moisture absorption from the 
environment (hygroscopic properties). It is important that material should 
be resistant to moisture and water. The tracks are exposed to open 
environment where water can also seep into tunnels. In view of the above, 
we kindly request you to kindly modify the specification to the following: 
 
"It should be water resistant and water exposure should not cause a loss of 
their mechanical stiffness" 

No change in 

Tender condition. 
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

Mitigation 
system: 
 
8) It should 
not be 
hygroscopic 
as it may 
cause a loss 
of their 
mechanical 
stiffness. 

19.  Volume-
3 

Employer’s 
Requirement
-Particular 
Specification 
including 
Annexures 
 
6.5 Vibration 
Mitigation 
system: 
 
11) It should 
be of 
Natural/Synt
hetic Rubber 
or 
Polyurethan
e Material. 
Recycled 
Materials are 
not allowed. 
 

It should be of Natural/Synthetic Rubber or Polyurethane 
Material. Recycled 
Materials are not allowed. 

 
Specifying the raw material type in the tender limits the competition and 
does not allow the bidder to propose other globally proven products using 
other raw materials. 
 
Reference to Metro Rail Transit System Guidelines for Noise and 
Vibrations September 2015 CT-38 Issued by RDSO, the specification in 
the tender should be performance based and NOT based on raw material 
or any proprietary product. 
 
per RDSO guidelines, Resilient elements for Floating Slabs are: 
 
Discrete supports (steel springs or elastomeric pads), 
 
-strip mats, 

No change in 

Tender condition. 

20.  Volume-
3 

Employer’s 
Requirement
-Particular 
Specification 
including 

8.6.1 General 
1) The components of Ballastless system shall be 
d. Fastening system for Ballastless track, as shown in 
relevant drawings. 
e. Provision of Mass spring system at selected locations as 

As communicated by RDSO/MOR/MOHUA, the tender should allow 
bidders to propose all fastenings which are approved by MOR, Compliant 
to Annexure C2 from RDSO/MOR. 
 
Apart from System 336, MOR/RDSO has also approved Pandrol's Double 

No change in 

Tender condition. 
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Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

Annexures 
 
8. 
MATERIAL 
AND 
WORKMAN
SHIP: 
INSTALLATI
ON 
 
8.6.1 
General 
1) The 
components 
of 
Ballastless 
system shall 
be 
d. Fastening 
system for 
Ballastless 
track, as 
shown in 
relevant 
drawings. 
e. Provision 
of Mass 
spring 
system at 
selected 
locations as 
directed 
by 
Employer: 
3) All 
Ballastless 
track for 
main line 

directed 
by Employer: 
3) All Ballastless track for main line shall be laid with 
fastening system 336 supplied by contractor and contractor 
have to construct the track plinth accordingly. No any other 
claim shall be admissible. 

resilient baseplate assembly (PDRBA) system 13145 and also its re-
engineered 2 Hole system PDRBA 21166 as being supplied /installed in 
various Indian MRTS. 
 
Irrespective of the type of fastening system used in the earlier line or phase 
in a given metro, the extensions or next phase can have a different 
fastening system too. There are multiple metros in India using different 
type of fastening system in the same line viz. DMRC, KMRC, MMRDA, 
CMRL etc. We thus request JMRC to kindly amend the tender conditions to 
allow all MOR approved fastening system to be proposed by the bidder 
and allow have competition. 



NCB No. JP/EW/1C&1D/JFT-01: Installation, Testing & Commissioning of Ballastless Track of standard gauge including supply of 1080 HH Rails, 
Fastening System, Turnouts, Scissor Cross Over, Check Rails, MSS & Others for Jaipur Metro Rail Project Phase 1C (Badi Chaupar dead end Ch. 
10383.123 m to Transport Nagar dead end Ch. 14231.304 m) & Phase 1D (Mansarovar dead end 1243.930 m to Ajmer Road chauraha dead end 
2595.930) at Jaipur, Rajasthan, India.  

 

Pre-Bid Clarifications  
 

Sr. No. 
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Volume 

No. 
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No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

shall be laid 
with 
fastening 
system 336 
supplied by 
contractor 
and 
contractor 
have to 
construct the 
track plinth 
accordingly. 
No any other 
claim shall 
be 
admissible. 

21.  Volume-
3 

Employer’s 
Requirement
-Particular 
Specification 
including 
Annexures 
 
Annexure – 
3: Technical 
Specification
s for 
Fastening 
System 336 

Annexure – 3: Technical Specifications for Fastening 
System 336 
 
1. After Award of Work, Contractor should propose a 
proven Supplier of 336 Fastening System to the Engineer 
for his approval, having credentials of Supply 
of 100% of Total BoQ Quantity of Fastening Systems in 
Operation Metro/Railway Networks with Satisfactory 
Performance. Necessary documentations shall also 
be submitted. 

As communicated by RDSO/MOR/MOHUA, the tender should allow 
bidders to propose all fastenings which are approved by MOR, Compliant 
to Annexure C2 from RDSO/MOR. 
 
Apart from System 336, MOR/RDSO has also approved Pandrol's Double 
resilient baseplate assembly (PDRBA) system 13145 and also its re-
engineered 2 Hole system PDRBA 21166 as being supplied /Installed in 
various Indian MRTS. 
 
Irrespective of the type of fastening system used in the earlier line or phase 
in a given metro, the extensions or next phase can have a different 
fastening system too. There are multiple metros in India using different 
type of fastening system in the same line viz. DMRC, KMRC, MMRDA, 
CMRL etc. 
 
 
We thus request JMRC to kindly amend the tender conditions to allow all 
MOR approved fastening system to be proposed by the bidder and allow 
have competition. 

No change in 

Tender condition. 

22.  Volume-
3 

Employer’s 
Requirement
-Particular 

Annexure – 3: Technical Specifications for Fastening 
System 336 
 

 
As communicated by RDSO/MOR/MOHUA, the tender should allow 
bidders to propose all fastenings which are approved by MOR, Compliant 

No change in 

Tender condition. 
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Tender 
Volume 

No. 
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No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

Specification 
including 
Annexures 
 
Annexure – 
3: Technical 
Specification
s for 
Fastening 
System 336 
 
2.Technical 
Specification
s of 
Fastening 
System 336 
 

2. Technical Specifications of Fastening System 336 
(i) The Proposed Fastening System for ballast less track 
should comply with performance criteria issued by Ministry 
of Railways under Annexure C II of Procedure of safety 
certification & Technical clearance for Metro Systems, 
December 2015. Fastening System 336 shall be used for 
this project. 
 

to Annexure C2 from RDSO/MOR. 
 
Apart from System 336, MOR/RDSO has also approved Pandrol's Double 
resilient baseplate assembly (PORBA) system 13145 and also its re-
engineered 2 Hole system PDRBA 21166 as being supplied installed in 
various Indian MRTS. 
 
Irrespective of the type of fastening system used in the earlier line or phase 
in a given metro, the extensions or next phase can have a different 
fastening system too. There are multiple metros in India using different 
type of fastening system in the same line viz. DMRC, KMRC, MMRDA, 
CMRL etc. 
 
We thus request JMRC to kindly amend the tender conditions to allow all 
MOR approved fastening system to be proposed by the bidder and allow 
have competition. 

23.   Employer’s 
Requirement
-Particular 
Specification 
including 
Annexures 
 
Annexure – 
4: Technical 
Specification
s for 
Turnout, 
Scissor 
Cross overs 

3.0 SWITCHES 
 
3.6 In the switch portion, the stock rail shall be held down 
by the elastic fastenings on both sides of the flange of 
stock rail. The outside fastening clip shall be Fastening 
system 336 SKL-12, whereas the inside elastic clip shall be 
provided through suitably designed opening in the slide 
chairs to have a toe load of at least 1100 kg per elastic clip. 

 
PDRBA 13145 has been used in past metro turnouts in India. Therefore, 
turnout manufacturer should have option to use any MDR approved 
fastening system in turnouts. 
 

No change in 

Tender condition. 

24.  Volume-
1 

C18.1.3 Bid 
Security of 
ITB 

C18.1.3 Bid Security: -  
(1) In case of open competitive bidding, two-stage bidding, 
rate contract, electronic reverse auction, bid security shall 
be 2% or as specified by the State Government of the 
estimated value of subject matter of procurement put to 
bid. In case of Small-Scale Industries of Rajasthan it shall 
be 0.5% of the quantity offered for supply and in case of 

 
Clarification Regarding Stamp Duty Applicability on Bank Guarantee under 
the Rajasthan Stamp Act. 
 
In this regard, we kindly request your clarification on whether the Bank 
Guarantee is required to be executed and submitted after payment of 
stamp duty in accordance with the provisions of the Rajasthan Stamp Act, 

No change in 

Tender condition. 
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No. 
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No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

sick industries, other than Small Scale Industries, whose 
cases are pending with Board of Industrial and Financial 
Reconstruction, it shall be 1% of the value of bid. 
Concessional bid security maybe taken from registered 
bidders as specified by the State Government. Every 
bidder, if not exempted, participating in the procurement 
process shall be required to furnish the bid security as 
specified in the notice inviting bids. 

as applicable. We request you to kindly confirm whether stamp paper of 
0.25% of the EMD value is required or advise the applicable stamp 
duty/stamp paper value for submission of the Bank Guarantee. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Bidder-B 

1. 
 

Volume-
3 

Employer’s 
Requirement
-Particular 
Specification 
including 
Annexures 
 
Point no.13 
of Clause 
no. 6.5 
(page no. 
32) of 
Section 6, 
 
6.5 Vibration 

Requirements of vibration mitigation measures: 
1) The Full Surface MSS System shall provide minimum 
vibration mitigation of 16 VdB at 40 Hz and the Strip Plus 
Filler Surface MSS System shall provide minimum vibration 
mitigation of 17 VdB at 40 Hz. 

The vibration mitigation requirement specified under Clause 6.5 of the 
tender, i.e., 16 VdB at 40 Hz for the full-surface MSS, is difficult to achieve 
with a 25 mm thick Full Surface MSS. 
 
In the Delhi Metro DT-10R Tender, the specified mitigation requirement for 
a 25 mm thick Full Surface MSS was 14 VdB at 40 Hz. We kindly request 
that the same vibration mitigation criterion be considered for this tender. 
 
Any changes in the design input parameters provided by the Employer 
during the detailed design of MSS may result in corresponding changes to 
the achievable mitigation values. 

No change in 

Tender condition. 
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No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

mitigation 
system 

      2. Volume-
3 

Employer’s 
Requirement
-Particular 
Specification 
including 
Annexures 
 
Point no.13 
of Clause 
no. 6.5 
(page no. 
32) of 
Section 6, 
 
6.5 Vibration 
mitigation 
system 

6.5 Vibration mitigation system 
 
13) These Vibration Mitigation System should be procured 
from OEM having proven track record of Supplying similar 
MSS or Vibration Mitigation Measures having higher 
mitigation with satisfactory performance record of minimum 
3 years in service in Ballastless track on at least two 
operational metro systems and or mainline railways for 
minimum 16-ton axle load on a similar fastening system for 
a minimum speed of 80 kmph giving information about 
natural frequency, insertion loss in relevant frequency 
range (40 Hz) & rail deflection of system where it was 
installed. In this regard supplier should submit certificate of 
performance from user metro and or mainline railway 
administration including proof of usage and performance of 
the vibration mitigation system. 

Clause 13 stipulates that the Vibration Mitigation System shall be procured 
from an OEM having a proven track record of supplying similar MSS or 
vibration mitigation measures, including higher-order mitigation solutions, 
with satisfactory performance for a minimum of 3 years in service on 
ballastless track across at least two operational metro systems. 
 
However, as per Annexure B Acceptance Guidelines/Reference Codes for 
Mitigation Measures (Page 91) of RDSO Guideline CT-38, the stipulated 
requirement for mitigation measures is a proven performance of at least 7 
years in one metro railway system or 5 years in two metro railway systems. 
 
In view of the above and considering the established benchmarks under 
RDSO CT-38, we kindly request that the proven performance criteria be 
aligned with the requirements specified under RDSO CT-38 guidelines 

No change in 

Tender condition. 

      
3. 

Volume-
3 

Employer’s 
Requirement
-Particular 
Specification 
including 
Annexures 
 
Point no.13 
of Clause 
no. 6.5 
(page no. 
32) of 
Section 6, 
 
6.5 Vibration 
mitigation 
system 

6.5 Vibration mitigation system 
 
13) These Vibration Mitigation System should be procured 
from OEM having proven track record of Supplying similar 
MSS or Vibration Mitigation Measures having higher 
mitigation with satisfactory performance record of minimum 
3 years in service in Ballastless track on at least two 
operational metro systems and or mainline railways for 
minimum 16-ton axle load on a similar fastening 
system for a minimum speed of 80 kmph giving information 
about natural frequency, insertion loss in relevant 
frequency range (40 Hz) & rail deflection of system where it 
was installed. In this regard supplier should submit 
certificate of performance from user metro and or mainline 
railway administration including proof of usage and 
performance of the vibration mitigation system. 

In the Delhi Metro DT-10R tender, the following eligibility criterion was 
specified: 
 
"The performance certificate issued by the Metro/User Railway 
Administration shall not be older than five (05) years." 
 
Could you please confirm whether the above criterion regarding the validity 
of the performance certificate is also applicable to the current tender? 
 

No change in 

Tender condition. 

     4. Volume-
3 

Employer’s 
Requirement

6.5 Vibration mitigation system 
 

 
Kindly provide the track structure drawings for Jaipur Metro Projects 1C 

Design and 
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No. 
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No. & Page 
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Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

-Particular 
Specification 
including 
Annexures 
 
Point no.13 
of Clause 
no. 6.5 
(page no. 
32) of 
Section 6, 
 
6.5 Vibration 
mitigation 
system 

and 1D, clearly indicating the MSS arrangement. The drawings should 
include the minimum track slab thickness, track slab width, tunnel 
diameter, first-stage concrete level, and other relevant structural details, as 
these are required for the preliminary MSS design. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

drawings of Track 

slab with MSS is 

in the scope of 

contractor. 

Bidder-C 

1. Volume-
1 

Clause 
1.1.3.2 
Minimum 
Eligibility 
Criteria of 
NIB, Page 
no.11 
 

1.1.3.2 Minimum Eligibility Criteria:  
A. Work Experience:  
The bidders will be qualified only if they have successfully 
completed or substantially completed similar works during 
last seven years ending last day of the month previous to 
the month of tender submission as given below:  
 
(i) At least One “similar work” *of value INR 62.77 Crores 
or more  
 
OR  
 
(ii) At least Two “similar work” *of value INR 39.23 Crores 
or more  
 

The bidders will be qualified only if they have successfully completed 
substantially completed similar works during last seven years ending last 
day of the month previous to the month of tender submission as given 
below: 
 

(i) At least One "similar work" *of value INR 47.07 Crores or 
more (60%) 
 
OR 
 

(ii) At least Two "similar work" *of value INR 31.38 Crores or 
more (40%) 

 
OR 

 

No change in 

Tender condition. 
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No. 
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No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

OR  
 
(iii) At least Three “similar work” *of value INR 31.38 
Crores or more  
 

(iii) At least Three "similar work" *of value INR 23.53 Crores or 
more (30%) 

2. Volume-
3 

Clause-4.3 
Employer’s 
Requirement
-particular 
Specification 

The access to above 3 sections is likely to be provided to 
the Contractor in intermittent Gaps. During these gaps, 
where Track Works are not being executed, the Contractor 
with approval of Engineer may demobilize his resources. 
The Cost of mobilization/demobilization shall be 
considered inclusive in the Contractor’s quoted price. 
Contractor is to ensure the safety/Security and operations 
of Contractor’s Store and Site office during entire currency 
of the Contract at no extra cost to the employer.  

 

We request JMRC to clarify that where site access is delayed or work 
fronts are not made available due to reasons attributable to the Employer 
or other interfacing contractors, the Contractor shall not be required to 
demobilize the approved Key Staff. 
 
Since such personnel are required to be retained on payroll throughout the 
period, we request that the cost of Key Staff be paid under a separate BOQ 
item on a monthly basis, similar to prevailing practice in DMRC tenders. 
 

No change in 

Tender condition. 

The bidder has to 

quote the rate as 

per tender 

condition. 

3. Volume-
5 

 BOQ Rate The quoted BOQ rates appear significantly below prevailing market rates 
considering current prices of steel, skilled manpower, logistics and 
specialized track construction activities. 

No change in 

Tender condition. 

4. Volume-
6 
 
Volume-
3 
 
Volume-
2 

Clause- 
51.5, 
Clause- 
51.5.1 of 
Volume-6 
 
Clause 7.1 
Storage of 
Chapter-7, 
Volume-3 
 
Volume-2, 
GCC, 
Sheds, 
Stores, 
Yards 
4.21 
 

Clause 51.5 Contractor’s Labour Camp 
The Employer will not provide living accommodation for the 
use of the Contractor or any of his staff or labour employed 
on the Works. Living accommodation shall not be 
established on any land provided to the contractor by the 
Employer. 
 
51.5.1 Provision of Labour Camp 
The Contractor, shall, at his own expense, make adequate 
arrangements for the housing, supply of drinking water and 
provision of bathrooms, latrines and urinals, with adequate 
water supply, for his staff and workmen directly or through 
subcontractors employed on the Works at the location 
authorised by Engineer. No labour camp shall be allowed 
at work site or any unauthorised place. 
 
Clause 7.1 Storage of Chapter-7, Volume-3 
 

We request JMRC to provide suitable land free of cost for Contractor's 
Labour Camp, Storage Facilities for the Permanent Works, Equipment and 
materials for the entire contract period, as availability of such facilities is 
essential for timely execution of the works. 

No change in 

Tender condition. 
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Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

7.1.1 The Contractor shall provide and maintain acceptable 
storage facilities for the Permanent Works, equipment and 
materials of all kinds intended for use in carrying out the 
Works or for incorporation into the Works. 
 
Volume-2, GCC, Sheds, Stores, 
Yards 
4.21 It shall be the responsibility of the Contractor to 
provide at his own expense the required sheds, store 
houses, and yards for both Permanent and Temporary 
Works and provide free access to the Engineer and the 
Engineer’s Representative who will have right of inspection 
including that of instructing the Contractor to remove a 
particular material from the stores and not to use the 
same on the Works. 
 
 
 
 

5. Volume-
3 

Clause 6.3 
of Particular 
Specification 
including 
Annexure 

6.3 TRACK COMPONENTS 
Essential requirements of Proposed Fastening system 
(i) Ballastless track for main line shall be laid with fastening 
system 336 

Other RDSO Approved Fastening System for Metros should also be 
eligible to be supplied and installed. 

No change in 

Tender condition. 

6. Volume-
3 

Clause 6.5 
of Particular 
Specification 
including 
Annexure 

6.5 Vibration Mitigation system: 
 
Requirements of vibration mitigation measures: 
1) The Full Surface MSS System shall provide minimum 
vibration mitigation of 16 VdB at 40 Hz and the Strip Plus 
Filler Surface MSS System shall provide minimum vibration 
mitigation of 17 VdB at 40 Hz. 

Natural Frequency of system should be defined. No change in 

Tender condition. 

7. Volume-
3 

Clause 6.6 
of Particular 
Specification 
including 
Annexure 

6.6 BUFFER STOPS 
 
  Weight of empty train is equal to 246 tonnes for 6-car 
train set without passengers. 
  Weight of train is equal to 376 tonnes for 6-car train set 
with passengers. 
  Impact velocity for main line & test track: 25 km/h 

Sliding Distance Required for the Buffer Stops should be defined. No change in 

Tender condition. 
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No. & Page 
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Bidder’s Queries DMRC’s Reply 

  Impact velocity for depot line: 10 km/h 
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Tender 
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No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

1.  
 
(Bidder-D) 

Volume-3 Clause 1.1 
  
Sub Clause 
1.1.1 Scope and 
Purpose of 
Particular 
Specification 
including 
Annexure 

1.1.1 Scope and Purpose 
 
2. The works to be executed under 
the contract include manufacture & 
supply of materials 1080 HH Rails, 
Turnouts, Derailing Switch and 
Scissors X-over, Fastening System 
336 for Ballastless track and 
special fastenings for turnouts, 
Buffer stops etc., verification, 
delivery, installation, testing, 
including integrated testing and 
commissioning, technical support, 
training of Employer ‘s staff and 
documentation for a complete 
system necessary to deliver the 
requirements of this specification. 

As per the guidelines issued by RDSO/MOR/MOHUA, bidders should be 
allowed to offer any Ministry of Railways approved fastening system 
complying with Annexure C2 of the RDSO specifications. 
 
Since, several Metro Rail corridors have adopted different approved 
fastening systems across different phases or extensions, restricting the 
tender to a single fastening system unnecessarily limits competition. 
 
Besides Fastening System 336, MoR has approved Pandrol's Double 
Resilient Baseplate Assembly (PDRBA) System 13145 and the re-
engineered PDRBA 2-Hole System 21166, both of which have been 
successfully implemented in various Metro Rail projects in India. 
 
Accordingly, it is requested that the tender be revised to permit bidders to 
offer any Ministry of Railways approved fastening system meeting the 
specified technical requirements.  
 

No change in Tender 

condition. 

2.  Volume-3 Clause 1.1 
  
Sub Clause 
1.1.1 Scope and 
Purpose of 
Particular 
Specification 
including 
Annexure 

1.1.1 Scope and Purpose 
 
3. Fastening system for Ballastless 
track is “Fastening System 336”. 
Contractor will have Supply the 
Fastening System and build plinth 
accordingly. 

The requirement for Ballastless Track Fastening System may kindly be 
modified to permit any fastening system approved by the Ministry Railways 
and conforming to Annexure C2 of the RDSO guidelines. 
 
This will enable bidders to propose technically equivalent approved systems 
already in successful service on Indian Metro Rail projects while ensuring 
competitive bidding and compliance with the Employer's performance 
requirements. 
 
It is requested that the tender be amended to permit bidders to offer any 
Ministry of Railways approved fastening system complying with Annexure 
C2 of the RDSO guidelines. 

No change in Tender 

condition. 

3.  Volume-3 Clause 6.3 of 
Particular 
Specification 
including 
Annexure 

6 MATERIAL & WORKMANSHIP: 
MATERIALS ANDCOMPONENTS 
 
6.3 TRACKCOMPONENTS 
 
Fastening system for Ballastless 
track will be procured by contractor 
for installation of Track form. 
 

Since the tender may permit any Ministry of Railways approved fastening 
system, the nomenclature of fastening components should not be restricted 
to those corresponding to Fastening System 336 alone. 
 
Accordingly, this clause may kindly be revised to accommodate the 
nomenclature component applicable to all approved fastening systems. 

No change in Tender 

condition. 



NCB No. JP/EW/1C&1D/JFT-01: Installation, Testing & Commissioning of Ballastless Track of standard gauge including supply of 1080 HH Rails, 
Fastening System, Turnouts, Scissor Cross Over, Check Rails, MSS & Others for Jaipur Metro Rail Project Phase 1C (Badi Chaupar dead end Ch. 
10383.123 m to Transport Nagar dead end Ch. 14231.304 m) & Phase 1D (Mansarovar dead end 1243.930 m to Ajmer Road chauraha dead end 
2595.930) at Jaipur, Rajasthan, India.  

 

Pre-Bid Clarifications  
 

Sr. No. 
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Volume 

No. 
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No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

A. Essential requirements of 
Proposed Fastening system 
(i) Ballastless track for main line 
shall be laid with fastening system 
336 
(iv) The components of the 
Fastening system 336 shall be: 
a. Anchor Bolts 
b. Tension Clamp 
c. Pad/Base plate shim 
d. Base plate Elastic Pad 
e. Cast Iron Base Plate 
f. Insulating Bush 
g. Helical Spring 
h. Collared washer for Anchor Bolt 
i. Hexagon nut 
j. Rail Pad 
k. T – Head Bolt with washer & Nut 
l. Washer 

4.  Volume-3 Clause 8.6 of 
Particular 
Specification 
including 
Annexure 

8.6 BALLASTLESS TRACK 
INSTALLATION 
 
8.6.1 General 
1) The components of Ballastless 
system shall be: 
d. Fastening system for Ballastless 
track, as shown in relevant 
drawings. 
 
e. Provision of Mass spring system 
at selected locations as directed 
by Employer. 
 
3) All Ballastless track for main line 
shall be laid with fastening system 
336 supplied by contractor and 
contractor have to construct the 
track plinth accordingly. No any 

It is requested that the tender be amended to permit bidders to offer any 
Ministry of Railways approved fastening system complying with Annexure 
C2 of the RDSO guidelines. Such an amendment will promote wider 
competition while ensuring compliance with the prescribed technical and 
performance requirements. 

No change in Tender 

condition. 
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Bidder’s Queries DMRC’s Reply 

other claim shall be admissible. 

5.  Volume-3 Annexure – 3: 
Technical 
Specifications 
for Fastening 
System 336 

1. After Award of Work, Contractor 
should propose a proven Supplier 
of 336 Fastening System to the 
Engineer for his approval, having 
credentials of Supply of 100% of 
Total BoQ Quantity of Fastening 
Systems in Operation 
Metro/Railway Networks with 
Satisfactory Performance. 
Necessary documentations shall 
also be submitted. 
 
 

It is requested that the tender be amended to permit bidders to offer any 
Ministry of Railways approved fastening system complying with Annexure 
C2 of the RDSO guidelines. Such an amendment will promote wider 
competition while ensuring compliance with the prescribed technical and 
performance requirements. 

No change in Tender 

condition. 

6.  Volume-3 Annexure – 3: 
Technical 
Specifications 
for Fastening 
System 336 

2. Technical Specifications of 
Fastening System 336 
(i) The Proposed Fastening 
System for ballast less track should 
comply with performance criteria 
issued by Ministry of Railways 
under Annexure C II of Procedure 
of safety certification & Technical 
clearance for Metro Systems, 
December 2015. Fastening System 
336 shall be used for this project. 

It is requested that the tender be amended to permit bidders to offer any 
Ministry of Railways approved fastening system complying with Annexure 
C2 of the RDSO guidelines. Such an amendment will promote wider 
competition while ensuring compliance with the prescribed technical and 
performance requirements. 

No change in Tender 

condition. 

7.  Volume-3 Particular 
Specification 
Annexure – 4: 
Technical 
Specifications 
for Turnout, 
Scissor Cross 
overs 

3.0 SWITCHES 
3.6 In the switch portion, the stock 
rail shall be held down by the 
elastic fastenings on both sides of 
the flange of stock rail. The outside 
fastening clip shall be Fastening 
system 336 SKL-12, whereas the 
inside elastic clip shall be provided 
through suitably designed opening 
in the slide chairs to have a toe 
load of at least 1100 kg per elastic 
clip. 

Since PDRBA System 13145 has already been approved by the Ministry of 
Railways and successfully deployed in Metro e Rail turnout applications, 
turnout, manufacturers should be permitted to propose any Ministry of 
Railways approved fastening system meeting the technical requirements of 
the project. 
 
Accordingly, the tender may kindly be amended to allow all approved 
fastening systems for turnout applications. 

No change in Tender 

condition. 
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8.  Volume-3 Particular 
Specification 
 
Point no.13 of 
Clause no. 6.5 
(page no. 32) of 
Section 6, 
 
6.5 Vibration 
mitigation 
system 

6.5 Vibration Mitigation system: 
Requirements of vibration 
mitigation measures: 
1) The Full Surface MSS System 
shall provide minimum vibration 
mitigation of 16 VdB at 40 Hz and 
the Strip Plus Filler Surface MSS 
System shall provide minimum 
vibration mitigation of 17 VdB at 40 
Hz. 

The vibration mitigation requirement specified under Clause 6.5 of the 
tender, i.e., 16 VdB at 40 Hz for the full-surface MSS, is difficult to achieve 
with a 25 mm thick Full Surface MSS. 
 
In the Delhi Metro DT-10R Tender, the specified mitigation requirement for a 
25 mm thick Full Surface MSS was 14 VdB at 40 Hz. We kindly request that 
the same vibration mitigation criterion be considered for this tender. 
 
Any changes in the design input parameters provided by the Employer 
during the detailed design of MSS may result in corresponding changes to 
the achievable mitigation values. Hence, considering the 14 Vdb at 40 Hz as 
mitigation criteria for 25 mm thick Full Surface MSS would be on safer side 
in case any minor changes happen during detailed design. 

No change in Tender 

condition. 

9.  Volume-3 Particular 
Specification 
 
Point no.13 of 
Clause no. 6.5 
(page no. 32) of 
Section 6, 
 
6.5 Vibration 
mitigation 
system 

6.5 Vibration Mitigation system: 
13) These Vibration Mitigation 
System should be procured from 
OEM having proven track record of 
Supplying similar MSS or Vibration 
Mitigation Measures having higher 
mitigation with satisfactory 
performance record of minimum 3 
years in service in Ballastless track 
on at least two operational metro 
systems and or mainline railways 
for minimum 16-ton axle load on a 
similar fastening system for a 
minimum speed of 80 kmph giving 
information about natural 
frequency, insertion loss in relevant 
frequency range (40 Hz) & rail 
deflection of system where it was 
installed. In this regard supplier 
should submit certificate of 
performance from user metro and 
or mainline railway administration 
including proof of usage and 
performance of the vibration 
mitigation system. 

Clause 13 stipulates that the Vibration Mitigation System shall be procured 
from an OEM having a proven track record of supplying similar MSS or 
vibration mitigation measures, including higher-order mitigation solutions, 
with satisfactory performance for a minimum of 3 years in service on 
Ballastless track across at least two operational metro systems. 
 
However, as per Annexure B Acceptance Guidelines/Reference Codes for 
Mitigation Measures (Page 91) of RDSO Guideline CT-38, the stipulated 
requirement for mitigation measures is a proven performance of at least 7 
years in one metro railway system or it 5 years in two metro railway 
systems. 
 
In view of the above and considering the established benchmarks under 
RDSO CT-38, we kindly request that the proven performance criteria be 
aligned with the requirements specified under RDSO CT-38 guidelines 

No change in Tender 

condition. 
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10.  Volume-3 Particular 
Specification 
 
Point no.13 of 
Clause no. 6.5 
(page no. 32) of 
Section 6, 
 
6.5 Vibration 
mitigation 
system 

6.5 Vibration Mitigation system: 
13) These Vibration Mitigation 
System should be procured from 
OEM having proven track record of 
Supplying similar MSS or Vibration 
Mitigation Measures having higher 
mitigation with satisfactory  
erformance record of minimum 3 
years in service in Ballastless track 
on at least two operational metro 
systems and or mainline railways 
for minimum 16-ton axle load on a 
similar fastening system for a 
minimum speed of 80 kmph giving 
information about natural 
frequency, insertion loss in relevant 
frequency range (40 Hz) & rail 
deflection of system where it was 
installed. In this regard supplier 
should submit certificate of 
performance from user metro and 
or mainline railway administration 
including proof of usage and 
performance of the vibration 
mitigation system. 

In the Delhi Metro DT-10R tender, the following eligibility criterion was 
specified: 
 
"The performance certificate issued by the Metro/User Railway 
Administration shall not be older than five (05) years." 
 
Could you please confirm whether the above criterion regarding the validity 
of the performance certificate is also applicable to the current tender? 

No change in Tender 

condition. 

11.   1.2.1 Key 
details: Pre-bid 
meeting page 
No.06 

 we kindly request you to provide the Video Conference (VC) link for the 
Meeting scheduled Pre-Bid on 03.07.2026 at 15:30 Hrs. This will enable us 
to participate in the meeting and seek necessary clarifications regarding the 
tender. 

NA 

12.  Volume-1 Clause 1.1.3.2 
Minimum 
Eligibility Criteria 

1.1.3.2 Minimum Eligibility 
Criteria: 
A. Work Experience: 
The bidders will be qualified only if 
they have successfully completed 
or substantially completed similar 
works during last seven years 
ending last day of the month 
previous to the month of tender 

With reference to Clause 1.1.3.2 Minimum Eligibility Criteria (A) for Work 
Experience, which stipulates that the bidder should have successfully 
completed or substantially completed at least one "similar work" of value 
INR 62.77 Crores or more, we seek your kind clarification on the following: 
 
As per the note, "substantial completion" is defined as 80% (value-wise) or 
more of the work completed under the contract, based on the original or 
revised scope of work, whichever is less. 
 

No change in Tender 

condition. 
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Bidder’s Queries DMRC’s Reply 

submission as given below: 
(i) At least One “similar work” *of 
value INR 62.77 Crores or more 
 
Notes: 
b) Substantial completion shall be 
80% (value wise) or more works 
completed under the contract 
based on original scope of work/ 
revised scope of work, whichever 
is less. 

In this regard, we would like to submit that we are currently executing a 
Metro Project under Madhya Pradesh Metro Rail Corporation Limited, 
having a total original contract value of INR 258.88 Crores. Against this, we 
have received payments amounting to INR 162.17 Crores, which 
corresponds to approximately 62.64% financial progress. 
 
However, it is pertinent to mention that the work front available to us has 
been fully completed and commissioned in all respects. The balance portion 
of the work remains incomplete solely due to the non-availability of work 
front (viaduct & underground), which has not been handed over by the 
department and is beyond the control of the (contractor). A certificate to this 
effect from the client can be furnished for your reference. 
 
In view of the above, we kindly request you to consider our executed work 
as "substantially completed work," since the value of work executed and the 
payments received against the same exceed the stipulated requirement. 
 
We shall be grateful for your kind clarification at the earliest, as it will assist 
us in preparing a responsive, and compliant and competitive bid. 

13.   General  We intend to undertake a site visit in order to familiarize ourselves with the 
site conditions prior to bid submission. To facilitate a smooth and informed 
site visit without any discrepancy or inconvenience, we request you to kindly 
provide the name and contact details of the designated Site Coordinator. 

Details are already provided 

in tender document. 

14.   General  We request you to kindly share the KMZ file for the project site, to enable us 
to ascertain the exact site location and carry out our preparatory 
assessment. 

Bidder is requested to visit 

the site and quote the price 

accordingly. 

15.  Volume-1 Clause 1.1.3.2 
Minimum 
Eligibility Criteria 
Page no. 11-12 

1.1.3.2 Minimum Eligibility 
Criteria: 
A. Work Experience: 
The bidders will be qualified only if 
they have successfully completed 
or substantially completed similar 
works during last seven years 
ending last day of the month 
previous to the month of tender 
submission as given below: 

With reference to the above clause, we seek your kind clarification on the 
following: We are currently executing a Metro Rail Ballastless Track (BLT) 
Works project awarded by Madhya Pradesh Metro Rail Corporation Limited 
(MPMRCL), having a total original contract value of INR 258.88 Crores. 
Against this, we have received payments amounting to INR 162.17 Crores, 
representing approximately 62.64% financial progress as against the total 
contract value. 
 
We wish to bring to your kind notice the overall percentage completion 
remains below the stipulated 80% threshold solely due to delays in handing 

No change in Tender 

condition. 
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(i) At least One “similar work” *of 
value INR 62.77 Crores or more 
 
Notes: 
b) Substantial completion shall be 
80% (value wise) or more works 
completed under the contract 
based on original scope of work/ 
revised scope of work, whichever 
is less. 

over of work fronts by the Employer, entirely beyond our contractual control, 
as elaborated below: 
 
The total Ballastless Track (BLT) scope under the said contract is 
approximately 64,000 Track Metres (TM). Out of the total scope, only 
34,500 TM has been made available to us for execution. Against the entire 
accessible stretch, we have successfully completed 100% of the BLT works, 
including installation, testing, and commissioning. The completed sections 
have subsequently undergone CMRS inspection, obtained requisite 
statutory clearances, and trial runs have been successfully conducted. 
Documentary evidence in support of the foregoing is enclosed for your 
ready reference. 
 
The balance scope of approximately 29,500 TM has not been handed over 
to us due to non-availability of civil fronts arising from delays in execution by 
the Civil Contractor and non-finalization of further civil tenders (Underground 
Section). These delays are entirely attributable to the Employer and are in 
no manner attributable to us. It is pertinent to note that the original 
contractual completion period has already expired. Even as on date, the 
Employer has not indicated any definite timeline for handing over the 
balance work fronts. Accordingly, while the overall percentage completion of 
the contract stands below 80%, this is solely on account of the Employer's 
inability to provide the requisite work fronts. 
 
The Contractor has completed 100% of the works made available for 
execution, successfully demonstrated its technical capability, obtained 
CMRS clearance, and facilitated commencement operations. of trial 
 
In view of the above, the application of the present eligibility criterion 
requiring 80% completion of the total project scope may inadvertently 
disqualify technically competent contractors whose progress has been 
adversely affected solely due to reasons attributable to the Employer. 
 
In view of the above, we kindly request you to consider our executed work 
as "substantially completed work," since the value of work executed and the 
payments received against the same exceed the stipulated requirement. 
 
We shall be grateful for your kind clarification at the earliest, as it will assist 
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us in preparing a responsive, and compliant and competitive bid. 

16.  Volume-1 Clause 1.1.3.2 
Minimum 
Eligibility Criteria 
Page no. 11-12 

1.1.3.2 Minimum Eligibility 
Criteria: 
A. Work Experience: 
The bidders will be qualified only if 
they have successfully completed 
or substantially completed similar 
works during last seven years 
ending last day of the month 
previous to the month of tender 
submission as given below: 
(i) At least One “similar work” *of 
value INR 62.77 Crores or more 
OR 
(ii) At least Two “similar work” *of 
value INR 39.23 Crores or more 
OR 
(iii) At least Three “similar work” *of 
value INR 31.38 Crores or more 
Notes: 
b) Substantial completion shall be 
80% (value wise) or more works 
completed under the contract 
based on original scope of work/ 
revised scope of work, whichever 
is less. 

The eligibility criteria applicable to similar Ballastless Track (BLT) Works 
under other departments / comparable tenders, we wish to draw your kind 
attention to the following prevailing eligibility norms widely adopted across 
Metro Rail projects: 
 
Execution of at least one (1) contract involving a minimum BLT length of 10 
km or 0.35L km (where L = Length of Ballastless Track proposed in km), 
whichever is less,: Execution of at least one (1) contract involving a 
minimum BLT length of 10 km or 0.35L km (where L = Length of Ballastless 
Track proposed in km), whichever is less, 
successfully completed within the last Seven years prior to the bid 
submission deadline. 
 
or 
 
Execution of at least two (2) contracts, each involving a minimum BLT 
length of 10 km or 0.2L km (where L = Length of Ballastless Track proposed 
in km), whichever is less, successfully completed within the last Seven 
years prior to the bid submission deadline. 
 
We respectfully request JMRCL to consider suitably aligning and modifying 
the BLT Work Experience eligibility criteria in line with the above industry-
standard norms, so wider participation of as to ensure technically qualified 
and experienced contractors, thereby resulting in more competitive and 
responsive bids.  
 
 
 
 
 
 
 
 
 
 
 
 

No change in Tender 

condition. 
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Bidder-E 

1.   Vol-5: SPM-2: Item 1: 
 
Manufacturing & Supply of 336 
Fastening System 
 
Vol-3: Page27: Employer's 
Requirement- Particular 
 
Specification: 
 
6 MATERIAL & WORKMANSHIP: 
MATERIALS 
 
ANDCOMPONENTS 
 
6.3 TRACKCOMPONENTS - 
Fastening system for Ballastless 
track will be procured by contractor 
for installation of track form. 

We request that the fastening approved by ministry of Railway and fulfilling 
the laid down criteria may be allowed. Accordingly, we also request that the 
list of track component may be deleted and component as per the fastening 
provided 
 

No change in Tender 

condition. 

2.   Vol-3: Page34: 
 
These M.S. flats shall be 
connected by the Contractor with 
equivalent 35 mm2 bare copper 

In Metro Track work, normally connecting cable is of aluminum. This may 
please be permitted 
 

No change in Tender 

condition. 
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cable to provide electrical 
continuity between consecutive 
plinths duly interfacing with the 
designated electrical contractor 

3.   Vol-3: Page11: Employer's 
Requirement- Particular 
 
Specification: 
 
One track team will be considered 
adequate for installation. Work 
progress shall be 65-70 track m 
per day for viaduct section and 40-
45 track m for underground section 

In place of considering daily progress, the key date may fixed according to 
the requirement of Metro considering an average of 1 tkm per month 
 

No change in Tender 

condition. 

4.   Estimated rate Vol-5 As per ongoing market rate, specially it is felt that the rates of reinforcement 
and Rails need revision 
 

No change in Tender 

condition. 

5.   Vol-3: Page27: Employer's 
Requirement- Particular 
Specification: 
 
6 MATERIAL & WORKMANSHIP: 
MATERIALS ANDCOMPONENTS 
 
6.5 - Vibration Mitigation system - 
The material of Full surface/strip 
plus filler system should be volume 
compressible 

We request that the contractor may be allowed any MSS system fulfilling the 
laid down criteria 
 
 
 
 
 
 
 
 
 
 
 
 
 

No change in Tender 

condition. 

Bidder-F 

1.  GCC Clause 
11.2.1(iv) 
Mobilization 
Advance 

In respect of works costing more 
than Rs. 50.00 Crore (Rs. Fifty 
Crore) only the JMRC will, if 
provided in bidding document and 

In other Metro authorities, Mobilization Advance is generally provided 
interest-free to facilitate timely mobilization of resources and 
commencement of the works. Considering the nature and requirements of 
the present Contract, it is requested that the same practice may kindly be 

No change in Tender 

condition. 
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requested by the Contractor to 
make mobilization advance, 
payment to the Contractor (at 9% 
per annum interest compounded 
annually basis) to assist in 
defraying the initial expenses that 
necessarily be incurred by the 
Contractor for mobilization. The 
total of such advance payments 
and the number & timing of 
installments is stated here under- 

adopted, and the Mobilization Advance may be of provided without charging 
any interest. 

2.  GCC Clause 
11.2.1(iv) 
Mobilization 
Advance 

For this purpose, the Contractor 
shall open a dedicated Contract 
Bank Account in a bank located at 
office headquarter or in case of 
non-functioning of bank's branch at 
office headquarter than at the 
nearest place to office headquarter 
In Rajasthan and the JMRC will 
transfer or deposit the advance 
payments directly into the 
aforesaid dedicated Bank Account 
of the Contractor. 
 
The Contractor will not be 
permitted to use these funds for 
any purpose other than for 
expenditures under the Contract 
and the JMRC will be entitled to 
verify that the transactions from 
this account are used exclusively 
for the purposes for which they are 
intended. In case the advance 
payment is not utilized by the 
Contractor as per the approved 
programme and within the 
stipulated period to the satisfaction 
of the Engineer-in-charge, default 

For the purpose of availing the Mobilization Advance, opening and 
maintaining a separate bank account is neither feasible nor justified. 
Furthermore, to ensure transparency and facilitate verification of the 
utilization of the Mobilization Advance, the Contractor can submit the 
relevant bank statements reflecting the disbursement and utilization of the 
Mobilization Advance, thereby demonstrating that the amount has been 
used exclusively for the said Project. 
 
In view of the above, it is requested that this clause may kindly be amended 
accordingly. 

No change in Tender 

condition. 
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proceedings as per the relevant 
clause of Contract, shall be 
initiated against the Contractor. 
 
Release of First Installment: The 
JMRC will make, payment of the 
first installment of the mobilization 
advance only after the Contractor 
has fulfilled the following 
conditions: - 
 
(a) Contractor has executed the 
agreement with JMRC 
 
(b) Requisite Bank Guarantee has 
been deposited by the contractor. 
 
(c) Established the dedicated 
Contract Bank Account. 
 
(d) Any other condition mentioned 
in bid document in order to release 

3.  GCC Clause 
11.2.4 Schedule 
of Re-payment 
of Mobilization 
Advance 

The Advance Payment shall be 
repaid through percentage from the 
running bill as under: 
 
a) Deductions shall commence in 
the first running bill. 
 
b) Deductions shall be made at the 
rate of 15% (fifteen percent) of 
each running bill until such time as 
the advance payment has been 
repaid along with interest thereon; 
provided that the advance payment 
shall be completely repaid prior to 
the time when 75% (Seventy Five 
Percent) of payment of works or 13 

In Metro authorities, recovery of the Mobilization Advance generally 
commences after achieving approximately 20% to 25% of the financial 
progress of the Contract. It is requested that the same practice may kindly 
be adopted for the present Contract. 
 
Furthermore, it is requested that an upper limit may be prescribed for the 
recovery of the Mobilization Advance in each Running Account (RA) Bill, 
instead of stipulating a fixed deduction of 15% from every bill. A fixed 
deduction may adversely impact the Contractor's cash flow during the 
execution of the Project. 

No change in Tender 

condition. 



NCB No. JP/EW/1C&1D/JFT-01: Installation, Testing & Commissioning of Ballastless Track of standard gauge including supply of 1080 HH Rails, 
Fastening System, Turnouts, Scissor Cross Over, Check Rails, MSS & Others for Jaipur Metro Rail Project Phase 1C (Badi Chaupar dead end Ch. 
10383.123 m to Transport Nagar dead end Ch. 14231.304 m) & Phase 1D (Mansarovar dead end 1243.930 m to Ajmer Road chauraha dead end 
2595.930) at Jaipur, Rajasthan, India.  

 

Pre-Bid Clarifications  
 

Sr. No. 
 

Tender 
Volume 

No. 

Ref. Clause 
No. & Page 

No. 
Bid Condition 

 
Bidder’s Queries DMRC’s Reply 

months from the date of first 
instalment of advance, whichever 
is earlier 

4.  GCC Clause 
11.2.5 
Interest in case 
of Delay in 
Repayment of 
Advance 

Should there be delay in the 
progress and completion of Work, 
as a result of which it is not 
possible to recover the Advances 
and interest thereon, before the 
date of completion stipulated the 
Contract, then the interest to be 
charged from the Contractor on the 
remaining portion of the Advances 
beyond the original completion 
date specified in the Contract, shall 
be equal to State Bank of India's 
Marginal Cost of fund based 
Lending Rate (MCLR) applicable 
for the tenure of 01 year prevailing 
on the original completion date 
specified in the Contract plus 3% 
Penal Interest per annum. 

The present clause is broad in its wording and requires appropriate 
clarification. It is requested that penal action shall be applicable only where 
the delay in repayment of the Mobilization Advance is attributable to the 
Track Contractor's default. 
In cases where the delay in execution of the Works, and consequently the 
delay in repayment of the Mobilization Advance, arises due to reasons 
attributable to the Employer, the Civil Contractor, or any other 
circumstances beyond the Contractor's control, no penal action should be 
imposed. In such cases, the period for repayment of the Mobilization 
Advance should be correspondingly extended without any interest or 
penalty in line with the approved extension of the Contract period. 
 

No change in Tender 

condition. 

5.  Clause 4.3 of 
Particular 
Specification 

 As per the table and Note (1) it is assumed that complete access will be 
provided in 3 times only. Please clarify. 
 
Furthermore, please clarify the maximum intermittent Gaps period. 

No change in Tender 

condition. 

6. Volume-1 Clause 1.1.10 of 
NIB 

Bid submissions shall be done 
online on 
https://eproc.rajasthan.gov.in after 
uploading the mandatory scanned 
documents towards cost of bid 
documents such as scanned 
copies of transaction of payment 
i.e. RTGS, NEFT & IMPS towards 
Tender Security such as Bank 
Guarantee or Demand Draft or Pay 
Order or Banker's Cheque from a 
Scheduled Commercial bank 
based in India or Scanned Copies 

It has been observed that Indian Railways along with Metro Authorities are 
now permitting tender security as well as performance security in the form of 
Surety bond. We therefore request you to kindly consider incorporating 
provision for EMD and Performance security through a surety bond in this 
tender as well. 

No change in Tender 

condition. 



NCB No. JP/EW/1C&1D/JFT-01: Installation, Testing & Commissioning of Ballastless Track of standard gauge including supply of 1080 HH Rails, 
Fastening System, Turnouts, Scissor Cross Over, Check Rails, MSS & Others for Jaipur Metro Rail Project Phase 1C (Badi Chaupar dead end Ch. 
10383.123 m to Transport Nagar dead end Ch. 14231.304 m) & Phase 1D (Mansarovar dead end 1243.930 m to Ajmer Road chauraha dead end 
2595.930) at Jaipur, Rajasthan, India.  
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of Transaction of Payment i.e. 
RTGS, NEFT & IMPS (and other 
documents) as stated in the tender 
document. Instructions for on-line 
bid submission are furnished 
hereinafter 
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